



May 7, 2020

**ADDENDUM NO. 1 TO SPECIFICATION NO. 1396W**  
**Hidden Springs Tank Interior Recoating**

This addendum to the specifications is for the purpose of adding, clarifying, or deleting certain information to the construction drawings and project specifications as follows:

**APPENDIX H – Shutdown Coordination Schedule**

Delete in its entirety and replace with the attached.

**NON-MANDATORY PRE BID WALK THROUGH**

A non-mandatory pre-bid walk-through meeting was conducted on April 27, 2020 by appointment only.


NOTE: Refer to EMWDs website to obtain the Pre-Bid Walk-Through Sign-In Sheet.

**QUESTIONS & ANSWERS**

**Liberty Maintenance, Inc.**

- Q1. Please clarify the complete date for Contract 1396W, bidding 5/18/20.
- A1. Per Detailed Provision 00012 NIB-1, electronic proposals are due to the District by 5:00pm on May 18, 2020.
- Q2. An actual Completion Date does not appear on the Shutdown Coordination Information Schedule, similar to the other contracts (1395W, 1394W and 1397W).
- A2. The contract end date is March 21, 2021. Reference the attached revised Appendix D – Shutdown Coordination Schedule.

Eastern Municipal Water District

A handwritten signature in blue ink, appearing to read "Paul D. Jones II", is written over the printed name and title.

Paul D. Jones II, P.E.  
General Manager

PE: cms  
PM: SMY  
DFE: BAM  
DE: SZ

PDJ:JA:ta:ae

ATTACHMENTS:      APPENDIX H – Shutdown Coordination Schedule

# **APPENDIX D**

## **Shutdown Coordination Schedule**



## Eastern Municipal Water District

### Hidden Springs Tank Interior Recoating Shutdown Coordination Information

Item No.	Purpose	Location	Notice Requirements			Estimated Duration	Relevant Drawing or Spec Section	Summer Restrictions	Notes/Constraints	Remarks
			2-week	48-hour	24-hour					
1	Tank Recoating & Modifications	Hidden Springs Tank	X	X	x	138 days	Section 00100	Yes	The tank can be off-line between October 5, 2020 and February 19, 2021. Therefore all work including testing, shall be completed during this time frame.	EMWD staff to drain tank. Contractor to remove nuisance water that will not drain. Estimated at 24,000 gallons.
2	Contract Completion Date	Hidden Springs Tank							Contract Completion Date is March 21, 2021.	

