PROPOSAL

The undersigned hereby declares, as Bidder, that the only persons or parties interested in this proposal as principals are those named herein; that no director or any other officer or employee of the Eastern Municipal Water District is in any manner interested directly or indirectly in this proposal or in the profits to be derived from the contract proposed to be taken; that this bid is made without any connection with any person or persons making a bid for the same purpose; that the bid is in all respects fair and without collusion or fraud; that he has read the Notice Inviting Bids (or Bidding Information), Insurance Requirements and the Instructions to Bidders and agrees to all the stipulations contained herein; that he proposes and agrees that if his bid as submitted in the attached sheets, be accepted he will contract in the form so approved and furnish all items called for in accordance with the provisions of said approved form of Agreement, Insurance Requirements and the Specifications and to deliver the same within the time stipulated therein; and that he will accept in full payment therefore the prices named in said Bid Sheet.

The Bidder further agrees, that upon receipt of written notice of the acceptance of this proposal within 60 days after the day of opening bids (unless otherwise specified in the Notice Inviting Bids or Bidding Information) he will execute and return the Contract in accordance with the proposal as accepted and furnish the required bond(s) within SEVEN (7) days from the date of mailing the Notice of Acceptance of Proposal to him at his address given below, or within such time as allowed by the Engineer; and that upon his failure or refusal to do so within the said time, then the certified or cashier's check or bond accompanying this bid shall become the property of and be retained by the Eastern Municipal Water District as liquidated damages for such failure or refusal, and shall be deposited with the Treasurer of said Eastern Municipal Water District as monies belonging to the Eastern Municipal Water District; provided, that if said Bidder shall execute the Contract and furnish the required bond within the time aforesaid, his check or bond shall be returned to him thereafter.

The Bidder further declares that the surety or sureties named in the attached sheet have agreed to furnish bond in form and amount set forth in the accompanying Notice Inviting Bids (or Bidding Information) and paragraph B-6 of the Instructions to Bidders, in the event contract is awarded on basis of this proposal.

Company: Kiewit Infrastructure West Co.

Address: 10704 Shoemaker Avenue, Santa Fe Springs, CA 90670 Date: July 29, 2020

By: Terrence L. Robinson
(Print Name) (Name should appear below) (Signature of Owner or Officer required)

<table>
<thead>
<tr>
<th>Name(s) and Title of Member of Firm or Office of Corporation authorized to enter into a binding Contract:</th>
<th>Address (if different from above)</th>
</tr>
</thead>
<tbody>
<tr>
<td>Name</td>
<td>Title</td>
</tr>
<tr>
<td>Terrence L. Robinson</td>
<td>Senior Vice President</td>
</tr>
<tr>
<td></td>
<td>N/A</td>
</tr>
</tbody>
</table>

For further details on this proposal, please contact:

| Name: Terrence L. Robinson | Address: 10704 Shoemaker Avenue, Santa Fe Springs, CA 90670 |
| Email Address: terry.robinson@kiewit.com | Telephone: (562) 946-1816 |
EASTERN MUNICIPAL WATER DISTRICT
SPECIFICATION NO. 1388W
EUCALYPTUS BOOSTER PUMP STATION
ADDENDUM NO. 1

DIDDING SHEETS

The Contractor shall construct the project under these Specifications all in conformance with the Contract Drawings listed in Section P and these Specifications.

The District reserves the right to:

A. Accept or reject any or all bids on this specification;
B. Award Contract to the lowest qualified bidder, based on the total bid price;
C. Waive any defects and informalities.

The District shall be the final authority with regard to whether a bid is responsive to the call for bids and to whether a bidder is a responsible bidder under the conditions of his bid, or for any reason.

The total contract price shall include all work, materials and equipment needed to complete the project as defined in the General Conditions, Section F. The bidder shall include costs for such other items in the most appropriate category (bid item).

TO BE INSTALLED:

The District will furnish the following items to be installed by the Contractor:

1. Kingfisher Remote Terminal Unit (RTU)

The Contractor shall pick up all furnished items at the District yard. Furnished items will be loaded onto the Contractor's truck by the District.
<table>
<thead>
<tr>
<th>Bid Item</th>
<th>Qty</th>
<th>Unit</th>
<th>Description</th>
<th>Unit Price (Figures)</th>
<th>Total Amount (Figures)</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>1</td>
<td>LS</td>
<td>Mobilization and Approved: Bonds, Insurance, and Schedule of Values (see Section 01026) and Preliminary Project Schedule (PPS) (see section 01310)</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td><strong>Two Hundred Twenty-One Thousand Six Hundred Dollars</strong></td>
<td></td>
<td><strong>221,600</strong></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>(words)</td>
<td><strong>PRESET</strong> $</td>
<td></td>
</tr>
<tr>
<td>2</td>
<td>1</td>
<td>LS</td>
<td>Insurance premium for obtaining EARTHQUAKE insurance to indemnify the District for any damage to the work caused by an Act of God (Public Contract Code 7105)</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td><strong>Twelve Thousand Nine Hundred Forty Six Dollars</strong></td>
<td><strong>Lump Sum</strong> $</td>
<td><strong>12,946</strong></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>(words)</td>
<td></td>
<td></td>
</tr>
<tr>
<td>3</td>
<td>1</td>
<td>LS</td>
<td>Furnish and install Maxim Security System security equipment and control panel in accordance with the Contract Drawings and Specifications and Appendix E.</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td><strong>Twenty-Eight Thousand Four Hundred and Fifty-Four Dollars</strong></td>
<td><strong>PRESET</strong> $</td>
<td><strong>28,454</strong></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>(words)</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
EASTERN MUNICIPAL WATER DISTRICT
SPECIFICATION NO. 1388W
EUCALYPTUS BOOSTER PUMP STATION
ADDENDUM NO. 1
BIDDING SHEETS

<table>
<thead>
<tr>
<th>Bid Item</th>
<th>Qty</th>
<th>Unit</th>
<th>Description (Unit Price Written in Words)</th>
<th>Unit Price (Figures)</th>
<th>Total Amount (Figures)</th>
</tr>
</thead>
<tbody>
<tr>
<td>4</td>
<td>1</td>
<td>LS</td>
<td><strong>Eucalyptus Booster Station:</strong> Furnish and install all necessary materials and equipment for construction of the Eucalyptus Booster Station including all on-site demolition, grading site improvements and appurtenant site and civil work; all booster station building and appurtenant work and civil work; all on-site process mechanical (pumps, pipes, valves, and appurtenances) improvements; all standby engine generator improvements; all electrical work and equipment; both on-site and off-site MVU scope of work approved by the MVU Plan of Service; all instrumentation work and equipment; all testing and startup as specified; preparation, permitting and approvals as required; traffic control; approval and implementation of SWPPP; all related on-site and off-site work as required; coordination and implementation of pre-negotiated work; all in accordance with the Contract Drawings and Specifications.</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

---

FIVE MILLION FORTY-SIX THOUSAND DOLLARS $5,046,000
(WORDS)

Lump Sum $5,046,000
<table>
<thead>
<tr>
<th>Item</th>
<th>Qty</th>
<th>Unit</th>
<th>Description (Unit Price Written in Words)</th>
<th>Unit Price (Figures)</th>
<th>Total Amount (Figures)</th>
</tr>
</thead>
<tbody>
<tr>
<td>5</td>
<td>1</td>
<td>LS</td>
<td>Elder Booster Station Demolition: Furnish and install all necessary materials and equipment for complete demolition of the existing Elder Booster Station including, but not limited to, removal and legal disposal or salvage as specified of lead based paint, electrical equipment, mechanical equipment, piping, valves, fittings, conduits, wiring connections, appurtenances, flow meters, pumps and drives, underground piping; masonry block, reinforce concrete structures, and all other materials as shown on the Contract Drawings; SCE coordination; permitting as required; backfill, compaction, and grading of all excavations and all related miscellaneous demolition work; approval and implementation of a SWPPP; all in accordance with the Contract Drawings and Specifications.</td>
<td>$</td>
<td>$ 85,000</td>
</tr>
<tr>
<td>6</td>
<td>1</td>
<td>LS</td>
<td>Owner Furnished Contractor Installed (OFCI) Items: Install, integrate, and start-up all District furnished items as specified in the Special Conditions; all in accordance with the Contract Drawings and Specifications.</td>
<td>$</td>
<td>$ 20,000</td>
</tr>
</tbody>
</table>

Eighty Five Thousand Dollars $ Lump Sum $ 85,000

Twenty Thousand Dollars $ Lump Sum $ 20,000

BS-4 00020 Bidding Sheets
<table>
<thead>
<tr>
<th>Bid Item</th>
<th>Qty</th>
<th>Unit</th>
<th>Description</th>
<th>Unit Price (Figures)</th>
<th>Total Amount (Figures)</th>
</tr>
</thead>
<tbody>
<tr>
<td>7</td>
<td>1</td>
<td>LS</td>
<td>Furnish and install all necessary materials and equipment for complete demolition, modifications, and construction in accordance with the supplemental exhibit included in Appendix W, including but not limited to demolition of block wall, import of additional fill, and construction of additional fencing.</td>
<td></td>
<td></td>
</tr>
<tr>
<td>8</td>
<td>1</td>
<td>LS</td>
<td>ADDITION OR DEDUCTION</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Circle one (If applicable):</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Addition (+)</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Zero Dollars</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Deduction (-)</td>
<td>$ 0</td>
<td></td>
</tr>
</tbody>
</table>

TOTAL BID (Basis of award) $5,434,000
**Addition or Deduction:** Provision is made here for the bidder to include an addition/deduction in their bid, *if desired*, to reflect any last minute adjustments in prices. The addition/deduction, if made, will be proportionately applied to item(s) ____________ (fill in) and reflected in the unit prices for payment purposes. If the addition/deduction affects more than one bid item, the proportionate application of the addition/deduction shall be mutually agreed upon by the Contractor and the District at the prejob.

---

**Addenda and/or Letter of Clarification**

By submitting a bid, Bidder certifies that any addenda and letters of clarification issued to these specifications, whether acknowledged or not below, shall be made a part of the contract. Bidder further agrees to perform all labor and services and furnish all materials, tools and appliances necessary for completing the work called out in the addenda or letter of clarification.

<table>
<thead>
<tr>
<th>Addenda received:</th>
<th>#1</th>
<th>07/15/2020</th>
<th></th>
<th></th>
</tr>
</thead>
</table>

| Letter of Clarification received: |   |   |   |

Person who inspected site of the proposed work as an employee of your firm: *(Representative must have inspected the jobsite and be an employee on the company's payroll to be considered a responsive bidder)*

Mitul Lad

(Name)

June 24, 2020

(Date of Inspection)
ADDDENDUM NO. 1

EQUIPMENT AND MATERIAL

Identify the name of the manufacturer for the equipment and/or material items listed below, if not specified. Acceptable manufacturers listed shall be utilized by the Contractor in his construction. No substitution of the Contractor's listed manufacturer will be permitted without written justification and the approval of the District. PRODUCTS OF MANUFACTURERS LISTED AS EQUALS TO THOSE SPECIFIED MUST BE SUBMITTED FOR REVIEW AND APPROVAL BY THE DISTRICT NOT LATER THAN THE TENTH (10TH) DAY PRECEDING THE DATE SET FOR RECEIPT OF BIDS.

FAILURE TO PROVIDE THIS INFORMATION MAY RENDER YOUR BID NON-RESPONSIVE

<table>
<thead>
<tr>
<th>ITEM</th>
<th>MANUFACTURER</th>
</tr>
</thead>
<tbody>
<tr>
<td>Vertical Turbine Pumps and Pump Cans</td>
<td>FLOWAY</td>
</tr>
<tr>
<td>Pressure Reducing Valve</td>
<td>Cla-Val (No Substitutions)</td>
</tr>
<tr>
<td>Pump Room Evaporative Cooler</td>
<td>BESSAMAIRE</td>
</tr>
<tr>
<td>Emergency Generator</td>
<td>CATERPILLAR</td>
</tr>
<tr>
<td>Chart Recorder</td>
<td>Honeywell (No Substitutions)</td>
</tr>
<tr>
<td>Pressure Transmitter</td>
<td>Foxboro (No Substitutions)</td>
</tr>
<tr>
<td>Pressure Switch</td>
<td>Allen Bradley (No Substitutions)</td>
</tr>
<tr>
<td>Proximity Switch</td>
<td>Allen Bradley (No Substitutions)</td>
</tr>
<tr>
<td>Arc Flash Analysis</td>
<td>SKM Software (No Substitutions)</td>
</tr>
</tbody>
</table>

NOTE

Please refer to Special Conditions SC-13 for Specified Equipment with No Equal Substitution.
All bidders must provide a detailed 8-year experience record showing successful completion, as a General Engineering Contractor (Class A), of at least 3 similar projects within the last 8 years as follows:

A. Contract Type - Public Works
B. Installation of vertical turbine pumps and motors
C. Installation of electrical controls and motor control centers
D. Transmission Pipelines 18-inch in diameter and larger

Item D may be performed by a subcontractor or a general who meets the experience criteria.

Additionally, bidders must include resumes of key personnel proposed to work on this project when submitting your bid. This information will be critical in meeting requirements as a responsible bidder.

*Failure to submit any of the above-mentioned information with your bid “may” deem your bid non-responsive*
<table>
<thead>
<tr>
<th>YEAR</th>
<th>TYPE/DESCRIPTION OF WORK</th>
<th>VALUE OF WORK PERFORMED</th>
<th>LOCATION OF WORK (CITY)</th>
<th>ENGINEER / CONTACT PERSON Address &amp; phone #</th>
<th>OWNER / CONTACT PERSON Address &amp; phone #</th>
</tr>
</thead>
<tbody>
<tr>
<td>2019</td>
<td>The Pinole-Hercules Water Pollution Upgrade project improves the plant's wet weather flow capacity from 10.3MGD to 14.6MGD. The work includes demolition of existing structures, new solids handling bldg., new electrical building and emergency generator, headworks, influent pump station, gravity sludge thickener facility, 3each 80' dia. secondary clarifiers, 85' extension of existing aeration basins, upgrades to the existing blower bldg., effluent pump station, existing clarifier mechanisms, primary sludge pumps, replace RAS/WAS pumps and associated piping as well as three (3) 400 HP and two (2) 20 HP Vertical Turbine Pumps in an operational facility.</td>
<td>$45,268,013</td>
<td>Pinole, CA</td>
<td>Carollo Engineers 2795 Mitchell Dr. Walnut Creek, CA 94598 Mike Warriner (925) 210-0675</td>
<td>City of Pinole 2131 Pear Street Pinole, CA 94564 Tamara Miller (510) 724-9017</td>
</tr>
<tr>
<td>2018</td>
<td>The Miramar Booster Pump Station Upgrades project included rehabilitation of an existing pump station including shutdown isolation of existing pump station to begin work; demolition of all existing mechanical and electrical equipment; structural and architectural enhancements; installation of new mechanical and electrical equipment; shutdown to tie the pump station back in to the public conveyance system; and start-up, testing and training</td>
<td>$4,434,210</td>
<td>San Diego</td>
<td>San Diego County Water Authority 4677 Overland Ave San Diego, CA 92123 Aaron Trimm (858) 522-6831</td>
<td>San Diego County Water Authority 4677 Overland Ave San Diego, CA 92123 Aaron Trimm (858) 522-6831</td>
</tr>
<tr>
<td>YEAR</td>
<td>TYPE/DESCRIPTION OF WORK</td>
<td>VALUE OF WORK PERFORMED</td>
<td>LOCATION OF WORK (CITY)</td>
<td>ENGINEER / CONTACT PERSON Address &amp; phone #</td>
<td>OWNER / (CONTACT PERSON Address &amp; phone #)</td>
</tr>
<tr>
<td>------</td>
<td>-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------</td>
<td>--------------------------</td>
<td>--------------------------</td>
<td>------------------------------------------------</td>
<td>--------------------------------------------</td>
</tr>
<tr>
<td>2013</td>
<td>The Crystal Springs/San Andreas project involves constructing a series of inlet and outlet structures, pipelines, and pumping facilities. The project includes upgrades to the water transmission pipeline adjacent to the Sawyer Camp Trail, the outlet structures at Crystal Springs and San Andreas reservoirs, the Upper Crystal Springs Dam culverts, and construction of a new Crystal Springs Pump Station and also included one (1) 50 HP Vertical Turbine Pump.</td>
<td>$132,421,148</td>
<td>San Mateo, CA</td>
<td>San Francisco Public Utilities Commission 525 Golden Gate Ave San Francisco, CA 94102 Leroy Gullette</td>
<td>San Francisco Public Utilities Commission 525 Golden Gate Ave San Francisco, CA 94102 Leroy Gullette</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>(415) 205-7087</td>
<td>(415) 205-7087</td>
</tr>
</tbody>
</table>
RESUMES OF KEY PERSONNEL
(ATTACH HERE)

see Resume attached
Paul Villanueva
Project Manager

YEARS OF EXPERIENCE: 34 YEARS

YEARS WITH KIEWIT: 27 YEARS (HIRE DATE: 06/14/1993)

EDUCATION: BACHELOR OF SCIENCE (B.S.), ENGINEERING TECHNOLOGY (CONSTRUCTION MANAGEMENT), CALIFORNIA POLYTECHNIC UNIVERSITY, 1993

PROFESSIONAL REGISTRATIONS: N/A

PROFESSIONAL ASSOCIATIONS: N/A

OTHER SPECIALIZED EXPERIENCE/TRAINING

- Kiewit University
  - Scheduling Course
  - Superintendent School
  - Shoring Course
  - Formwork Course
  - Engineering Management Seminar

PROFESSIONAL EXPERIENCE

Paul Villanueva has more than 34 years of experience providing project management oversight, project planning, engineering, field coordination, and estimating. Paul has been involved in every aspect of building successful projects from project planning to project closeout. Paul works closely with owners, engineers, and other stakeholders to understand project goals to ensure that those goals are met within budget, on-schedule, safely, and with high-quality delivery. Paul’s experience includes a wide range of project types including water and wastewater, highway, heavy civil, and bridges. Paul is also very experienced with different forms of project delivery methods including EPC, design-build, bid-build, CMGC, and emergency on-call contracts. Paul has been involved with design-build projects, wastewater projects, water projects, and transportation projects.

PROJECT EXPERIENCE

Sponsor (September 2013 – Present), Kiewit Infrastructure West Co., Southern California District, Santa Fe Springs, CA

Paul is currently in the Santa Fe Springs office sponsoring estimate pursuits for various clients.
Project Sponsor, Second Lower Feeder PCCP Rehabilitation – Contract 1 (1901), Metropolitan Water District of Southern California, Lakewood and Long Beach, CA, $19.4 Million

The work consists of repair of approximately 23,100 feet of pre-stressed concrete cylinder pipe (PCCP) along the Second Lower Feeder including pit excavations, removal of portions of existing PCCP for access portals, installation of Metropolitan-furnished (17,832 feet) and Contractor-furnished collapsible steel liner cylinders, expanding the collapsible cylinders, welding the steel cylinders, annular space grouting, applying cement mortar lining, modifying three existing blow-off structures, disinfection, site restoration, traffic control, lead and asbestos abatement, salvage of existing 8 inch and 12 inch diameter plug valves, installation of Metropolitan-furnished valves.

- Large diameter PCCP pipeline work
- Fast paced schedule, work completed under shutdown conditions
- Experience with a major shoring and underground construction

Construction Manager, Mesa Waterline Relocation Project, Southern California Edison, Monterey Park, CA, $10.9 Million

This project consists of relocating 3,200 LF of 84" cement mortar lined and coated steel pipe within Southern California Edison's Mesa Substation to accommodate future substation expansion. The work includes a 98" jack and bore tunnel below Potrero Grande Drive, temporary shoring over 30 feet deep, 50,000 CY of excavation and backfill, and two tie-ins to the existing pipeline occurring simultaneously over a 7 day, 24 hour shutdown. This project has multiple stakeholders with Southern California Edison as Kiewit's direct client, the Owner of the water line being Metropolitan Water District of Southern California (MWD), and simultaneous third party contract's all working within the substation limits.

- Large diameter steel pipeline work
- Fast paced schedule, work completed under shutdown conditions
- Experience with a major shoring and underground construction

Project Sponsor, Etiwanda Pipeline Repair Phase 2, Metropolitan Water District of Southern California, Fontana, CA, $11.5 Million

The Etiwanda Pipeline Project involves the emergency repair of a 144-inch pipeline at two separate locations each one-mile long along the Etiwanda Pipeline. The work includes interior lining repair, deep excavation, ventilation systems, sound control and addition of 48-inch diameter manways. The work is to be completed in one 200-day shutdown.

- Large diameter steel pipeline work
- Fast paced schedule
- Unique, phased or complicated pipe work
- Experience with Metropolitan Water District

Project Manager, Upper Feeder Seismic upgrade, Metropolitan Water District of Southern California, Riverside, CA, $3.3 Million

The project involved Seismic upgrades for a 114-inch pipeline and bridge crossing over the Santa Ana River. The work includes replacement of bearing bridge isolators, structural repairs, new platform structures and replacement of 114-inch expansion Joint assembly.

- Large diameter steel pipeline work
- Fast paced schedule, work completed under shutdown conditions
- Unique, phased or complicated pipe work
- Experience with Metropolitan Water District
- Work completed ahead on milestone dates
Project Sponsor (January 2014 – July 2014), Second Lower Feeder PCCP Repair Phase 1, Metropolitan Water District of Southern California, Long Beach, CA, $2 Million

As the Project Sponsor, Paul was responsible for the overall performance of the project team. Paul provided project leadership, experience and technical expertise; on-site management to ensure successful, safe and timely completion; supervised jobsite staff, made day-to-day decisions regarding cost analysis and budget control, scheduling, quality and safety, implements policies and procedures; oversaw field operations; ensured that client expectations were met; provided resource allocation and daily communication with the project team to facilitate on-time, within budget project delivery; and coordinated with all senior staff to deliver one consistent, high-quality product.

This project involved emergency repair of a 96-in. pipeline at three separate locations along the Sepulveda Feeder Main ranging from 3- to 10-miles apart. Repairs involved excavating up to 30-ft. deep and removing sections of pipe for access to the repair areas. Steel liners were installed through the openings in the pipe to perform the repairs. Due to limited water storage capacity, the repairs needed to be complete within 192-hours (8-days) to maintain water service to the residents of Los Angeles.

Project Controls Manager (August 2008 – September 2013), I-405 Sepulveda Pass Widening Design-Build, Los Angeles County Metropolitan Transportation Authority, Los Angeles, CA, $721 Million

As the Project Controls Manager, Paul was responsible for management of the cost systems, document control systems, project engineering, contract administration, compliance program, environmental program, Subcontracts and DBE programs, and utility relocation program for the project. As the Segment 3 Manager, Paul was responsible for approximately 4-miles of the 10-mile long project. This section included the 3 Bridge widening and two complete bridge reconstructions including the iconic Mulholland Bridge. This section also included the largest soil nail retaining walls and slope grading on the project. Paul was responsible for overseeing approximately 50 staff, 250 craft, and 100 subcontract workers. Paul reported directly to the Project Director.

This design-build project involves constructing one 10-mile high occupancy vehicle (HOV) lane northbound on I-405 from I-10 to US-101, adding 10-ft shoulders, and restriping all lanes to standard 12-ft widths. The project will realign existing on and off ramps, reconstruct or modify 23 bridge and ramp structures, build approximately 18 miles of retaining walls, and perform road improvements on the adjacent city streets.

Project Manager (June 2008 – July 2008), Sepulveda Feeder Emergency Repair, Metropolitan Water District of Southern California, Culver City, CA, $2 Million

Paul was responsible for coordinating and managing all construction operations. Paul’s responsibilities included planning, scheduling, procurement, and field installation operations. In addition, Paul was also responsible for close coordination with the owner to keep the agency informed of progress.

This project involved emergency repair of a 96-in. pipeline at three separate locations along the Sepulveda Feeder Main, ranging from 3- to 10-miles apart. Repairs involved excavating up to 30-ft deep and removing sections of pipe for access to the repair areas. Steel liners, 84- and 90-in. in diameter, were installed through the openings in the pipe. Due to limited water storage capacity, the repairs needed to be complete within 192-hours (8-days) to maintain water service to the residents of Los Angeles.

Project Superintendent (September 2006 – June 2008), Central Feeder, San Bernardino Municipal Water District, San Bernardino, CA, $61 Million

Paul was responsible for coordinating and managing field operations, including the planning and scheduling of approximately 10 salaried engineers, 40 craft employees, and 60 subcontractors and suppliers. Duties included overseeing the field operations; performance of the airside construction team on-site; providing leadership, experience and technical expertise; foreseeing and resolving construction issues; resource allocation; daily involvement with the team to facilitate on-time, within budget delivery of the project; project planning and logistics;
overseeing all subcontractor field operations, project planning, and logistical considerations; monitoring performance to ensure the quality of work; assisting in constructability reviews and providing value engineering suggestions and solutions; implementing the master schedule(s) and providing updates necessary to reflect current work performance and work complete; procurement of close out documents such as punch lists, operations/maintenance manuals, and warranties; and managed required owner trainings post-construction.

This CM at-risk project consisted of design and construction of a water transmission system, including 4-miles of 78-in. pipeline built in two phases, which included valves and metering vaults installed 20 to 30 ft deep using vertical shoring. The project also included a 22,500 gallons per minute (gpm) pump station that used three 2,000 horsepower vertical turbine pumps. The pump station component included chemical facilities, an electrical substation, and a storage reservoir. In addition, Kiewit was responsible for major street improvements and electrical substation key components of the completed system.

**Project Manager (March 2004 – August 2006), D.C. Tillman Water Reclamation Plant, City of Los Angeles, Van Nuys, CA, $34 Million**

Paul was responsible for coordinating and managing all construction operations. As the onsite Project Manager, responsibilities for this project included planning, scheduling, procurement and field installation operations. In addition, responsibilities included communication and coordination with the owner.

The project involved nitrification/DE nitrification conversion within an operating plant facility. This included modifying the existing return activated sludge systems, air distribution, aeration and distributed control systems; and adding electrical motor control centers and unit substations. This work was accomplished using several partial plant shutdowns to complete major portions of work.

**Estimator (September 2003 – February 2004), Kiewit Infrastructure West Co. fka Kiewit Pacific Co., Southern California District, Santa Fe Springs, CA**

Paul was responsible for estimating Power Plant and Wastewater Treatment Plant projects out for bid. Paul's responsibilities included performing take-offs, providing labor pricing, and obtaining material pricing.

**Structure Superintendent (April 2003 – August 2003), Jensen Ozone Plant, Metropolitan Water District of Southern California, Granada Hills, CA, $91 Million**

Paul was responsible for coordinating and managing field structures operations, including the planning and scheduling of approximately two salaried engineers, 25 craft employees, and 35 subcontractors and suppliers. Paul's responsibilities included scheduling and planning structures work operations; managing procurement of concrete and materials; overseeing field work and its quality control; ensuring safety of operations; managing and mentoring field engineers; and managing subcontractors performing structures work which included pre-cast, roofing, rebar, metals, etc.

This project involved expansion to the existing water treatment plant, which included: construction of new ozone contactors; new ozone generation building; adding new chemical tanks; adding rail unloading facilities; modifying the influent conduit; installing MWD-furnished liquid oxygen and oxygen/ozone equipment; adding plant utilities; and modifying landscaping. This project was a mandated conversion by EPA for the Metropolitan Water District to replace the upfront chlorine treatment process with an ozone treatment process. This is the largest ozone facility in Southern California.

**Project Engineer (February 2002 – March 2003), Mills Filtration Plant, Metropolitan Water District of Southern California, Riverside, CA, $30 Million**

Paul was responsible for the development and maintenance of the budget and schedule, contract compliance and administration, project administration systems management, and engineering.

This project involved constructing an ozone treatment facility at the Henry J. Mills Filtration Plant, including oxygen storage, ozone generation, and contactor structures to treat 500 MGD of drinking water. Site and civil
work included process piping tanks and pumps. This project involved diversity subcontractors such as (Minority Business Enterprise (MBE) and Woman Business Enterprise (WBE)).


As Project Superintendent, Paul was responsible for coordinating and managing field operations, including the planning and scheduling of approximately four salaried engineers, 30 craft employees, and 50 subcontractors and suppliers. Duties included responsibility of the field operations; performance of the airside construction team on-site; providing leadership, experience and technical expertise; foreseeing and resolving construction issues; resource allocation; daily involvement with the team to facilitate on-time, within budget delivery of the project; project planning and logistics; overseeing all subcontractor field operations, project planning and logistical considerations; monitoring performance to ensure quality of work; assisting in constructability reviews and providing value engineering suggestions/solutions, implementing the master schedule(s) and provide updates necessary to reflect current work performance and work complete; procurement of close out documents such as punch lists, operations/maintenance manuals, and warranties; and managing required owner trainings post-construction.

Paul was responsible for the development and maintenance of the budget and schedule, contract compliance and administration, project administration systems management, and engineering.

The project involved furnishing and installing a precast/prestressed runway bridge over Sepulveda Boulevard with adjacent utility and taxiway improvements. The work included upgrading the existing ventilation buildings and system; rehabilitation of existing fire station and Delta maintenance facility; demolition of the existing guard portal and construction of the new guard portal; demolition and new construction of Sepulveda Boulevard; installing new lighting systems; and coating the entire interior of the tunnel.

Estimator (November 1999 – July 2000), Southern California District, Kiewit Infrastructure West Co. fka Kiewit Pacific Co., Santa Fe Springs, CA

Paul was responsible for estimating Power Plant and Wastewater Treatment Plant projects out for bid. Paul’s responsibilities included performing take-offs, providing labor pricing, and obtaining material pricing.

Project Engineer (January 1999 – October 1999), Caltrain, Peninsula Corridor Joint Powers Board, San Francisco, CA, $58.7 Million

Paul was responsible for the development and maintenance of the budget and schedule, contract compliance and administration, project administration systems management, and engineering.

The project involved rehabilitating the existing railroad track from San Francisco to San Jose, including drainage structures, station platforms, and bridges. The trackwork consisted of replacing 50,000-ft of existing wooden tie tracks with concrete tie tracks and new continuously welded rail (CWR); 13,000 each production tie replacements; 30 new grade crossings with precast concrete panels; 13 new turnouts and crossovers; hauling and placing 60,000 tons of ballast; and track surfacing 117,000-ft. Bridgework included rehabilitation of nine bridges driving steel piles; building new bridge abutments; and replacing timber decks with precast concrete deck.

Project Engineer (November 1998 – December 1998), Whittier Tunnel, Alaska Department of Transportation and Public Facilities, Anchorage AK, $60 Million

Paul was responsible for the development and maintenance of the budget and schedule, contract compliance and administration, project administration systems management, and engineering.

The project consisted of converting the existing 2.5-mile rail only tunnel into a shared use rail and automobile tunnel. The work included removal and replacement of existing subgrade ballast and track work performed during limited shutdown periods. This award-winning project was Alaska’s first design-build transportation project.
Project Engineer (April 1998 – October 1998), River Corridor and Ventura Line, Metrolink (formerly Southern California Regional Rail Authority), Los Angeles, CA, $14 Million

Paul was responsible for the development and maintenance of the budget and schedule, contract compliance and administration, project administration systems management, and engineering.

The project involved railroad track rehabilitation and right-of-way improvements along 40-miles of the River Subdivision and the Ventura Line.

Project Superintendent (October 1997 – March 1998), South Valley, Southern Nevada Water Authority, Las Vegas, NV, $6 Million

Paul was responsible for coordinating and managing field operations, including the planning and scheduling of approximately two salaried engineers, eight craft employees, and 10 subcontractors and suppliers. Duties included responsibility of the field operations; performance of the airside construction team on-site; providing leadership, experience and technical expertise; foreseeing and resolving construction issues; resource allocation; daily involvement with the team to facilitate on-time, within budget delivery of the project; project planning and logistics; overseeing all subcontractor field operations, project planning and logistical considerations; monitoring performance to ensure quality of work; assisting in constructability reviews and providing value engineering suggestions/solutions, implementing the master schedule(s) and provide updates necessary to reflect current work performance and work complete; procurement of close out documents such as punch lists, operations/maintenance manuals, and warranties; and managing required owner trainings post-construction.

The project involved four rate-of-flow control stations, including underground cast-in-place concrete structures sleeve and butterfly valves; large diameter welded steel piping; venturi meters; mechanical and electrical instrumentation and control; site grading; and landscaping.


Paul was responsible for coordinating and managing field operations, including the planning and scheduling of approximately 10 craft employees and 10 subcontractors and suppliers. Duties included responsibility of the field operations; performance of the airside construction team on-site; providing leadership, experience and technical expertise; foreseeing and resolving construction issues; resource allocation; daily involvement with the team to facilitate on-time, within budget delivery of the project; project planning and logistics; overseeing all subcontractor field operations, project planning and logistical considerations; monitoring performance to ensure quality of work; assisting in constructability reviews and providing value engineering suggestions/solutions, implementing the master schedule(s) and provide updates necessary to reflect current work performance and work complete; procurement of close out documents such as punch lists, operations/maintenance manuals, and warranties; and managing required owner trainings post-construction.

This project involved two 65-inch diameter by 37-inch high digester tanks and rehabilitation of an existing third digester, including replacement and fixed-steel dome. The project included civil, piping, and electrical control work.

Estimator (May 1995 – February 1996), Kiewit Infrastructure West Co. fka Kiewit Pacific Co., Southern California District, Santa Fe Springs, CA

Paul was responsible for estimating Power Plant and Wastewater Treatment Plant projects out for bid. Paul's responsibilities included performing take-offs, providing labor pricing, and obtaining material pricing.

Field Engineer (June 1994 – May 1995), Metrolink Commuter Rail (TW-3), Metrolink (formerly Southern California Regional Rail Authority), San Gabriel, CA, $12 Million

Paul was responsible for procurement of materials, cost evaluation, quality control, equipment procurement, and supervision of track rehabilitation.
The project involved rebuilding 17-miles of track on a seven day per week schedule while maintaining Metrolink commuter train operations without delays. The San Gabriel Subdivision track improvements included 12.5-miles of salvage rail, 24-miles of track rehabilitation, and 1 to 1.5-miles of new track.

**Structure Engineer (April 1993 – April 1994), Santa Clara Bridge (Earthquake Repair), Caltrans, Los Angeles, CA, $2 Million**

Paul was responsible for procurement of materials, layout of drawings, and field layout.

The project involved repairing and strengthening the bridge, and replacing approach slabs and PCC slabs.

**PROFESSIONAL REFERENCES**

Mike Esquer, Engineering Manager
San Bernardino Valley Municipal Water District
Central Feeder Project
1350 South “E”, San Bernardino, CA
Phone: (909) 387-9253
Fax: (909) 387-9247
Cell: N/A
Email: mikee@sbvmwd.com

Sean Kenney, Senior Construction Manager
City of Los Angeles
D.C. Tillman Water Reclamation Plant Project
12000 Vista Del Mar, Pregerson Building, #200, Playa Del Rey, CA
Phone: (213) 798-8504
Fax: N/A
Cell: N/A
Email: Sean.kenney@lacity.org

Trevor Jordan
Metropolitan Water District of Southern California
Sepulveda Feeder Repair
700 North Alameda Street, Los Angeles, CA 90012-2944
Phone: (909) 392-7170
Fax: N/A
Cell: (909) 709-7828
Email: Jordan@mwdh2o.com
LIST OF DESIGNATED SUBCONTRACTORS

SPEC #: Specification No. 1388W

PROJECT TITLE: Eucalyptus Booster Pump Station

NAME OF CONTRACTOR: Kiewit Infrastructure West Co.

In compliance with the provisions of Sec. 4100-4111, inclusive, of the Public Contract Code of the State of California, and any amendments thereof, each bidder shall set forth: the name, location of the place of business, license number, portion of the work which will be done by each subcontractor who will perform work or labor or render service to the Contractor in or about the construction of the work or improvement in an amount in excess of one-half of one percent (1/2 of 1%) of the Contractor's total bid. Each portion of Subcontracted work noted in the below table must be specific and contain all major activities associated with completion of the project, outside of the services provided by the bidding Contractor. Ambiguous and/or incomplete Subcontracted work information may deem the bid nonresponsive. Each subcontractor shall possess, both at the time the bid is submitted and at all times when work is performed, a valid contractor's license for the appropriate classification necessary to perform the work for which that subcontractor is listed.

BIDDER SHALL PROVIDE THE FOLLOWING INFORMATION:
Company Name, Business Address, Email Address, License No., Contractor Registration No., Subcontract Work, and % Of Total Bid

* PLEASE WRITE LEGIBLY *

<table>
<thead>
<tr>
<th>LICENSED SUBCONTRACTOR'S NAME, BUSINESS ADDRESS, &amp; EMAIL ADDRESS</th>
<th>LICENSE #</th>
<th>SUBCONTRACT WORK (Be Specific)</th>
<th>% OF TOTAL BID</th>
</tr>
</thead>
<tbody>
<tr>
<td>Company Name: GRIFFITH COMPANY</td>
<td>License #:</td>
<td>AC PAVING</td>
<td>1.9%</td>
</tr>
<tr>
<td>Address: 12200 BLOOMFIELD AVE SANTA FE SPRINGS, CA 90670</td>
<td>88</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Email Address: <a href="mailto:DNHU@GRIFFITHCOMPANY.NET">DNHU@GRIFFITHCOMPANY.NET</a></td>
<td>DIR Registration #:</td>
<td>1000005611</td>
<td></td>
</tr>
<tr>
<td>Company Name: GRIFFITH COMPANY</td>
<td>License #:</td>
<td>FLATWORK</td>
<td>1.2%</td>
</tr>
<tr>
<td>Address: 12200 BLOOMFIELD AVE SANTA FE SPRINGS, CA 90670</td>
<td>88</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Email Address: <a href="mailto:DNHU@GRIFFITHCOMPANY.NET">DNHU@GRIFFITHCOMPANY.NET</a></td>
<td>DIR Registration #:</td>
<td>1000005611</td>
<td></td>
</tr>
<tr>
<td>Company Name:</td>
<td>License #</td>
<td>Subcontract Work</td>
<td>% of Total Bid</td>
</tr>
<tr>
<td>-----------------------------------</td>
<td>-----------</td>
<td>----------------------</td>
<td>----------------</td>
</tr>
<tr>
<td>MASS ELECTRIC CONSTRUCTION CO.</td>
<td>819912</td>
<td>ELECTRICAL</td>
<td>2.8%</td>
</tr>
<tr>
<td>4790 REGENT BLVD, STE 100</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>IRVING, TX 75063</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td><a href="mailto:BPARKER@MASSELECO.COM">BPARKER@MASSELECO.COM</a></td>
<td>1000001289</td>
<td></td>
<td></td>
</tr>
<tr>
<td>ECONO FENCE INC.</td>
<td>337734</td>
<td>FENCE AND GATES</td>
<td>1.5%</td>
</tr>
<tr>
<td>5261 PEDLEY ROAD, RIVERSIDE, CA 92509</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td><a href="mailto:CBENSON@ECONOFENCEINC.COM">CBENSON@ECONOFENCEINC.COM</a></td>
<td>1000001395</td>
<td></td>
<td></td>
</tr>
<tr>
<td>PACIFIC UTILITY INSTALLATION INC.</td>
<td>733207</td>
<td>UTILITY SERVICE WORK</td>
<td>0.7%</td>
</tr>
<tr>
<td>1588 HARMONY CIRCLE</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>ANAHEIM, CA 92807</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td><a href="mailto:MELESSA.WRIGHT@PACIFICUTILITY.COM">MELESSA.WRIGHT@PACIFICUTILITY.COM</a></td>
<td>1000000170</td>
<td></td>
<td></td>
</tr>
<tr>
<td>KISS ENTERPRISE DBA GOLDEN STATE ROOFING</td>
<td>941488</td>
<td>ROOFING</td>
<td>0.6%</td>
</tr>
<tr>
<td>22120 AVALON BLVD</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>CARSON, CA 90745</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td><a href="mailto:JOSEPHINE@GOLDENROOF1.COM">JOSEPHINE@GOLDENROOF1.COM</a></td>
<td>1000001624</td>
<td></td>
<td></td>
</tr>
<tr>
<td>ADVANTAGE DEMOLITION AND GRADING</td>
<td>/54/95</td>
<td>DEMOLITION</td>
<td>0.6%</td>
</tr>
<tr>
<td>27576 COMMERCE CENTER DR #204</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>TEMECULA, CA 92593</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td><a href="mailto:ALEX@ADGSOCAL.COM">ALEX@ADGSOCAL.COM</a></td>
<td>1000013890</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

(Do not list alternative subcontractors for the same work) (Use additional pages if needed)
<table>
<thead>
<tr>
<th>LICENCED SUBCONTRACTOR'S NAME, BUSINESS ADDRESS, &amp; EMAIL ADDRESS</th>
<th>LICENSE #</th>
<th>SUBCONTRACT WORK (Be Specific)</th>
<th>% OF TOTAL BID</th>
</tr>
</thead>
<tbody>
<tr>
<td><strong>Company Name:</strong> MC PAINTING</td>
<td>License #: 695478</td>
<td>PAINTING AND COATING</td>
<td>1.2%</td>
</tr>
<tr>
<td><strong>Address:</strong> 504 JONES ROAD OCEANSIDE, CA 92058</td>
<td>DIR Registration #:</td>
<td></td>
<td></td>
</tr>
<tr>
<td><strong>Email Address:</strong> <a href="mailto:BRAD@MC-PAINTING.COM">BRAD@MC-PAINTING.COM</a></td>
<td>1000026859</td>
<td></td>
<td></td>
</tr>
<tr>
<td><strong>Company Name:</strong></td>
<td>License #:</td>
<td>SHEETMETAL</td>
<td>0.7%</td>
</tr>
<tr>
<td><strong>Address:</strong> 11614 MARTENS RIVER CIRCLE FOUNTAIN VALLEY, CA 92708</td>
<td>DIR Registration #:</td>
<td></td>
<td></td>
</tr>
<tr>
<td><strong>Email Address:</strong> <a href="mailto:CAREY@RJSHEETMETAL.NET">CAREY@RJSHEETMETAL.NET</a></td>
<td>1000009699</td>
<td></td>
<td></td>
</tr>
<tr>
<td><strong>Company Name:</strong> KRETSCHEMAR &amp; SMITH, INC</td>
<td>License #: 467211</td>
<td>CMU</td>
<td>4.5%</td>
</tr>
<tr>
<td><strong>Address:</strong> 6293 PEDLEY RD RIVERSIDE, CA 92509</td>
<td>DIR Registration #:</td>
<td></td>
<td></td>
</tr>
<tr>
<td><strong>Email Address:</strong> <a href="mailto:DANA@KANDSMASONRY.COM">DANA@KANDSMASONRY.COM</a></td>
<td>1000002071</td>
<td></td>
<td></td>
</tr>
<tr>
<td><strong>Company Name:</strong> MARINA LANDSCAPE, INC</td>
<td>License #: 492862</td>
<td>LANDSCAPING</td>
<td>0.6%</td>
</tr>
<tr>
<td><strong>Address:</strong> 3707 W. GARDEN GROVE BLVD ORANGE, CA 92868</td>
<td>DIR Registration #:</td>
<td></td>
<td></td>
</tr>
<tr>
<td><strong>Email Address:</strong> <a href="mailto:RTURNER@MARINACO.COM">RTURNER@MARINACO.COM</a></td>
<td>1000000079</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

(Do not list alternative subcontractors for the same work) (Use additional pages if needed)
<table>
<thead>
<tr>
<th>LICENSED SUBCONTRACTOR'S NAME, BUSINESS ADDRESS, &amp; EMAIL ADDRESS</th>
<th>LICENSE #</th>
<th>SUBCONTRACT WORK (Be Specific)</th>
<th>% OF TOTAL BID</th>
</tr>
</thead>
<tbody>
<tr>
<td>Company Name: ANDERSON AIR CONDITIONING,</td>
<td>License #:</td>
<td>HVAC</td>
<td>3.5%</td>
</tr>
<tr>
<td>Address: 2100 E. WALNUT AVE FULLERTON, CA 92831</td>
<td>894408</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Email Address: <a href="mailto:MHAYNAN@ANSOUS.COM">MHAYNAN@ANSOUS.COM</a></td>
<td>DIR Registration #:</td>
<td>1000008344</td>
<td></td>
</tr>
<tr>
<td>Company Name: CMC COMMERCIAL METALS</td>
<td>License #:</td>
<td>REBAR</td>
<td>1.6%</td>
</tr>
<tr>
<td>Address: 12451 ARRCW ROUTE ETIWANDA, CA 91734</td>
<td>778010</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Email Address: <a href="mailto:ROBERTO.MARTIN@CMC.COM">ROBERTO.MARTIN@CMC.COM</a></td>
<td>DIR Registration #:</td>
<td>1000000298</td>
<td></td>
</tr>
</tbody>
</table>

(Do not list alternative subcontractors for the same work) (Use additional pages if needed)
PUBLIC WORKS CONTRACTOR REGISTRATION
(Pursuant to SB 854)

This project is subject to compliance monitoring and enforcement by the Department of Industrial Relations.

Pursuant to Section 1771.1 of the Labor Code, no contractor or subcontractor shall be qualified to bid on, be listed in a bid proposal pursuant to Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work unless currently registered to perform public work pursuant to Section 1725.5 of the Labor Code. It shall not be a violation of this section for an unregistered contractor to submit a bid that is authorized by Section 7029.1 of the Business and Professions Code or by Sections 10164 or 20103.5 of the Public Contract Code, provided the contractor is registered to perform public work pursuant to Section 1725.5 at the time the contract is awarded.

BIDDERS AND THEIR SUBCONTRACTORS (listed on the Designation of Subcontractors List C-05) are to provide an extract (pdf or excel) at time of bid showing active registration from the Public Works Contractor Registration online registration at https://cadir.secure.force.com/ContractorSearch

*****************************************************************************
SUBMIT BIDDER & SUBCONTRACTORS CONTRACTOR REGISTRATION EXTRACTS WITH BID PROPOSAL (Either pdf or Excel Format)
*****************************************************************************

Rev: 6/3/19 C22-1 00057 Contractor Registration
Public Works Contractor Registration Search

Enter at least one criteria to display registered public works contractor(s) matching your selections.

Note: Search results will display all of the public works contractor registrations, both current and expired. Make sure a proper registration fiscal year is selected when performing a search.

Search Results: 1 found

KEWIT INFRASTRUCTURE WEST CO.

<table>
<thead>
<tr>
<th>Details</th>
<th></th>
</tr>
</thead>
<tbody>
<tr>
<td>Registration Number:</td>
<td>1000001147</td>
</tr>
<tr>
<td>Status:</td>
<td>Active</td>
</tr>
<tr>
<td>CSLB Number:</td>
<td>423176</td>
</tr>
<tr>
<td>Legal Entity Type:</td>
<td>Corporation</td>
</tr>
<tr>
<td>Mailing Address:</td>
<td>4650 Business Center Drive Fairfield CA 94534</td>
</tr>
<tr>
<td>County:</td>
<td>undefined</td>
</tr>
<tr>
<td>Craft:</td>
<td>Electrician, General Engineering, General Building, Pumber</td>
</tr>
<tr>
<td>Email:</td>
<td><a href="mailto:stacey.lamb@kievit.com">stacey.lamb@kievit.com</a></td>
</tr>
</tbody>
</table>

DBA

KEWIT INFRASTRUCTURE WEST CO.

Registration History

<table>
<thead>
<tr>
<th>Effective Date</th>
<th>Expiration Date</th>
</tr>
</thead>
<tbody>
<tr>
<td>7/1/2019</td>
<td>6/30/2022</td>
</tr>
<tr>
<td>6/4/2018</td>
<td>6/30/2019</td>
</tr>
<tr>
<td>6/30/2017</td>
<td>6/30/2018</td>
</tr>
<tr>
<td>6/30/2016</td>
<td>6/30/2017</td>
</tr>
<tr>
<td>6/30/2015</td>
<td>6/30/2016</td>
</tr>
<tr>
<td>9/4/2014</td>
<td>6/30/2015</td>
</tr>
</tbody>
</table>
Public Works Contractor Registration Search

Enter at least one criteria to display registered public works contractor(s) matching your selections.

Note: Search results will display all of the public works contractor registrations, both current and expired. Make sure a proper registration fiscal year is selected when performing a search.

Input Last
1000005611
County

Search [Reset]

Crafts (Select all that apply)
- Asbestos
- Boilermaker-Blacksmith
- Bricklayer/Brick Tender
- Carpenter
- Carpet, Linoleum, Resilient Tile Layer
- Cement Mason
- Consultant
- Driver (On/Off Hauling)
- Drywall Installer/Ladder Finisher
- Electrical Utility
- Electrician
- Elevator Constructor
- Field Surveyor
- General Building
- General Engineering
- Glazier
- Inspector/Field Soils, Material Tester
- Iron Worker
- Laborer
- Landscape
- Mobile Mason/Finisher
- Operating Engineer
- Painter
- Parking/Highway/Improvement
- Pleasterer/Tender
- Plumber
- Roofing
- Sheet Metal Worker
- Stator Rewinder
- Teamster
- Terrazzo Worker/Finisher

Registrations
Search Results: 1 found

GRIFFITH COMPANY

Details:
- Registration Number: 1000005611
- Status: Active
- CSLU Number: 88
- Legal Entity Type: Corporation
- Mailing Address: 3050 E.BRICH ST BREA CA 92823
- County: Orange
- Craft: Carpenter;Cement Mason;General Engineering;Laborer;Landsca...
- Email: stevexas@griffithcompany.net
- DBA: None

Registration History
- Effective Date: 7/1/2019
- Expiration Date: 6/30/2022
- 5/2/2016
- 5/25/2016
- 6/26/2016
- 6/1/2016
- 6/30/2019
- 6/30/2018
- 6/30/2017
- 6/30/2015
- 6/14/2015
- 6/30/2015
Public Works Contractor Registration Search

Enter at least one criteria to display registered public works contractor(s) matching your selections.

Note: Search results will display all of the public works contractor registrations, both current and expired. Make sure a proper registration fiscal year is selected when performing a search.

Crafts (Select all that apply)
- Asbestos
- Boltmaker-Blacksmith
- Bricklayer/Brick Tender
- Carpenter
- Carpet, Linoleum, Resilient Tile Layer
- Cement Mason
- Consultant
- Driver (On/Off Hauling)
- Drywall Installer/Lather Finisher
- Electrical Utility
- Electrician
- Elevator Constructor
- Field Surveyor
- General Building
- General Engineering
- Glazier
- Inspector/Field Sots, Material Tester
- Iron Worker
- Laborer
- Landscape
- Marble Mason/Finisher
- Operating Engineer
- Painter
- Parking/Highway/Improvement
- Plasterer/Tender
- Plumber
- Roofing
- Sheet Metal Worker
- Stater Revinder
- Teamster
- Terrazzo Worker/Finisher

Search Results: 1 found

Registration History

<table>
<thead>
<tr>
<th>Effective Date</th>
<th>Expiration Date</th>
</tr>
</thead>
<tbody>
<tr>
<td>7/1/2019</td>
<td>6/30/2022</td>
</tr>
<tr>
<td>5/24/2018</td>
<td>6/30/2019</td>
</tr>
<tr>
<td>5/10/2017</td>
<td>6/30/2018</td>
</tr>
<tr>
<td>6/3/2016</td>
<td>6/30/2017</td>
</tr>
<tr>
<td>9/12/2014</td>
<td>6/30/2015</td>
</tr>
</tbody>
</table>
Public Works Contractor Registration Search

Enter at least one criteria to display registered public works contractor(s) matching your selections.

Note: Search results will display all of the public works contractor registrations, both current and expired. Make sure a proper registration fiscal year is selected when performing a search.

Input Tax Id: 100001395
County

Search Reset

Registrations Search Results: 1 found

.Println PDF Export

CONO FENCE INC

Details:
- Registration Number: 100001395
- State: Active
- CSLB Number: 337794
- Legal Entity Type: Corporation
- Mailing Address: 5203 PREDLEY RD, RIVERSIDE
- City: CA 92509
- City: Riverside
- State: California
- County: Orange
- Craft: Drywall Installer/Lather/Finisher
- Email: ajohnson@conofenceinc.com

Registration History
- Effective Date: 7/1/2019
- Expiration Date: 6/30/2020
- Effective Date: 6/25/2018
- Expiration Date: 6/30/2019
- Effective Date: 5/30/2017
- Expiration Date: 6/30/2018
- Effective Date: 5/16/2016
- Expiration Date: 6/30/2017
- Effective Date: 6/2/2015
- Expiration Date: 6/30/2016
- Effective Date: 9/22/2014
- Expiration Date: 6/30/2015
Public Works Contractor Registration Search

Enter at least one criteria to display registered public works contractor(s) matching your selections.

Note: Search results will display all of the public works contractor registrations, both current and expired. Make sure a proper registration fiscal year is selected when performing a search.

Crafts (Select all that apply)
- Asbestos
- Boilermaker-Blacksmith
- Bricklayer/Brickmason
- Carpenter
- Carpet, Linoleum, Resilient Tile Layer
- Cement Mason
- Consultant
- Driver (On/Off Hauling)
- Drywall Installer/Lather/Finisher
- Electrical Utility
- Electrician
- Elevator Constructor
- Field Surveyor
- General Building
- General Engineering
- Glazier
- Inspector/Field Soils, Material Tester
- Iron Worker
- Laborer
- Landscape
- Marble Mason/Finisher
- Operating Engineer
- Painter
- Parking/Highway/Improvement
-Plasterer/Finisher
- Plumber
- Roofing
- Sheet Metal Worker
- Stator Rewinder
- Teamster
- Terrazzo Worker/Finisher

Search Results: 1 found

PACIFIC UTILITY INSTALLATION, INC.

Details
- Registration Number: 1000000170
- Status: Active
- CSLB Number: 733297
- Legal Entity Type: Corporation
- Mailing Address: 15555 HARMONY CIRCLE, ANAHEIM, CA 92807
- County: Orange
- Craft: General Engineering
- Email: susan@pacificutility.com

Registration History

<table>
<thead>
<tr>
<th>Effective Date</th>
<th>Expiration Date</th>
</tr>
</thead>
<tbody>
<tr>
<td>7/3/2014</td>
<td>6/30/2015</td>
</tr>
<tr>
<td>6/19/2015</td>
<td>6/30/2015</td>
</tr>
<tr>
<td>6/13/2010</td>
<td>6/30/2017</td>
</tr>
<tr>
<td>6/29/2017</td>
<td>6/30/2018</td>
</tr>
<tr>
<td>6/11/2018</td>
<td>6/30/2019</td>
</tr>
<tr>
<td>7/12/2019</td>
<td>6/30/2023</td>
</tr>
</tbody>
</table>
Contractor Information
Legal Entity Name: KISS ENTERPRISES
Corporation
Active
10000001624
07/01/20
06/30/23
22120 AVALON BLVD CARSON 90745 CA United States of America
22120 AVALON BLVD CARSON 90745 CA United States of America
vicki@gldnstt.com
GOLDEN STATE ROOFING
License Number(s):
CSB#943468
CSB#943468

Legal Entity Information
Corporation Entity Number: C3048305
Federal Employment Identification Number: 562323166
President Name: FRANK KISS
Vice President Name:
Treasurer Name:
Secretary Name:
CEO Name:
Agency for Service:
Agent of Service Name: VICKI CAMPANARIO
Agent of Service Mailing Address: 22120 AVALON BLVD CARSON 90745 CA United States of America

Worker's Compensation
Do you lease employees through Professional Employer Organization (PEO)?: No
Please provide your current worker's compensation insurance information below:
PEO Information Name: KISS ENTERPRISES DBA GOLDEN STATE ROOFING
State Compensation Insurance Fund: 9255153-2020
Phone: 06/02/20
Email: 06/30/21

About DIR
Who we are (https://www.dir.ca.gov/aboutdir.html)
DIR Divisions, Boards & Commissions (https://www.dir.ca.gov/divisions_and_programs.html)
Contact DIR (https://www.dir.ca.gov/Contactus.html)

Work with Us
Jobs at DIR (https://www.dir.ca.gov/dirjobs/dirjobs.htm)
Licensing, registrations, certifications & permits (https://www.dir.ca.gov/permits-licenses-certifications.html)
Required Notifications (https://www.dir.ca.gov/docs/Required-Notifications.html)
Public Records Requests (https://www.dir.ca.gov/pra_request.html)
Learn More
Acceso al idioma (http://www.dir.ca.gov/Bilingual-Services-Act/default.html)
Frequently Asked Questions (https://www.dir.ca.gov/faqslist.html)

https://cadir.secure.force.com/ContractorSearch/registrationSearchDetails?id=a1Rt0000000... 7/29/2020
ADVANTAGE DEMOLITION AND GRADING INC

**Detail:**
- Registration Number: 1000013890
- Status: Active
- CSLB Number: 754795
- Legal Entity Type: Corporation
- Mailing Address: P.O. Box 1025, Temecula, CA 92593
- County: Riverside
- Craft: Laborer; Operating Engineer; Parking/Hw...
- Email: cesar@adgscocal.com

**Registration History**

<table>
<thead>
<tr>
<th>Effective Date</th>
<th>Expiration Date</th>
</tr>
</thead>
<tbody>
<tr>
<td>7/1/2020</td>
<td>6/30/2021</td>
</tr>
<tr>
<td>9/6/2019</td>
<td>6/30/2020</td>
</tr>
<tr>
<td>6/19/2018</td>
<td>6/30/2019</td>
</tr>
<tr>
<td>6/29/2017</td>
<td>6/30/2018</td>
</tr>
<tr>
<td>7/5/2016</td>
<td>6/30/2017</td>
</tr>
<tr>
<td>7/1/2015</td>
<td>6/30/2016</td>
</tr>
<tr>
<td>3/4/2015</td>
<td>6/30/2015</td>
</tr>
</tbody>
</table>

https://cadir.secure.force.com/ContractorSearch?inputSearch=advantage demolition
State of California
Department of Industrial Relations

Contractor Information
Legal Entity Name: MC PAINTING
Corporation
Active
1000006859
07/01/20
06/30/21
504 JONES ROAD OCEANSIDE 92056 CA United States of America
504 JONES ROAD OCEANSIDE 92056 CA United States of America
kerry@mc-painting.com
License Number(s):
C12865478
C12865478

Legal Entity Information
Corporation Entity Number: C22077A6
Federal Employment Identification Number: 3300900700
President Name: MICHAEL LEWIS
Vice President Name: KERRY LEWIS
Treasurer Name: KERRY LEWIS
Secretary Name: KERRY LEWIS
CFO Name: KERRY LEWIS
Agency for Service:
Agent of Service Name: KERRY LEWIS
Agent of Service Mailing Address: 504 Jones Road Oceanside 92056 CA United States of America

Worker's Compensation
Do you lease employees through Professional Employer Organization (PEO)?: No
Please provide your current worker's compensation insurance information below:
PEO Information Name: MC PAINTING INC
Phone: Zurch
Email: WC76940705
Inception Date: 06/01/20
Expiration Date: 06/01/21

About DIR
Who we are (https://www.dir.ca.gov/aboutus.htm)
DIR Divisions, Boards & Commissions (https://www.dir.ca.gov/divisions_and_programs.html)
Contact DIR (https://www.dir.ca.gov/ContactUs.html)

Work with Us
Jobs at DIR (https://www.dir.ca.gov/dirjobs/dirjobs.htm)
License, registrations, certifications & permits (https://www.dir.ca.gov/permits-licenses-certifications.html)
Required Notifications (https://www.dir.ca.gov/dosh/Required-Notifications.html)
Public Records Requests (https://www.dir.ca.gov/pra_request.html)
Learn More
Acceso al Idioma (http://www.dir.ca.gov/Bilingual-Services-Act/default.html)
Frequently Asked Questions (https://www.dir.ca.gov/faqlist.html)
Site Map (https://www.dir.ca.gov/sitemap/sitemap.html)
State of California
Department of Industrial Relations

Contractor Information

Legal Entity Name
R & J SHEET METAL, INC.

Legal Entity Type
Corporation

Status
Active

Registration Number
1000009699

Registration effective date
07/01/19

Registration expiration date
06/30/22

Mailing Address
11614 MARTENS RIVER CIRCLE FOUNTAIN VALLEY 92708 ...

Physical Address
11614 MARTENS RIVER CIRCLE FOUNTAIN VALLEY 92708 ...

Email Address
mail@rsheetmetal.net

Trade Name/DBA
License Number(s)
CSLB:549635

Registration History

<table>
<thead>
<tr>
<th>Effective Date</th>
<th>Expiration Date</th>
</tr>
</thead>
<tbody>
<tr>
<td>06/12/18</td>
<td>06/30/19</td>
</tr>
<tr>
<td>05/22/17</td>
<td>06/30/18</td>
</tr>
<tr>
<td>06/07/16</td>
<td>06/30/17</td>
</tr>
<tr>
<td>07/01/15</td>
<td>06/30/16</td>
</tr>
<tr>
<td>02/13/15</td>
<td>06/30/15</td>
</tr>
<tr>
<td>07/01/19</td>
<td>06/30/22</td>
</tr>
</tbody>
</table>

Back to DIR>> (https://www.dir.ca.gov/)

Legal Entity Information

Corporation Entity Number:
1447884

Federal Employment Identification Number:
330313795

President Name:
JULIE FLEEMAN

Vice President Name:
ROCKY FLEEMAN

Treasurer Name:
ROCKY FLEEMAN

https://cadir.secure.force.com/ContractorSearch?registrationSearchDetails?id=a1Rt00000027xA6EAI
KRETSCHMAR & SMITH INC

Detail:
Registration Number: 1000002071
Status: Active
CSLB Number: 467211
Legal Entity Type: Corporation
Mailing Address: 6293 PEDLEY ROAD
RIVERSIDE
CA 92509
County: Riverside
Craft: Bricklayer/Brick Tender
Email: tbutler@kandsmasonry.com

Registration History
Effective Date Expiration Date
7/1/2019 6/30/2022
5/24/2018 6/30/2019
5/17/2017 6/30/2018
5/23/2016 6/30/2017
6/10/2015 6/30/2016
10/17/2014 6/30/2015
State of California
Department of Industrial Relations

Contractor Information

Legal Entity Name
MARINA LANDSCAPE, INC.

Legal Entity Type
Corporation

Status
Active

Registration Number
1000000079

Registration effective date
07/01/19

Registration expiration date
06/30/22

Mailing Address
3707 W. GARDEN GROVE BLVD. ORANGE 92868 CA...

Physical Address
3707 W. GARDEN GROVE BLVD. ORANGE 92868 CA...

Email Address
kness@marinaco.com

Trade Name/DBA
License Number(s)
CSLB:92862

Registration History

<table>
<thead>
<tr>
<th>Effective Date</th>
<th>Expiration Date</th>
</tr>
</thead>
<tbody>
<tr>
<td>05/11/18</td>
<td>06/30/19</td>
</tr>
<tr>
<td>05/23/17</td>
<td>06/30/18</td>
</tr>
<tr>
<td>05/25/16</td>
<td>06/30/17</td>
</tr>
<tr>
<td>06/15/15</td>
<td>06/30/16</td>
</tr>
<tr>
<td>07/02/14</td>
<td>06/30/15</td>
</tr>
<tr>
<td>07/01/19</td>
<td>06/30/22</td>
</tr>
</tbody>
</table>

Back to DIR>> (https://www.dir.ca.gov/)

Legal Entity Information

Corporation Entity Number: 1120475
Federal Employment Identification Number: 953760820
President Name: ROBERT B COWAN
Vice President Name:
Treasurer Name:
Contractor Information

Legal Entity Name
ANDERSON AIR CONDITIONING, L.P.

Legal Entity Type
LLP LP

Status
Active

Registration Number
19000008344

Registration effective date
7/1/2019

Registration expiration date
6/30/2021

Mailing Address
2100 E WALNUT AVE. FULLERTON 92831 CA Uni...

Physical Address
2100 E WALNUT AVE. FULLERTON 92831 CA Uni...

Email Address
Trade Name/DBA
HVAC

License Number(s)
CSLB:894408

Registration History

<table>
<thead>
<tr>
<th>Effective Date</th>
<th>Expiration Date</th>
</tr>
</thead>
<tbody>
<tr>
<td>6/19/2018</td>
<td>6/30/2019</td>
</tr>
<tr>
<td>5/22/2017</td>
<td>6/30/2018</td>
</tr>
<tr>
<td>5/5/2016</td>
<td>6/30/2017</td>
</tr>
<tr>
<td>6/16/2015</td>
<td>6/30/2016</td>
</tr>
<tr>
<td>2/4/2015</td>
<td>6/30/2015</td>
</tr>
<tr>
<td>7/1/2019</td>
<td>6/30/2021</td>
</tr>
</tbody>
</table>

Legal Entity Information

General Partners Name: Entity Type:

Workers Compensation

Do you lease employees through Professional Employer Organization (PEO)?:
No

Please provide your current workers compensation insurance information below:

<table>
<thead>
<tr>
<th>PEO</th>
<th>PEO</th>
<th>PEO</th>
</tr>
</thead>
<tbody>
<tr>
<td>InformationName</td>
<td>Phone</td>
<td>Email</td>
</tr>
</tbody>
</table>

Insured by Carrier

Policy Holder Name: ANDERSON AIR CONDITIONING, L.P.
Insurance Carrier:
OLD REPUBLIC INSURANCE COMPANY
Policy Number: MWC312170
Inception date:
2/28/2014
Expiration Date: 2/28/2020
State of California
Department of Industrial Relations

Contractor Information
- Legal Entity Name: COMMERCIAL METALS COMPANY
- Corporation: Active
- 1000000098
- 07/01/19
- 06/19/22
- 12451 ARROW RITE. ETIWANDA 91739 CA United States of America
- pamelapacheco@cmc.com
- CMC REBAR
- License Number (s): 000000000
- Other: 778000

Legal Entity Information
- Corporation Entity Number: 000000000
- Federal Employment Identification Number: JOSEPH ALVARADO
- President Name: TRACY PORTER
- Vice President Name: CARY DUBOIS
- Treasurer Name: PAUL KIRKBRICK
- Secretary Name: JOSEPH ALVARADO
- Agency for Service: PAMELA PACHECO
- Agent of Service Mailing Address: 12451 ARROW RITE. ETIWANDA 91739 CA United States of America

Worker's Compensation
- Do you lease employees through a Professional Employer Organization (PEO)?: No
- PEO Information: Name Phone Email

- Insured by Carrier: CMC STEEL FABRICATORS, INC. DBA CMC REBAR
- Policy Holder Name: AMERICAN ZURICH INSURANCE COMPANY
- Insurance Carrier: WC572432
- Policy Number: 10/01/13
- Inception date: 06/25/20
- Expiration Date:

About DIR
- who we are (https://www.dir.ca.gov/aboutdir.html)
- DIR Divisions, Boards & Commissions (https://www.dir.ca.gov/divisions_and_programs.html)
- Contact DIR (https://www.dir.ca.gov/Contactus.html)
  - Work with Us
  - Jobs at DIR (https://www.dir.ca.gov/drjobs/dirjobs.htm)
  - Licensing, registrations, certifications & permits (https://www.dir.ca.gov/permits-licenses-certifications.html)
  - Notified: Required Notifications (https://www.dir.ca.gov/dosh/Notified-Notifications.html)
  - Public Records Requests (https://www.dir.ca.gov/pr_request.html)
  - Learn More
  - Acceso al Idioma (https://www.dir.ca.gov/Bilingual-Servicios-Aci/default.html)
  - Frequently Asked Questions (https://www.dir.ca.gov/faqlist.html)
  - Site Map (https://www.dir.ca.gov/sitemap/sitemap.html)
CONTRACTOR'S LICENSING STATEMENT

The undersigned is licensed in accordance with the laws of the State of California providing for the registration of contractors. The representations made herein and in the proposal documents are made under penalty of perjury. The undersigned is hereby representing that he is properly licensed both at the time that he submits a bid as well as at the time the contract is awarded, if the contract is awarded to the undersigned.

CONTRACTOR'S CLASSIFICATION A, B, C10, C31, C36, HAZ

LICENSE NUMBER 433176 TYPE General Contractor EXPIRATION DATE 01/31/2021

A. INDIVIDUAL CONTRACTOR

| NAME OF INDIVIDUAL CONTRACTOR: | N/A |
| BUSINESS ADDRESS: | N/A |
| PHONE NUMBER: | N/A |
| SIGNATURE OF OWNER: | N/A |

B. FIRM OR PARTNERSHIP

| NAME OF FIRM OR PARTNERSHIP: | N/A |
| BUSINESS ADDRESS: | N/A |
| PHONE NUMBER: | N/A |
| SIGNATURE(S) & TITLE OF MEMBERS SIGNING ON BEHALF OF THE PARTNERSHIP: |
| SIGNATURE: | N/A | TITLE: | N/A |
| SIGNATURE: | N/A | TITLE: | N/A |
| SIGNATURE: | N/A | TITLE: | N/A |

C. CORPORATION

| NAME OF CORPORATION: | Kiewit Infrastructure West Co. |
| BUSINESS ADDRESS: | 10704 Shoemaker Avenue, Santa Fe Springs, CA 90670 |
| PHONE NUMBER: | (562) 946-1816 |
| SIGNATURE OF AUTHORIZED OFFICER OF CORPORATION: |
| SIGNATURE: | [Signature] | TITLE: | Terrence L. Robinson Senior Vice President |

C6-1 00030 Contractors Licensing Statement
NON-COLLUSION DECLARATION

TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID

The undersigned declares:

I am the _____Senior Vice President____ of _____Kiewit Infrastructure West Co._____,

the party making the foregoing bid.

The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation. The bid is genuine and not collusive or sham. The bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid. The bidder has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or to refrain from bidding. The bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of the bidder or of any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder. All statements contained in the bid are true. The bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, to any corporation, partnership, company, association, organization, bid depository, or to any member or agent thereof, to effectuate a collusive or sham bid, and has not paid, and will not pay, any person or entity for such purpose.

Any person executing this declaration on behalf of a bidder that is a corporation, partnership, joint venture, limited liability company, limited liability partnership, or any other entity, hereby represents that he or she has full power to execute, and does execute, this declaration on behalf of the bidder.

I declare under penalty of perjury under the laws of the State of California that the foregoing is true and correct and that this declaration is executed on ______7/29/2020____[date], at ______Santa Fe Springs____[city], ______California____[state]____

Signed: ________________

Name: Terrence L. Robinson, Senior Vice President

(Print Name Here)

C7-1 00032 Non-Collusion Declaration
IRAN CONTRACTING ACT CERTIFICATION

Pursuant to the Iran Contract Act of 2010 (Public Contract Code 2200-2208), Vendors/Bidders are ineligible to bid on or submit a proposal for any contract with a public entity for goods or services of one million dollars ($1,000,000) or more if the Vendor/Bidder engages in investment activities in Iran.

MUST BE SUBMITTED WITH BID PROPOSAL IF BID AMOUNT IS $1,000,000 OR MORE

Prior to bidding on, submitting a proposal, or executing a contract or renewal for a public entity contract for goods or services of $1,000,000 or more, a vendor must either: a) certify it is not on the current list of persons engaged in investment activities in Iran created by the California Department of General Services ("DGS") pursuant to Public Contract Code section 2203(b) and is not a financial institution extending $20,000,000 or more in credit to another person, for 45 days or more, if that other person will use the credit to provide goods or services in the energy sector in Iran and is identified on the current list of persons engaged in investment activities in Iran created by DGS; or b) demonstrate it has been exempted from the certification requirement for that solicitation or contract pursuant to Public Contract Code section 2203(c) or (d).

To comply with this requirement, please insert your vendor or financial institution name and Federal ID Number (if available) and complete one of the options below. Please note: California law establishes penalties for providing false certifications, including civil penalties equal to the greater of $250,000 or twice the amount of the contract for which the false certification was made, contract termination, and three-year ineligibility to bid on contracts. (Pub. Cont. Code § 2205.)

OPTION #1 - CERTIFICATION

I, the official named below, certify I am duly authorized to execute this certification on behalf of the vendor/financial institution identified below, and the vendor/financial institution identified below is not on the current list of persons engaged in investment activities in Iran created by DGS and is not a financial institution extending twenty million dollars ($20,000,000) or more in credit to another person/vendor, for 45 days or more, if that other person/vendor will use the credit to provide goods or services in the energy sector in Iran and is identified on the current list of persons engaged in investment activities in Iran created by DGS.

I certify (or declare) under penalty of perjury under the laws of the State of California that the foregoing is true and correct.

<table>
<thead>
<tr>
<th>Vendor Name/Financial Institution (Printed)</th>
<th>Federal ID Number (or n/a)</th>
</tr>
</thead>
<tbody>
<tr>
<td>Kiewit Infrastructure West Co.</td>
<td>47-0647803</td>
</tr>
</tbody>
</table>

By (Authorized Signature)

[Signature]

Printed Name and Title of Person Signing

Terrence L. Robinson, Senior Vice President

Date Executed

July 29, 2020

C13-3 00046 Iran Contracting Act Certification
OPTION #2 – EXEMPTION

Pursuant to Public Contract Code sections 2203(c) and (d), a public entity may permit a vendor/financial institution engaged in investment activities in Iran, on a case-by-case basis, to be eligible for, or to bid on, submit a proposal for, or enters into or renews, a contract for goods and services.

If you have obtained an exemption from the certification requirement under the Iran Contracting Act, please fill out the information below, and attach documentation demonstrating the exemption approval.

<table>
<thead>
<tr>
<th>Vendor Name/Financial Institution (Printed)</th>
<th>Federal ID Number (or n/a)</th>
</tr>
</thead>
<tbody>
<tr>
<td>By (Authorized Signature)</td>
<td></td>
</tr>
<tr>
<td>Printed Name and Title of Person Signing</td>
<td>Date Executed</td>
</tr>
</tbody>
</table>
All establishments covered by CCR Title 8 Section 14300 must complete this Annual Summary, even if no work-related injuries or illnesses occurred during the year. Remember to review the Log to verify that the entries are complete and accurate before completing this summary.

Using the Log, count the individual entries you made for each category. Then write the totals below, making sure you’ve added the entries from every page of the Log. If you had no cases, write “0.”

Employees, former employees, and their representatives have the right to review the Cal/OSHA Form 300 in its entirety. They also have limited access to the Cal/OSHA Form 301 or its equivalent. See CCR Title 8 Section 14300.35, in Cal/OSHA’s recordkeeping rule, for further details on the access provisions for these forms.

### Number of Cases

<table>
<thead>
<tr>
<th></th>
<th>Total number of cases with days away from work</th>
<th>Total number of cases with job transfer or restriction</th>
<th>Total number of other recordable cases</th>
</tr>
</thead>
<tbody>
<tr>
<td>Total deaths</td>
<td>(G)</td>
<td>(H)</td>
<td>(I)</td>
</tr>
<tr>
<td>Total cases</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>(J)</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

### Number of Days

<table>
<thead>
<tr>
<th>Total number of days of job transfer or restriction</th>
<th>Total number of days away from work</th>
</tr>
</thead>
<tbody>
<tr>
<td>(K)</td>
<td>(L)</td>
</tr>
</tbody>
</table>

### Injury and Illness Types

<table>
<thead>
<tr>
<th>Total number of...</th>
<th>(1) Injuries</th>
<th>(2) Skin disorders</th>
<th>(3) Respiratory conditions</th>
<th>(4) Poisonings</th>
<th>(5) Hearing loss</th>
<th>(6) All other Illnesses</th>
</tr>
</thead>
</table>

Post this Annual Summary from February 1 to April 30 of the year following the year covered by the form.

C16-2

00050 CalOsha form 300A
OSHA's Form 300A
Summary of Work-Related Injuries and Illnesses

Year 2019
U.S. Department of Labor
Occupational Safety and Health Administrat..

All establishments covered by Part 1904 must complete this Summary page, even if no injuries or illnesses occurred during the year. Remember to review the Log to verify that the entries are complete and accurate before completing this summary.

Using the Log, count the individual entries you made for each category. Then write the totals below, making sure you've added the entries from every page of the log. If you had no cases write "0."

Employees former employees, and their representatives have the right to review the OSHA Form 300 in its entirety. They also have limited access to the OSHA Form 301 or its equivalent. See 29 CFR 1904.35, in OSHA's Recordkeeping rule, for further details on the access provisions for these forms.

<table>
<thead>
<tr>
<th>Number of Cases</th>
<th>Total number of deaths</th>
<th>Total number of cases with days away from work</th>
<th>Total number of cases with job transfer or restriction</th>
<th>Total number of other recordable cases</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td>0</td>
<td>1</td>
<td>2</td>
<td>4</td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>Number of Days</th>
<th>Total number of days away from work</th>
<th>Total number of days of job transfer or restriction</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td>63</td>
<td>196</td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>Injury and Illness Types</th>
<th>Total number of...</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td>(M)</td>
</tr>
<tr>
<td>(1) Injury</td>
<td>7</td>
</tr>
<tr>
<td>(2) Skin Disorder</td>
<td>0</td>
</tr>
<tr>
<td>(3) Respiratory Condition</td>
<td>0</td>
</tr>
<tr>
<td>(4) Poisoning</td>
<td>0</td>
</tr>
<tr>
<td>(5) Hearing Loss</td>
<td>0</td>
</tr>
<tr>
<td>(6) All Other Illnesses</td>
<td>0</td>
</tr>
</tbody>
</table>

This data was gathered from several project locations, and is provided only to support requisitions and bid proposal requests. This information is not to be used for any other purpose. This information was accurate on the date submitted.

Establishment information

Your establishment name 36 - Kiewit Infrastructure West Co.
Street Kiewit Plaza - 3555 Farnam Street
City Omaha State NE Zip 68131
Industry description (e.g., Manufacture of motor truck trailers)
*Multiple Industries Included
North American Industrial Classification (NAICS), if known (e.g., 336212)
*Multiple Industries Included

Employment information

Annual average number of employees 1,741
Total hours worked by all employees last year 3,251,636

Sign here

I certify that I have examined this document and that to the best of my knowledge the entries are true, accurate, and complete.

Terrence L. Robinson
Print First & Last Name
(562) 946-1816
Phone
07-Jul-2020
Date

Senior Vice President

*As this is a summary of several projects there are multiple NAICS codes & industries included.
## OSHA's Form 300
### Log of Work-Related Injuries and Illnesses

You must record information about every work-related injury or illness that involves loss of consciousness, restricted work activity or job transfer, days away from work, or medical treatment beyond first aid. You must also record significant work-related injuries and illnesses that are diagnosed by a physician or licensed health care professional. You must also record work-related injuries and illnesses that meet any of the specific recording criteria listed in 29 CFR 1904.5 through 1904.12. Feel free to use two lines for a single case if you need to. You must complete an injury and illness incident report (OSHA Form 305) or equivalent form for each injury or illness recorded on this form. If you're unsure whether a case is recordable, call your local OSHA office for help.

### Identify the person
- **A. Case No.**
- **B. Employee's Name**
- **C. Job Title (e.g., Welder)**
- **D. Date or Injury Incurred**
- **E. Venue Where Event Occurred**

### Describe the case
- **F. Describe injury or illness, parts of body affected, and disease/condition that directly injured or made person ill (e.g., Second degree burns on right forearm from acetylene torch)**

### Classify the case
- **CHECK ONLY ONE box for each case based on the most serious outcome for that case.** Enter the number of days the injured or ill worker was away from work (days, Shaded box indicates recordable time loss injury or illness. Check the "Injury" column or choose one type of illness:

<table>
<thead>
<tr>
<th>Case</th>
<th>Employee</th>
<th>Date</th>
<th>Venue</th>
<th>Injury Description</th>
<th>Days Away from Work</th>
<th>Job Transfer or Restriction</th>
<th>Other Recordable Cases</th>
<th>Injury (1)</th>
<th>Skin Disorder (2)</th>
<th>Respiratory Disease (3)</th>
<th>Pneumonia (4)</th>
<th>Hearing Loss (5)</th>
<th>All Other Illness (6)</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>Carpenter</td>
<td>15-Feb</td>
<td>Carpentry Yard</td>
<td>After stepping on a ski, the saw slipped out of the employee's right hand, and the blade struck and severed the tip of his left index finger.</td>
<td>0</td>
<td>0</td>
<td>0</td>
<td>0</td>
<td>23</td>
<td>1</td>
<td>0</td>
<td>0</td>
<td>0</td>
</tr>
<tr>
<td>2</td>
<td>Laborer</td>
<td>27-Mar</td>
<td>Battery Storage Tunnel</td>
<td>Employee left thumb knuckle was fractured after being struck by a 5&quot; piece of iron pipe during removal.</td>
<td>0</td>
<td>0</td>
<td>0</td>
<td>0</td>
<td>83</td>
<td>1</td>
<td>0</td>
<td>0</td>
<td>0</td>
</tr>
<tr>
<td>3</td>
<td>Laborer</td>
<td>05-Apr</td>
<td>Pouring Crew</td>
<td>Concrete truck rolled over laborer's left foot while kneel down.</td>
<td>0</td>
<td>1</td>
<td>0</td>
<td>0</td>
<td>63</td>
<td>90</td>
<td>1</td>
<td>0</td>
<td>0</td>
</tr>
<tr>
<td>4</td>
<td>Operator</td>
<td>03-May</td>
<td>NB 101 Median Div</td>
<td>Employee crushed left index finger between trailer hitch and ground while moving light plant.</td>
<td>0</td>
<td>0</td>
<td>0</td>
<td>1</td>
<td>0</td>
<td>0</td>
<td>0</td>
<td>0</td>
<td>0</td>
</tr>
<tr>
<td>5</td>
<td>Carpenter</td>
<td>24-May</td>
<td>Riverside WA</td>
<td>Whilst stepping column formwork, employee pinched his left index finger removing Eifel stems.</td>
<td>0</td>
<td>0</td>
<td>0</td>
<td>0</td>
<td>0</td>
<td>0</td>
<td>0</td>
<td>0</td>
<td>0</td>
</tr>
<tr>
<td>6</td>
<td>Laborer</td>
<td>15-Jul</td>
<td>965 Sewer Pipe</td>
<td>Employee was wearing chest waders for in water work, which rubbed off the outer layer of skin on both legs and became infected.</td>
<td>0</td>
<td>0</td>
<td>0</td>
<td>1</td>
<td>0</td>
<td>0</td>
<td>1</td>
<td>0</td>
<td>0</td>
</tr>
<tr>
<td>7</td>
<td>Carpenter</td>
<td>17-Oct</td>
<td>Airport Bridge</td>
<td>Employee smashed their thumb using a manual torque wrench.</td>
<td>0</td>
<td>1</td>
<td>2</td>
<td>4</td>
<td>63</td>
<td>19</td>
<td>7</td>
<td>0</td>
<td>0</td>
</tr>
</tbody>
</table>

This data was gathered from several project locations, and is provided only to support requisitions and bid proposal requests. This information is not to be used for any other purpose. This information was accurate on the date submitted.
C-17 Contractor’s Cal/OSHA Compliance History and SIC Code
THIS DOCUMENT IS TO BE SUBMITTED WITH THE PROPOSAL PACKAGE AT TIME OF BID

---

<table>
<thead>
<tr>
<th>Bid Date:</th>
<th>July 29, 2020</th>
<th>Contractor’s Standard Industry Code:</th>
<th>237110</th>
</tr>
</thead>
<tbody>
<tr>
<td>Specification No.</td>
<td>1388W</td>
<td>Project Name:</td>
<td>Eucalyptus Booster Pump Station</td>
</tr>
<tr>
<td>Contractor Name:</td>
<td>Kiewit Infrastructure West Co.</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Contractor Address:</td>
<td>10704 Shoemaker Avenue, Santa Fe Springs, CA 90670</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Contractor License No.:</td>
<td>433176</td>
<td>Phone No:</td>
<td>(562) 946-1816</td>
</tr>
<tr>
<td>Contact Person:</td>
<td>Terrence L. Robinson, Senior Vice President</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

---

Please answer the following questions:

1. Has the Contractor been cited by Cal/OSHA or any regulatory agency for a violation related to safety or environmental issues within the past seven (7) years?   No ☐   Yes ☒
   
   *If yes, please attach all documentation specific to each violation and what actions have been taken to ensure that there is not a repeat violation.*

2. Has the Contractor had a fatality or serious incident per Cal/OSHA on a jobsite within the past ten (10) years?    No ☐   Yes ☒
   
   *If yes, please attach all documentation specific to each violation and what actions have been taken to ensure that there is not a repeat violation.*

---

I certify (or declare) under penalty of perjury under the laws of the State of California that the foregoing is true and correct.

Contractor’s Representative Signature: [Signature]

Date: 07/29/2020

Failure to fully divulge, complete and submit this form “may” deem your bid non-responsive

FOR EMWD USE ONLY:

Field Engineering to forward to Risk Management for review

Approved:    No ☐   Yes ☐

Reviewed by Risk Management (signature required)  Date:  [Signature]

Return to (Field Eng CAR)  By: [Signature]

---

cc: Construction Administrator
File: C-17 Contractor’s Compliance History

---

C17-2 00052 CalOsha Compliance History & SIC Code
C-17 Contractor's Cal/OSHA Compliance History and SIC Code

Question #1. Has the Contractor been cited by Cal/OSHA or any regulatory agency for a violation related to safety or environmental issues within the past seven (7) years?

Cal/OSHA:

Project: LA Stadium & Entertainment District, Inglewood, CA
Inspection No.: 1343743.015
Citation Date: January 11, 2019
Nature of Violation: On January 11, 2019, Cal-OSHA issued one citation characterized as “other” for an accident that occurred on August 30, 2018. Employee failed to report the hand injury and went to his private doctor and later notified KIWC of the injury. After investigation, it was determined it may have occurred on jobsite and was reported to OSHA. The penalty is for late reporting.

Project: Oroville Dam Interim Spillway Repair Project, Oroville, CA
Inspection No.: 1313740.015
Citation Date: October 26, 2018
Nature of Violation: Cal-OSHA issued one citation characterized as “serious” and two citations characterized as “general”. The “serious” citation relates to an employee injured when he stumbled down an embankment, the two “general” citations relate to a “swing gate” at the top of an equipment ladder and the height of a stair at the bottom of an equipment ladder. KIWC contested the citations and the matter is still pending.

Project: Kapalama Container Yard, Honolulu Harbor, HI
Inspection No.: 1352907.015
Citation Date: October 19, 2018
Nature of Violation: On October 19, 2018, the Hawaii Occupational Safety and Health Division issued two (2) citations characterized as “serious” related to a bad electrical cord. We contested the citation and after further investigation, the Agency reduced both citations to “other”.

Project: Folsom Dam Auxiliary Spillway Phase IV
Inspection No.: 1073367.015
Citation Date: July 23, 2015
Nature of Violation: CalOSHA issued a “general” citation for what they claimed was an unguarded floor opening. Kiewit contested as it was not a floor opening. Formal settlement reached August 7, 2017.
### Environmental Circumstances

<table>
<thead>
<tr>
<th>Event Reported Date</th>
<th>Primary Involved Agency</th>
<th>Incident Description</th>
<th>Actions Taken</th>
</tr>
</thead>
<tbody>
<tr>
<td>Aug 12, 2013</td>
<td>United States Coast Guard</td>
<td>On July 16, 2013, approx. 1 gallon of hydraulic fluid was discharged from a broken line into the Willamette River. This was reported to the national response number within 24 hours. On August 12, 2013, the job received a Notice of Violation letter from the United States Coast Guard.</td>
<td>Kiewit conducts environmental regulatory training and evaluates trends, including any environmental issues associated with a violation. The training on regulatory requirements is continuous to ensure that there are no repeat violations.</td>
</tr>
<tr>
<td>Jan 23, 2014</td>
<td>California State Water Resources Control Board</td>
<td>Site’s annual stormwater permit fee for 2013/14 was due in 2013 but not paid until 1/23/14.</td>
<td>Kiewit conducts environmental regulatory training and evaluates trends, including any environmental issues associated with a violation. The training on regulatory requirements is continuous to ensure that there are no repeat violations.</td>
</tr>
<tr>
<td>Apr 21, 2014</td>
<td>United States Coast Guard</td>
<td>Hydraulic oil release to Willamette River</td>
<td>Kiewit conducts environmental regulatory training and evaluates trends, including any environmental issues associated with a violation. The training on regulatory requirements is continuous to ensure that there are no repeat violations.</td>
</tr>
<tr>
<td>Aug 26, 2014</td>
<td>Hawaii Department of Health</td>
<td>Notice of Violation for Non-conformance to Variance Conditions and Restrictions. No fine was associated with the NOV. A CAT 321D Excavator was operating with its beeping backup alarm. A white noise backup alarm was immediately installed on the excavator.</td>
<td>Kiewit conducts environmental regulatory training and evaluates trends, including any environmental issues associated with a violation. The training on regulatory requirements is continuous to ensure that there are no repeat violations.</td>
</tr>
<tr>
<td>May 22, 2015</td>
<td>Department of Health</td>
<td>A field inspection by the DOH resulted in the issuance of a Notice of Violation for visible dust and failure to provide reasonable precautions to control the visible dust from becoming airborne.</td>
<td>Kiewit conducts environmental regulatory training and evaluates trends, including any environmental issues associated with a violation. The training on regulatory requirements is continuous to ensure that there are no repeat violations.</td>
</tr>
<tr>
<td>Jun 11, 2015</td>
<td>State of Hawaii Department of Health, Clean Air Branch</td>
<td>Department of Health inspector observed fugitive dust leaving the yard on March 6, 2015. On June 11, 2015, a follow-up Notice of Violation was delivered to Kiewit by mail.</td>
<td>Kiewit conducts environmental regulatory training and evaluates trends, including any environmental issues associated with a violation. The training on regulatory requirements is continuous to ensure that there are no repeat violations.</td>
</tr>
<tr>
<td>Apr 20, 2016</td>
<td>Hawaii Department of Transportation, Oahu District</td>
<td>Kiewit Infrastructure West Co. received a Notice of Violation from the Hawaii Department of Transportation for illicit discharge of groundwater dewatering water to their MS4 inlets. The illicit discharges occurred on two separate occasions: 3/24/2016 and 4/7/2016.</td>
<td>Kiewit conducts environmental regulatory training and evaluates trends, including any environmental issues associated with a violation. The training on regulatory requirements is continuous to ensure that there are no repeat violations.</td>
</tr>
<tr>
<td>Event Reported Date</td>
<td>Primary Involved Agency</td>
<td>Incident Description</td>
<td>Actions Taken</td>
</tr>
<tr>
<td>---------------------</td>
<td>-------------------------</td>
<td>----------------------</td>
<td>---------------</td>
</tr>
<tr>
<td>Jun 22, 2016</td>
<td>State of Hawaii Department of Health</td>
<td>During a complaint investigation conducted on June 22, 2016, a DOH agent observed airborne fugitive dust being generated and crossing the property boundary into the Kualakai Parkway traffic from the following: Honolulu Disposal Service roll-off transporter truck as it drover over the dry dirt road near the rafts pier 5 and Kroc Center; and Wind-blown fugitive dust from the shoulder between the rail's piers 6-15.”</td>
<td>Kiewit conducts environmental regulatory training and evaluates trends, including any environmental issues associated with a violation. The training on regulatory requirements is continuous to ensure that there are no repeat violations.</td>
</tr>
<tr>
<td>Nov 29, 2016</td>
<td>Clark County Department of Air Quality</td>
<td>On November 29, 2016, Kiewit received a Notice of Violation (NOV) via email from Clark County’s Department of Air Quality based on an inspection that occurred on September 1, 2016.</td>
<td>Kiewit conducts environmental regulatory training and evaluates trends, including any environmental issues associated with a violation. The training on regulatory requirements is continuous to ensure that there are no repeat violations.</td>
</tr>
<tr>
<td>Dec 19, 2016</td>
<td>Central Valley Regional Water Quality Control Board</td>
<td>Notice of Violation was issued by the Central Valley Regional Water Quality Control Board to the project for the storm event on October 16, 2016.</td>
<td>Kiewit conducts environmental regulatory training and evaluates trends, including any environmental issues associated with a violation. The training on regulatory requirements is continuous to ensure that there are no repeat violations.</td>
</tr>
<tr>
<td>Sep 20, 2017</td>
<td>Clark County Department of Air Quality</td>
<td>On Wednesday, September 20, 2017 Clark County Dust inspector returned to Silver Ave due to dust complaint from same neighbor from September 6, 2017. Found soil not stabilized, referred to section 94.8 in the Clark County Regulation.</td>
<td>Kiewit conducts environmental regulatory training and evaluates trends, including any environmental issues associated with a violation. The training on regulatory requirements is continuous to ensure that there are no repeat violations.</td>
</tr>
<tr>
<td>Mar 16, 2018</td>
<td>Department Of Environmental Services City and County of Honolulu Division of Environmental Quality</td>
<td>On March 16, 2018, we received a notice of violation and order (SNOV 18-049) related to Honolulu City &amp; County Storm Water Quality Branch site visit on 2/23/18 by Technician. The finding of violation is that a company vehicle discharged or caused to discharge sediment laden water onto Ka Hanahou Circle. SNOV 18-049 is attached.</td>
<td>Kiewit conducts environmental regulatory training and evaluates trends, including any environmental issues associated with a violation. The training on regulatory requirements is continuous to ensure that there are no repeat violations.</td>
</tr>
<tr>
<td>Apr 20, 2018</td>
<td>Clark County Air Quality Department</td>
<td>NOV for Asbestos demolition for failure to submit notification 10 days prior to commencing demo activities. Was submitted 8 days after original sub-contractor filed for bankruptcy and replacement sub-contractor was set up.</td>
<td>Kiewit conducts environmental regulatory training and evaluates trends, including any environmental issues associated with a violation. The training on regulatory requirements is continuous to ensure that there are no repeat violations.</td>
</tr>
<tr>
<td>Date</td>
<td>Location</td>
<td>Authority</td>
<td>Summary</td>
</tr>
<tr>
<td>--------------</td>
<td>-------------------</td>
<td>----------------------------------</td>
<td>--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------</td>
</tr>
<tr>
<td>Jul 06, 2018</td>
<td>Las Vegas, NV</td>
<td>Clark County Department of Air Quality</td>
<td>On Friday July 5, 2018 around 9:30 am Clark County Department of Air Quality issued Kiewit Infrastructure West Co. a Notice of Noncompliance due to unstable soil conditions and fugitive dust observed during an earth moving activity at Block 17. Additional training for project personnel will be conducted to prevent noncompliance in the future. While this was initially reported by Clark County as a Non-Compliance, the department changed it to a Notice of Violation.</td>
</tr>
<tr>
<td>Nov 20, 2018</td>
<td>Buckley, WA</td>
<td>State of Washington Department of Ecology</td>
<td>Notice of Violation for multiple oil spills to White River</td>
</tr>
<tr>
<td>Nov 26, 2018</td>
<td>Buckley, WA</td>
<td>State of Washington Department of Ecology / Spill Prevention, Preparedness &amp; Response Program</td>
<td>Certified letter for Ecology was received at Kiewit federal Way office on November 26, 2018. Letter is a Notice of Violation for oil spills that the project reported to Ecology as required.</td>
</tr>
<tr>
<td>Dec 19, 2018</td>
<td>Oroville, CA</td>
<td>Central Valley Regional Water Quality Control Board</td>
<td>Central Valley Regional Water Quality Control Board issued a notice of violation to both Kiewit and the permit holder and client, the Department of Water Resources, for exceeding the effluent limitation for acute toxicity.</td>
</tr>
<tr>
<td>May 17, 2019</td>
<td>Los Angeles, CA</td>
<td>South Coast Air Quality Management District</td>
<td>Gasoline tank throughput exceedance from 9/2017. Permit revised to raise throughput and no violations since. Tank being removed soon.</td>
</tr>
<tr>
<td>Dec 12, 2019</td>
<td>Los Angeles, CA</td>
<td>South Coast Air Quality Management District</td>
<td>Notice of Violation received for gasoline tank, failure to report 2018 throughput.</td>
</tr>
<tr>
<td>June 12, 2020</td>
<td>Federal Way, WA</td>
<td>Washington Department of Ecology</td>
<td>Notice of Violation received for not having a required wheel wash for trucks leaving a identified contaminated locations</td>
</tr>
</tbody>
</table>
C-17 Contractor’s Cal/OSHA Compliance History and SIC Code

Question 2. Has the Contractor had a fatality or serious incident per Cal/OSHA on a jobsite within the past ten (10) years?

Project: Oroville Dam Interim Spillway Repair Project, Oroville, CA
Inspection No.: 1313740.015
Citation Date: October 26, 2018

Nature of Violation: Cal-OSHA issued one citation characterized as “serious” and two citations characterized as “general”. The “serious” citation relates to an employee injured when he stumbled down an embankment, the two “general” citations relate to a “swing gate” at the top of an equipment ladder and the height of a stair at the bottom of an equipment ladder. KIWC contested the citations and the matter is still pending.

Project: Kapalama Container Yard, Honolulu Harbor, HI
Inspection No.: 1352907.015
Citation Date: October 19, 2018

Nature of Violation: On October 19, 2018, the Hawaii Occupational Safety and Health Division issued two (2) citations characterized as “serious” related to a bad electrical cord. We contested the citation and after further investigation, the Agency reduced both citations to “other”.

Project Name: I-405 Sepulveda Pass Widening Design-Build Project
Inspection No.: 314863846
Inspection Open Date: 10/11/2012
Date of Citation: 04/04/2013

Nature of Violation: Citation is classified as serious and alleges KIWC “did not secure the load against dangerous displacement,” citing Title 8, CCR 3704. KIWC accepted one citation related to safe loading and characterized as “serious”. Cal OSHA reduced the other citation to a “general” characterization.
Citation Settled on 03/18/2015
Action Taken to Ensure Violation is Not Repeated: Policies for securing loads including rails on trucks. No-Go delineators during load/unloading of trucks. Staff and craft training to increase knowledge and prevent repetition.
PROOF OF INSURANCE CERTIFICATE

The Contractor and his subcontractors shall take out and maintain insurance, with coverage acceptable to the District, at his sole cost and expense at all times during the life of the Contract, including the entire time of the Contractor's guarantee.

Note: An Aggregate limit (cap), Professional Employer Organization (PEO), or Self Insurance Plan is not acceptable.

Contractor to insert sample Insurance Certificate showing proof of acceptable Insurance
# Certificate of Liability Insurance

**Producer:** Midwest Agencies, Inc.  
3555 Farnam Street  
Omaha, NE 68131

**Insured:** Kiewit Infrastructure West Co.  
10704 Shoemaker Avenue  
Santa Fe Springs CA 90670

## Coverages

<table>
<thead>
<tr>
<th>INSURER</th>
<th>POLICY NUMBER</th>
<th>POLICY EFF</th>
<th>POLICY EXP</th>
<th>LIMITS</th>
</tr>
</thead>
<tbody>
<tr>
<td>A</td>
<td>MWZY 312911</td>
<td>3/1/2020</td>
<td>3/1/2021</td>
<td>EACH OCCURRENCE: $5,000,000</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>DAMAGE TO RENTED PREMISES (EA occurrence): $5,000,000</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>MED EXP (Any one person): $10,000</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>PERSONAL &amp; ADV INJURY: $5,000,000</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>GENERAL AGGREGATE: $10,000,000</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>PRODUCTS - COMPOUND AGG: $10,000,000</td>
</tr>
</tbody>
</table>

**Total Limit:** $50,000,000

## Additional Records

- **Workers Compensation and Employers' Liability:**  
  Any Prior Insurer's Report of Employee's Compensation, Executive Officer/Member/Excluded? (Mandatory in N/A)
  If yes, provide detailed description of operations below

- **Description of Operations/Locations/Vehicles:** (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

- **Certification of Liability Holder:**  
  Eastern Municipal Water District  
  2270 Trumble Road  
  Perris CA 92570

**Cancellation:**  
Should any of the above described policies be cancelled before the expiration date thereof, notice will be delivered in accordance with the policy provisions.

**Authorized Representative:**  
Philip G. Dohn

---

© 1988-2015 ACORD Corporation. All rights reserved.
**CERTIFICATE OF LIABILITY INSURANCE**

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERs NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

**PRODUCER**
Midwest Agencies, Inc.
3555 Farnam Street
Omaha, NE 68131

**CONTACT**
NAME: Traci Sutton
PHONE (tel. no. ext.): 402-271-2956
FAX (ag. no.): 402-271-2997
E-MAIL: Traci-Sutton@MidwestAgenciesInc.com

**INSURED**
Kiewit Infrastructure West Co.
10704 Shoemaker Avenue
Santa Fe Springs CA 90670

**INsured A:** Old Republic Insurance Company
**INsured B:** North American Capacity Insurance Co
**INsured C:**
**INsured D:**
**INsured E:**
**INsured F:**

**COVERAGES**

<table>
<thead>
<tr>
<th>TYPE OF INSURANCE</th>
<th>ADDED/ADDED</th>
<th>LIMITS</th>
</tr>
</thead>
<tbody>
<tr>
<td>COMMERCIAL GENERAL LIABILITY</td>
<td>CLAIMS-MADE OCCUR</td>
<td>EACH OCCURRENCE</td>
</tr>
</tbody>
</table>

**AUTO MOBLE LIABILITY**

<table>
<thead>
<tr>
<th>AUTOMOBILE LIABILITY</th>
<th>LIMITS</th>
</tr>
</thead>
<tbody>
<tr>
<td>ANY AUTO</td>
<td>COMBINED SINGLE LIMIT (Es accident)</td>
</tr>
<tr>
<td>OWNED</td>
<td>BODILY INJURY (Per person)</td>
</tr>
<tr>
<td>Hired</td>
<td>BODILY INJURY (Per accident)</td>
</tr>
<tr>
<td>Autonomous</td>
<td>PROPERTY DAMAGE (Per accident)</td>
</tr>
</tbody>
</table>

**UMBRELLA LIABILITY**

<table>
<thead>
<tr>
<th>UMBRELLA LIABILITY</th>
<th>OCCUR</th>
<th>CLAIMS-MADE</th>
</tr>
</thead>
<tbody>
<tr>
<td>EXCESS LIABILITY</td>
<td>RETENTION</td>
<td></td>
</tr>
</tbody>
</table>

**WORKERS COMPENSATION AND EMPLOYERS' LIABILITY**

ANY/ANOTHER PARTNER/EACH INDIVIDUAL OFFICER/EMPLOYEE/EXCLUDED [Mandatory in NH] (if yes, describe under DESCRIPTION OF OPERATIONS below)

<table>
<thead>
<tr>
<th>CONTRACTOR POLLUTION LIABILITY</th>
<th>LIMITS</th>
</tr>
</thead>
<tbody>
<tr>
<td>MWZY 312913 CTE 20000097</td>
<td>$8,000,000 Each Occurrence &amp; Aggregate</td>
</tr>
</tbody>
</table>

$20,000,000 Each Occurrence & Aggregate

**DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)**

RE: Evidence of Coverage

**CERTIFICATE HOLDER**

Eastern Municipal Water District
2270 Trumble Road
Perris CA 92570

**CANCELLATION**

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

Philip P. Dehn

© 1988-2015 ACORD CORPORATION. All rights reserved.
CERTIFICATE OF LIABILITY INSURANCE

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFER NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER
Midwest Agencies, Inc.
3555 Farnam Street
Omaha, NE 68131

INSURED
Kiewit Infrastructure West Co.
10704 Shoemaker Avenue
Santa Fe Springs CA 90670

CONTACT
NAME: Traci Sutton
PHONE (incl. Ext.): 402-271-2956
FAX: 402-271-2997
EMAIL ADDRESS: Traci.Sutton@midwestagenciesinc.com

INSURER A: ACE American Insurance Company (40%)
INSURER B: XL Insurance America, Inc. (35%)
INSURER C: Lexington (25%)

NAIC #
22867
24554
19437

CERTIFICATE NUMBER: 56405476
REVISION NUMBER:

COVERAGES

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

<table>
<thead>
<tr>
<th>INSURER</th>
<th>TYPE OF INSURANCE</th>
<th>LIMITS</th>
</tr>
</thead>
<tbody>
<tr>
<td>USI</td>
<td>COMMERCIAL</td>
<td>EACH OCCURRENCE $</td>
</tr>
<tr>
<td></td>
<td>GENERAL LIABILITY</td>
<td>DAMAGE TO RENTED PREMISES (EA occurrence) $</td>
</tr>
<tr>
<td></td>
<td>CLAIMS-MADE</td>
<td>MED EXP (Any one person) $</td>
</tr>
<tr>
<td></td>
<td>OCCUR</td>
<td>PERSONAL &amp; ADV INJURY $</td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>INSURER</th>
<th>TYPE OF INSURANCE</th>
<th>LIMITS</th>
</tr>
</thead>
<tbody>
<tr>
<td>USI</td>
<td>AUTOMOBILE</td>
<td>COMBINED SINGLE LIMIT (EA accident) $</td>
</tr>
<tr>
<td></td>
<td>LIABILITY</td>
<td>BODILY INJURY (Per person) $</td>
</tr>
<tr>
<td></td>
<td></td>
<td>BODILY INJURY (Per accident) $</td>
</tr>
<tr>
<td></td>
<td></td>
<td>PROPERTY DAMAGE (Per accident) $</td>
</tr>
<tr>
<td></td>
<td></td>
<td>EACH OCCURRENCE $</td>
</tr>
<tr>
<td></td>
<td></td>
<td>AGGREGATE $</td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>INSURER</th>
<th>TYPE OF INSURANCE</th>
<th>LIMITS</th>
</tr>
</thead>
<tbody>
<tr>
<td>USI</td>
<td>WORKERS' COMPENSATION AND EMPLOYERS' LIABILITY</td>
<td>PER STATUTE</td>
</tr>
<tr>
<td></td>
<td>ANYMOTHER/OWNED/EXECUTIVE OFFICER/NEMEMBEREXCLUDED (Mandatory in NH)</td>
<td>OTHER</td>
</tr>
<tr>
<td></td>
<td>Y/N/A</td>
<td></td>
</tr>
<tr>
<td></td>
<td>N/A</td>
<td></td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>BUILDER'S RISK</th>
<th>DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)</th>
</tr>
</thead>
<tbody>
<tr>
<td>11166597 001</td>
<td>BBB 0072289C19A 0207 671 09</td>
</tr>
</tbody>
</table>

CERTIFICATE HOLDER
Eastern Municipal Water District
2270 Trumble Road
Perris CA 92570

CANCELLATION
SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

Philip G. Dehn

© 1988-2015 ACORD CORPORATION. All rights reserved.
EASTERN MUNICIPAL WATER DISTRICT
BID BOND

Bid Bond No. N/A

KNOW ALL MEN BY THESE PRESENTS, that we

Kiewit Infrastructure West Co.
(Here insert full name and address or legal title of Contractor)

_________________________ as Principal, hereinafter called the Principal, and

Travelers Casualty and Surety Company of America, One Tower Square, Hartford, CT 06183
(Here insert full name and address or legal title of Surety)

a corporation duly organized under the laws of the State of Connecticut as Surety, hereinafter called the Surety, are held and firmly bound unto Eastern Municipal Water District. Obligee, hereinafter called the Obligee, in the sum of Ten Percent of Bid—_________ Dollars (10% of Bid—_________), for the payment of which sum well and truly to be made, the said Principal and the said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally firmly by these presents.

WHEREAS, the Principal has submitted a bid, dated July 29, 2020, for

Eucalyptus Booster Pump Station, 27521 Eucalyptus Ave, Moreno Valley, CA 92555
(Here insert full name, address and description of Project)

NOW, THEREFORE, if the Obligee shall accept the bid of the Principal and the Principal shall enter into a Contract with the Obligee in accordance with the terms of such bid, and give such bond or bonds as may be specified in the bidding of Contract Documents with good and sufficient surety for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof, or in the event of the failure of the Principal to enter such Contract and give such bond or bonds, if the Principal shall pay to the Obligee the difference not to exceed the penalty hereof between the amount specified in said bid and such larger amount for which the Obligee may in good faith contract with another party to perform the Work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect.

In the event suit is brought upon this Bond by Obligee and judgement is recovered, the Surety shall pay all costs incurred by Obligee in such suits to be fixed by the court.

Signed and sealed this 20th day of July, 2020

CONTRACTOR AS PRINCIPAL

Company:
Kiewit Infrastructure West Co.

Signature: [Signature]
Name: Terrence L. Robinson
Title: Senior Vice President

SURETY

Company: Travelers Casualty and Surety Company of America

Signature: [Signature]
Name: Traci Sutton
Title: Attorney-in-Fact

This Bid Bond (BB-1) form shall be submitted to be considered a responsive bid
Notary Public Acknowledgment required for Surety and Contractor

Rev: 04/06/16
BB-1
00040 Bid Bond
POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company are corporations duly organized under the laws of the State of Connecticut (herein collectively called the "Companies"), and that the Companies do hereby make, constitute and appoint Philip G. Dehn, Tammy Pilk, Paul A. Foss, Marie Huggins, Traci Sutton, and Deanne Jones of Omaha, Nebraska their true and lawful Attorney-in-Fact to sign, execute, seal and acknowledge any and all bonds, recognizances, conditional undertakings and other writings obligatory in the nature thereof on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

IN WITNESS WHEREOF, the Companies have caused this instrument to be signed, and their corporate seals to be hereunto affixed, this 3rd day of February, 2017.

State of Connecticut
City of Hartford ss.

By: Robert L. Raney, Senior Vice President

On this the 3rd day of February, 2017, before me personally appeared Robert L. Raney, who acknowledged himself to be the Senior Vice President of Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company, and that he, as such, being authorized so to do, executed the foregoing instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

In Witness Whereof, I hereunto set my hand and official seal.

My Commission expires the 30th day of June, 2021

Marie C. Tetreault
Notary Public

This Power of Attorney is granted under and by the authority of the following resolutions adopted by the Boards of Directors of Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company, which resolutions are now in full force and effect, reading as follows:

RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President, any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary may appoint Attorneys-in-Fact and Agents to act for and on behalf of the Company and may give such appointee such authority as his or her certificate of authority may prescribe to sign with the Company's name and seal with the Company's seal bonds, recognizances, contracts of indemnity, and other writings obligatory in the nature of a bond, recognizance, or conditional undertaking, and any of said officers or the Board of Directors at any time may remove any such appointee and revoke the power given him or her; and it is

FURTHER RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President may delegate all or any part of the foregoing authority to one or more officers or employees of this Company, provided that each such delegation is in writing and a copy thereof is filed in the office of the Secretary; and it is

FURTHER RESOLVED, that any bond, recognizance, contract of indemnity, or writing obligatory in the nature of a bond, recognizance, or conditional undertaking shall be valid and binding upon the Company when (a) signed by the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary and duly attested and sealed with the Company's seal by a Secretary or Assistant Secretary; or (b) duly executed (under seal, if required) by one or more Attorneys-in-Fact and Agents pursuant to the power prescribed in his or her certificate or their certificates of authority or by one or more Company officers pursuant to a written delegation of authority; and it is

FURTHER RESOLVED, that the signature of each of the following officers: President, any Executive Vice President, any Senior Vice President any Vice President, any Assistant Vice President, any Secretary, any Assistant Secretary, and the seal of the Company may be affixed by facsimile to any Power of Attorney or to any certificate relating thereto appointing Resident Vice Presidents, Resident Assistant Secretaries or Attorneys-in-Fact for purposes only of executing and attesting bonds and undertakings and other writings obligatory in the nature thereof, and any such Power of Attorney or certificate bearing such facsimile signature or facsimile seal shall be valid and binding upon the Company and any such power so executed and certified by such facsimile signature and facsimile seal shall be valid and binding on the Company in the future with respect to any bond or understanding to which it is attached.

I, Kevin E. Hughes, the undersigned, Assistant Secretary of Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company, do hereby certify that the above and foregoing is a true and correct copy of the Power of Attorney executed by said Companies, which remains in full force and effect.

Dated this 20th day of July, 2020

Kevin E. Hughes, Assistant Secretary

To verify the authenticity of this Power of Attorney, please call us at 1-800-422-3880.

Please refer to the above-named Attorney-in-Fact and the details of the bond to which the power is attached.
CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California
County of Douglas

On July 20, 2020 before me, Deanne Jones, Notary Public, personally appeared Traci Sutton, Attorney-in-Fact, who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature

GENERAL NOTARY - State of Nebraska
DEANNE JONES

Place Notary Seal and/or Stamp Above

OPTICAL

Completing this information can deter alteration of the document or fraudulent reattachment of this form to an unintended document.

Description of Attached Document
Title or Type of Document: __________________________
Document Date: __________________________ Number of Pages: ______

Signer(s) Other Than Named Above: __________________________

Capacity(ies) Claimed by Signer(s)
Signer’s Name: __________________________
☐ Corporate Officer – Title(s): __________________________
☐ Partner – ☐ Limited ☐ General
☐ Individual ☐ Attorney in Fact
☐ Trustee ☐ Guardian of Conservator
☐ Other: __________________________
Signer is Representing: __________________________

☐ Corporate Officer – Title(s): __________________________
☐ Partner – ☐ Limited ☐ General
☐ Individual ☐ Attorney in Fact
☐ Trustee ☐ Guardian of Conservator
☐ Other: __________________________
Signer is Representing: __________________________

©2017 National Notary Association
CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT
CIVIL CODE § 1189

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California
County of Los Angeles

On July 29, 2020 before me, Rozita Ah Kiong, Notary Public

Date

Here Insert Name and Title of the Officer

personally appeared Terrence L. Robinson, Senior Vice President

Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature

Place Notary Seal and/or Stamp Above

Signature of Notary Public

OPTIONAL

Completing this information can deter alteration of the document or fraudulent reattachment of this form to an unintended document.

Description of Attached Document
Title or Type of Document: Bid Bond - Eucalyptus Booster Pump Station

Document Date: 07/20/2020 Number of Pages: 1

Signer(s) Other Than Named Above: no other signer(s)

Capacity(ies) Claimed by Signer(s)
Signer's Name: Terrence L. Robinson

Corporate Officer — Title(s): Senior Vice President

Partner — Limited General

Individual Attorney in Fact

Trustee Guardian of Conservator

Other:

Signer is Representing: Kiewit Infrastructure West Co.

Signer's Name: 

Corporate Officer — Title(s):

Partner — Limited General

Individual Attorney in Fact

Trustee Guardian of Conservator

Other:

Signer is Representing:

©2017 National Notary Association