

# FINAL BID SUMMARY



SPECIFICATION NO. 1345

## Solar Renewable Energy Initiative - Phase 3 Site Preparation

<b>PE:</b>	Corey Wallace	<b>Bid Time and Date:</b>	11/14/2018 at 10:00 am
<b>CA:</b>	Dustin Wetter	<b>Tentative Board Award Date:</b>	4/3/2019
<b>CAR:</b>	Melissa Abella	<b>Bonding Estimate:</b>	\$12 Mil to \$14 Mil
<b>Insp:</b>	Phil Laos		

Rank	Bidder's Company Name	City & State	Bid Amount
1	Sukut Construction, LLC	Santa Ana, CA	\$7,378,000.00
2	Rockforce Construction, LLC	Riverside, CA	\$8,071,000.00
3	Canyon Springs Ent. DBA RSH Construction	Hemet, CA	\$10,655,000.00
4	Stronghold Engineering, Inc.	Riverside, CA	\$11,997,112.00
5	Los Angeles Engineering, Inc.	Covina, CA	\$12,896,000.00
N/A	*Kiewit Infrastructure West Co.	Vancouver, WA	\$10,735,000.00

\*Kiewit Infrastructure West Co. deemed non-responsive for invalid Bid Bond.

Bid Analysis	
Engineers Estimate:	\$12,991,610.11
Apparent Low Bid:	\$7,378,000.00
Difference:	\$5,613,610.11
<b>Percent UNDER/OVER Engineer's Estimate</b>	<b>-43.21%</b>