

**PRELIMINARY BID SUMMARY**



SPECIFICATION NO. **1345**

**Solar Renewable Energy Initiative - Phase 3 Site Preparation**

PE: Corey Wallace	Bid Time and Date: <b>11/14/2018 at 10:00 am</b> Tentative Board Award Date: <b>2/6/2019</b> Bonding Estimate: <b>\$12 Mil to \$14 Mil</b>
CA: Dustin Wetter	
CAR: Melissa Abella	
Insp: Phil Laos	

Rank	Bidder's Company Name	City & State	Bid Amount
1	Sukut Construction, LLC	Santa Ana, CA	\$7,378,000.00
2	Rockforce Construction, LLC	Riverside, CA	\$8,071,000.00
3	Canyon Springs Ent. DBA RSH Construction	Hemet, CA	\$10,655,000.00
4	Kiewit Infrastructure West Co.	Vancouver, WA	\$10,735,000.00
5	Stronghold Engineering, Inc.	Riverside, CA	\$11,997,112.00
6	Los Angeles Engineering, Inc.	Covina, CA	\$12,896,000.00

<b>Bid Analysis</b>	
Engineers Estimate:	\$12,991,610.11
Apparent Low Bid:	\$7,378,000.00
Difference:	\$5,613,610.11
<b>Percent UNDER/OVER Engineer's Estimate</b>	<b>-43.21%</b>