



March 1, 2022

ADDENDUM NO. 4
Request for Proposal

Treatment Total System Supplier for Nitrate, Perchlorate, Tetrachloroethylene (PCE), and Iron & Manganese Long Lead Treatment Equipment

This addendum to the specifications is for the purpose of adding, clarifying, or deleting certain information to the construction drawings and project specifications as follows:

RFP INFORMATION

The due date for the RFP has been extended. See *revised* instructions and table below:

REPLACE Addended Table 1-1 in Section 1-2 with the following table:

EVENT	DATE
Issue RFP for Equipment Pre-Selection	January 24, 2022
Mandatory Pre-Proposal Meeting	February 2, 2022
Deadline for Questions	February 9, 2022
Proposal Deadline	February 16, 2022 March 2, 2022, March 7, 2022
Final Equipment Negotiations (If Needed)	February 23, 2022 March 9, 2022, March 14, 2022
Select Equipment and Award Service Agreement	March 2022 April 2022
Enter into Professional Services Agreement and Proceed to Prepare Shop Drawings	April 2022 May 2022
Finalization of Shop Drawings	June 2022 July 2022
Construction Bidding Period	March 2022
Construction Award	June 2022
Construction, Startup, Testing, Commissioning	January/February 2024

Eastern Municipal Water District



FOR Joe Mouawad, P.E.
General Manager

PE: SD
PM: HW
DFE: n/a
DE: S

JM: