

**PROPOSAL**


The undersigned hereby declares, as Bidder, that the only persons or parties interested in this proposal as principals are those named herein; that no director or any other officer or employee of the Eastern Municipal Water District is in any manner interested directly or indirectly in this proposal or in the profits to be derived from the contract proposed to be taken; that this bid is made without any connection with any person or persons making a bid for the same purpose; that the bid is in all respects fair and without collusion or fraud; that he has read the Notice Inviting Bids (or Bidding Information) and the Instructions to Bidders and agrees to all the stipulations contained herein; that he proposes and agrees that if his bid as submitted in the attached sheets, be accepted he will contract in the form so approved and furnish the items called for in accordance with the provisions of said approved form of Agreement and the Specifications and to deliver the same within the time stipulated therein; and that he will accept in full payment therefore the prices named in said Bid Sheet.

The Bidder further agrees, that upon receipt of written notice of the acceptance of this proposal within 60 days after the day of opening bids (unless otherwise specified in the Notice Inviting Bids or Bidding Information) he will execute and return the Contract in accordance with the proposal as accepted and furnish the required bond(s) within **SEVEN (7)** days from the date of mailing the Notice of Acceptance of Proposal to him at his address given below, or within such time as allowed by the Engineer; and that upon his failure or refusal to do so within the said time, then the certified or cashier's check or bond accompanying this bid shall become the property of and be retained by the Eastern Municipal Water District as liquidated damages for such failure or refusal, and shall be deposited with the Treasurer of said Eastern Municipal Water District as monies belonging to the Eastern Municipal Water District; provided, that if said Bidder shall execute the Contract and furnish the required bond within the time aforesaid, his check or bond shall be returned to him thereafter.

The Bidder further declares that the surety or sureties named in the attached sheet have agreed to furnish bond in form and amount set forth in the accompanying Notice Inviting Bids (or Bidding Information) and paragraph B-6 of the Instructions to Bidders, in the event contract is awarded on basis of this proposal.

Company: **UTAH PACIFIC CONSTRUCTION CO.**

Address: 40940 Eleánora Way Murrieta CA 92562 Date: August 22, 2017

By: Brian Keeline   
 (Print Name) (Name should appear below) (Signature of Owner or Officer required)

Name(s) and Title of Member of Firm or Office of Corporation authorized to enter into a binding Contract:	Address (if different from above)
Brian Keeline - Vice President	

For further details on this proposal, please contact:

Name: Brian Keeline	Address: 40940 Eleanora Way Murrieta CA 92562
Email Address: bkeeline@utah-pacific.com	Telephone: 951-677-9876

**EASTERN MUNICIPAL WATER DISTRICT  
SPECIFICATION NO. 1309W  
PASEO VIVORA PIPELINE REPLACEMENT PROJECT**

**BIDDING SHEETS**

The Contractor shall construct the project under these Specifications all in conformance with the Contract Drawings listed in Section P and these Specifications.

The District reserves the right to:

- A. Accept or reject any or all bids on this specification;
- B. Award Contract to the lowest qualified bidder, based on the total bid price;
- C. Waive any defects and informalities.

The District shall be the final authority with regard to whether a bid is responsive to the call for bids and to whether a bidder is a responsible bidder under the conditions of his bid, or for any reason.

The total contract price shall include all work, materials and equipment needed to complete the project as defined in the General Conditions, Section F. The bidder shall include costs for such other items in the most appropriate category (bid item).

The Contractor shall pick up all furnished items at the District yard. Furnished items will be loaded onto the Contractor's truck by the District.

**EASTERN MUNICIPAL WATER DISTRICT  
SPECIFICATION NO. 1309W  
PASEO VIVORA PIPELINE REPLACEMENT PROJECT**

**BIDDING SHEETS**

<u>Bid Item</u>	<u>Qty</u>	<u>Unit</u>	<u>Description</u> <u>(Unit Price Written in Words)</u>	<u>Unit Price</u> <u>(Figures)</u>	<u>Total Amount</u> <u>(Figures)</u>
1	1	LS	Mobilization and Approved: Bonds, Insurance, and Schedule of Values (see Section 01026)		
			<u>Forty eight thousand dollars</u> (words)	\$ PRESET	\$ <u>48,000</u>
2	1	LS	Furnish and install all necessary material and equipment for the construction of the Paseo Vivora Pipeline Replacement including all C900 fusible PVC 12" pipe, valves, connections, appurtenances, trenching, shoring, backfill, AC pavement removal, replacement and street overlay per City of Menifee encroachment permit and standards, all system shutdowns and piping tie-ins as specified and related work; any dewatering of existing pipelines; and demolition of pipelines including legal removal and disposal; abandonment of existing pipelines including removal and disposal of valves and appurtenances, slurry filling, preparation, approval and implementation of traffic control plans; preparation, approval and implementation of a BMP for storm water, restoration work, coordination with City of Menifee; all related work as required; all in accordance with the Contract Drawings and Specifications.		
			<u>EIGHT HUNDRED EIGHTY ONE</u> <u>THOUSAND DOLLARS</u> (words)	Lump Sum \$	\$ <u>881,000</u>

EASTERN MUNICIPAL WATER DISTRICT  
 SPECIFICATION NO. 1309W  
 PASEO VIVORA PIPELINE REPLACEMENT PROJECT

BIDDING SHEETS

<u>Bid Item</u>	<u>Qty</u>	<u>Unit</u>	<u>Description</u> <u>(Unit Price Written in Words)</u>	<u>Unit Price</u> <u>(Figures)</u>	<u>Total Amount</u> <u>(Figures)</u>
3	1	LS	ADDITION OR DEDUCTION		
			<u>ZERO DOLLARS</u>		
			(words)		
				<i>Circle one (If applicable):</i>	
				Addition (+)	
				Deduction(-) \$	<u>0</u>

TOTAL BID (Basis of award)	\$ <u>929,000.00</u>
----------------------------	----------------------

**EASTERN MUNICIPAL WATER DISTRICT  
 SPECIFICATION NO. 1309W  
 PASEO VIVORA PIPELINE REPLACEMENT PROJECT  
BIDDING SHEETS**

**ADDITION OR DEDUCTION:** Provision is made here for the bidder to include an addition/deduction in their bid, *if desired*, to reflect any last minute adjustments in prices. The addition/deduction, if made, will be proportionately applied to item(s) \_\_\_\_\_ (fill in) and reflected in the unit prices for payment purposes. If the addition/deduction affects more than one bid item, the proportionate application of the addition/deduction shall be mutually agreed upon by the Contractor and the District at the prejob.

<b>Addenda and/or Letter of Clarification</b>			
By submitting a bid, Bidder certifies that any addenda and letters of clarification issued to these specifications, whether acknowledged or not below, shall be made a part of the contract. Bidder further agrees to perform all labor and services and furnish all materials, tools and appliances necessary for completing the work called out in the addenda or letter of clarification.			
Addenda received:	#1 08-16-2017	_____	_____
Letter of Clarification received:	_____	_____	_____

Person who inspected site of the proposed work as an employee of your firm: *(Representative must have inspected the jobsite and be an employee on the company's payroll to be considered a responsive bidder)*

Brian Keeline  
 \_\_\_\_\_  
 (Name)

August 17, 2017  
 \_\_\_\_\_  
 (Date of Inspection)

**EQUIPMENT AND MATERIAL**

No substitution will be permitted without written justification and the approval of the District prior to the bid opening.

**PRODUCTS OF MANUFACTURERS LISTED AS EQUALS TO THOSE SPECIFIED IN THE CONTRACT DOCUMENTS MUST BE SUBMITTED FOR REVIEW AND APPROVAL BY THE DISTRICT NO LATER THAN THE TENTH (10TH) DAY PRECEDING THE DATE SET FOR RECEIPT OF BIDS.**

**NOTE**

**Please refer to Special Conditions SC-13 for Specified Equipment with No Equal Substitution.**

**EASTERN MUNICIPAL WATER DISTRICT  
SPECIFICATION NO. 1309W  
PASEO VIVORA PIPELINE REPLACEMENT PROJECT**

**BIDDER'S 8-YEAR EXPERIENCE RECORD &  
RESUMES OF KEY PERSONNEL**

All bidders must provide a **detailed 8-year** experience record showing successful completion, as a **Classification A - General Engineering Contractor and/or Classification C-34 - Pipeline Contractor** of at least three **(3)** similar projects within the last eight **(8)** years as follows:

- A. Public Works Project**
- B. Installation of Fusible PVC Water Pipelines**

Additionally, bidders must include resumes of key personnel proposed to work on this project when submitting your bid. This information will be critical in meeting requirements as a responsible bidder.

***Failure to submit any of the above-mentioned information with your bid "may" deem your bid non-responsive***

# DETAILED EXPERIENCE RECORD

PLEASE USE ADDITIONAL SHEETS

YEAR	TYPE / DESCRIPTION OF WORK	VALUE OF WORK PERFORMED	LOCATION OF WORK (CITY)	ENGINEER / CONTACT PERSON Address & phone #	OWNER / CONTACT PERSON Address & phone #
2016	ANZA REGIONAL SEWER PHASE III	\$ 1,949,665.78	TEMECULA CALIFORNIA	HUNSAKER & ASSOCIATES	E.M.W.D.
	15" PVC - 2,500 LF, 12" VCP - 1,900 LF,			ARMANDO ARROYO	
	12" PVC 1,200 LF, 6" PVC FORCEMAIN - 3,300 LF			2270 TRUMBULE ROAD	
	24" STEEL CASING BORE & JACK - 70 LF			PERRIS, CA 92572	
2015	EASTSIDE BANKING PROJECT PIPELINES AND 96TH STREET EAST TURNOUT MODIFICATIONS	\$ 2,794,152.00	LITTLEROCK CALIFORNIA	AECOM	A.V.E.K. WATER AGENCY
	24" CML&C WSP WATER - 4,275 LF			ERIC GARIBAY	
	20" CML&C WSP WATER - 10,389 LF			5001 E. COMMERCE CENTER DR.	
	36" STEEL CASING - 210 LF			BAKERSFIELD, CA 93309	
2012	UNIT RAW WATER PIPELINE PROJECT PHASE 1	\$ 6,945,181.50	ESCONDIDO CALIFORNIA	NOLTE ENGINEERING	OLIVENHAIN MUNICIPAL WATER DISTRICT
	48" CML&PC STEEL WATER PIPELINE 16,229LF			JULIAN PALACIOS	
	10" PVC C900 WATER 2,289 LF			15070 AVENUE OF SCIENCE #100	
	48" TUNNEL PIPE INSTALL 435 LF			SAN DIEGO, CA 92129	
	10" FUSED PVC PIPE INSTALL 335 LF			658-385-0500	
	WMWD SPEC. NO. W-206			WEBB ASSOCIATES	
2011	IVY STREET WATER & SEWER IMPROVEMENTS	\$ 507,671.91	MURRIETA CALIFORNIA	BRAD SACKETT	DEREK KAWAI
	12" PVC WTR - 1,368 LF / 12" FUSED INSTALL 945 LF			3788 McCRAY STREET	
	8" PVC SEWER - 884 LF / 8" FUSED INSTALL 465 LF			RIVERSIDE, CA 92506	
	4" PVC SEWER FORCEMAIN			951-686-1070	
2009	EMWD SPEC. NO. 1110P	\$ 1,086,045.96	MENIFEE CALIFORNIA	WEBB ASSOCIATES	E.M.W.D.
	MENIFEE LAKES RECYCLED WTR TRANSMISSION PIPELINES			BRUCE DAVIS	
	18" PVC C905 & CML&WC RECYCLED WATER			3788 McCRAY STREET	
	18" FUSED PIPE INSTALL 150 LF			RIVERSIDE, CA 92506	



**RESUMES OF KEY PERSONNEL**  
**(ATTACH HERE)**

## Jason Bent - GENERAL SUPERINTENDENT

### Experience

2006 to Present	<b>Utah Pacific Construction Company</b> General Superintendent
2001 - 2006	<b>Utah Pacific Construction Company</b> Field Superintendent
1998 - 2001	<b>Utah Pacific Construction Company</b> Equipment Operator

### Projects Built

Project	Owner / Agency	Bid Date	Contract Amount	Status
106424 Diaz & Ynez Sewer Repair Project	EMWD	Nov-16	\$ 197,949.00	Completed
1292S SJVRWRF Erosion Mitigation Project	EMWD	Oct-16	\$ 763,000.00	In-Progress
Merrill Avenue Recycled Water & Sewer Improvements	Lennar Homes / City of Ontario	Sep-16	\$ 1,148,592.00	Completed
Gabriella Sewer & Storm Drain Improvements	Lennar Homes / City of Fontana	Aug-16	\$ 1,790,573.79	Completed
Anza Regional Terracina Sewer III	Standard Pacific Homes / EMWD	May-15	\$ 1,949,665.78	Completed
Perris & Elder Booster Pumping Station Demolition	EMWD	Jan-15	\$ 144,000.00	Completed
Eastside Banking Project Pipeline & 96th St. Turnout	AVEK Water Agency	Oct-14	\$ 2,794,152.26	Completed
Whitewood Gravity Sewer Project	EMWD	Jun-13	\$ 4,720,237.64	Completed
Unit AA Raw Water Pipeline	Olivenhain Municipal Water District	Aug-11	\$ 6,945,181.50	Completed
Center Drive Sewer Replacement	Vallecitos Water District	Mar-11	\$ 197,451.37	Completed
Christianitos Storm Drain Repairs	AP Construction	Apr-11	\$ 368,641.41	Completed
Fire Hydrant Installation	EMWD	Mar-11	\$ 39,848.00	Completed
24" DI Waterline Repair at Murrieta Creek	EMWD	Jan-11	\$ 96,556.90	Completed
Santa Margarita Culvert & Road Repair	AP Construction	Dec-10	\$ 62,408.07	Completed
Murrieta Creek Repair - Emergency Response	RCFC & WCD	Dec-10	\$ 99,951.65	Completed
Riverside MGP Remediation Sewer	Pivox Corporation	Sep-10	\$ 113,273.00	Completed
Commonwealth & Kirby St. Removal & Reconstruction	EMWD	Aug-10	\$ 139,694.09	Completed
Recycled Meter Replacement Project - RFP 2376	EMWD	May-10	\$ 140,000.00	Completed
Holt Blvd. Trunk Sewer Phase A Repair	City of Ontario	May-10	\$ 2,729,628.30	Completed
Reclaimed Waterline in Foothill Parkway	City of Corona	Apr-10	\$ 779,356.61	Completed
Del Rio Sewer (Design Build)	EMWD	Jun-09	\$ 2,544,798.49	Completed
Discovery Street Sewer	VWD	Jun-09	\$ 1,538,869.32	Completed
Ivy Street Water Sewer Improvements	WMWD	Mar-09	\$ 516,977.27	Completed
30" Brine Line Repairs	SAWPA	Feb-09	\$ 29,946.00	Completed
Water Sampling Station Upgrades	EMWD	Feb-09	\$ 128,845.42	Completed
Patriot Park Water & Sewer	City of Perris / EMWD	Aug-08	\$ 80,559.00	Completed
Menifee Lakes Recycled Water Transmission Lines	EMWD	May-08	\$ 1,086,045.96	Completed
Holt Blvd. Trunk Sewer Phase B	City of Ontario	Apr-08	\$ 2,592,246.91	Completed
Norwood & Collee 8" Waterline Replacement	City of Riverside	Apr-08	\$ 227,417.00	Completed
Old Town Murrieta Water Service Replacement	WMWD	Dec-08	\$ 158,088.00	Completed
Barton Nandina Interagency Connection Pipeline	EMWD	Sep-07	\$ 1,565,442.85	Completed
Western Historic Murrieta Storm Drain	City of Murrieta	Aug-07	\$ 1,215,310.00	Completed
Scott Road Transmission Waterline	EMWD	Mar-07	\$ 2,862,218.25	Completed
Murrieta Rd 24" Water Transmission Main	Woodside Homes / EMWD	Feb-07	\$ 620,636.75	Completed
Tract 31390 Offsite Sewer & Water	Woodside Homes / EMWD	Feb-07	\$ 539,391.00	Completed
Meadowview Loop Pipeline D1304	RCWD	Mar-07	\$ 349,170.00	Completed
Hewitt St Agricultural Meter & Waterline	Heritage Pacific Homes	Mar-07	\$ 57,336.00	Completed
Clinton Keith Road Interconnection Pipeline	EMWD	Jan-07	\$ 275,267.00	Completed
Hawarden 12" Watermain Replacement	City of Riverside	Dec-06	\$ 639,158.00	Completed
Newport Rd Recycled Water	Woodside Homes / EMWD	Dec-06	\$ 586,769.09	Completed
Tract 28206-1&2 Sewer & Water Improvements	Granite Homes / EMWD	Oct-06	\$ 1,126,293.00	Completed
Callaway Winery Sewer & Equalization Tanks	Allied Domecq SWA Inc.	Aug-06	\$ 491,474.00	Completed
Newport Rd, Goetz Rd & Berea Rd Water & Sewer	Woodside Homes / EMWD	Jun-06	\$ 4,060,648.58	Completed
Rincon Meadows Water, Sewer & Street Improvements	Lewis Homes / City of Chino	Mar-06	\$ 1,295,134.50	Completed
La Sierra 30" Force Main	City of Riverside	Feb-06	\$ 2,574,135.03	Completed
Tract 31591 Sewer & Water Improvements	Granite Homes / EMWD	Jan-06	\$ 370,270.00	Completed
Murrieta Valley Interceptor Trunk Sewer Ph II	RCWD	Oct-05	\$ 1,886,612.53	Completed
Pacific Palms Water & Sewer Improvements	Pacific Communities / EMWD	Jul-05	\$ 6,698,182.00	Completed
Simpson Road Offsite Water & Sewer	Standard Pacific / EMWD	Sep-04	\$ 1,694,309.03	Completed
AD No. 20 Sewer & Water Pipelines	EMWD	Jun-04	\$ 3,380,751.00	Completed
Tierra Shores Water & Sewer Improvements	EMWD	Jan-04	\$ 928,817.00	Completed
Lindenberger 18" Sewer Improvements	Standard Pacific / EMWD	Dec-03	\$ 1,649,548.66	Completed
Menifee 95 Water & Sewer Improvements	Granite / EMWD	Dec-03	\$ 489,443.00	Completed
AD No. 20 KB Home Tract	KB Home / EMWD	Nov-02	\$ 790,814.00	Completed
Ethanac Rd Desalter Well Improvements	EMWD	Oct-02	\$ 1,438,751.00	Completed
AD #20 Haun Road Gravity Sewer	EMWD	Oct-02	\$ 3,308,017.00	Completed
Fruitvale Tank 18" Waterline Replacement	EMWD	Sep-02	\$ 175,364.00	Completed
MVUSD Transportation Building	Les Young & Associates	Jul-02	\$ 53,943.00	Completed
Menifee Area Transmission Main	EMWD	Feb-02	\$ 477,776.00	Completed
CVWD Sewer 2001-10	CVWD	Oct-01	\$ 745,023.18	Completed
			<b>\$ 76,469,960.19</b>	

## Brian Keeline - VICE PRESIDENT/ESTIMATOR

### Experience

2006 to Present	<b>Utah Pacific Construction Company</b> Vice President / Estimator
2000 - 2006	<b>Utah Pacific Construction Company</b> Estimator / Project Manager
1999 - 2000	<b>Utah Pacific Construction Company</b> Assistant Estimator

### Projects Bid / Managed

Project	Owner / Agency	Bid Date	Contract Amount	Status
106424 Diaz & Ynez Sewer Repair Project	EMWD	Nov-16	\$ 197,949.00	Completed
1292S SJVRWRF Erosion Mitigation Project	EMWD	Oct-16	\$ 763,000.00	In-Progress
Merrill Avenue Recycled Water & Sewer Improvements	Lennar Homes / City of Ontario	Sep-16	\$ 1,148,592.00	Completed
Gabriella Sewer & Storm Drain Improvements	Lennar Homes / City of Fontana	Aug-16	\$ 1,790,573.79	Completed
Anza Regional Terracina Sewer III	Standard Pacific Homes / EMWD	May-15	\$ 1,949,665.78	Completed
Perris & Elder Booster Pumping Station Demolition	EMWD	Jan-15	\$ 144,000.00	Completed
Eastside Banking Project Pipeline & 96th St. Turnout	AVEK Water Agency	Oct-14	\$ 2,794,152.26	Completed
Whitewood Gravity Sewer Project	EMWD	Jun-13	\$ 4,720,237.64	Completed
Unit AA Raw Water Pipeline	Olivenhain Municipal Water District	Aug-11	\$ 6,945,181.50	Completed
Center Drive Sewer Replacement	Vallecitos Water District	Mar-11	\$ 197,451.37	Completed
Christianitos Storm Drain Repairs	AP Construction	Apr-11	\$ 368,641.41	Completed
Fire Hydrant Installation	EMWD	Mar-11	\$ 39,848.00	Completed
24" DI Waterline Repair at Murrieta Creek	EMWD	Jan-11	\$ 96,556.90	Completed
Santa Margarita Culvert & Road Repair	AP Construction	Dec-10	\$ 62,408.07	Completed
Riverside MGP Remediation Sewer	Pivox Corporation	Sep-10	\$ 113,273.00	Completed
Commonwealth & Kirby St. Removal & Reconstruction	EMWD	Aug-10	\$ 139,694.09	Completed
Recycled Meter Replacement Project - RFP 2376	EMWD	May-10	\$ 140,000.00	Completed
Holt Blvd. Trunk Sewer Phase A Repair	City of Ontario	May-10	\$ 2,729,628.30	Completed
Reclaimed Waterline in Foothill Parkway	City of Corona	Apr-10	\$ 779,356.61	Completed
Del Rio Sewer (Design Build)	EMWD	Jun-09	\$ 2,544,798.49	Completed
Discovery Street Sewer	VWD	Jun-09	\$ 1,538,869.32	Completed
Ivy Street Water Sewer Improvements	WMWD	Mar-09	\$ 516,977.27	Completed
30" Brine Line Repairs	SAWPA	Feb-09	\$ 29,946.00	Completed
Water Sampling Station Upgrades	EMWD	Feb-09	\$ 128,845.42	Completed
Patriot Park Water & Sewer	City of Perris / EMWD	Aug-08	\$ 80,559.00	Completed
Menifee Lakes Recycled Water Transmission Lines	EMWD	May-08	\$ 1,086,045.96	Completed
Holt Blvd. Trunk Sewer Phase B	City of Ontario	Apr-08	\$ 2,592,246.91	Completed
Norwood & College 8" Waterline Replacement	City of Riverside	Apr-08	\$ 227,417.00	Completed
Old Town Murrieta Water Service Replacement	WMWD	Dec-08	\$ 158,088.00	Completed
Barton Nandina Interagency Connection Pipeline	EMWD	Sep-07	\$ 1,565,442.85	Completed
Western Historic Murrieta Storm Drain	City of Murrieta	Aug-07	\$ 1,215,310.00	Completed
Scott Road Transmission Waterline	EMWD	Mar-07	\$ 2,862,218.25	Completed
Murrieta Rd 24" Water Transmission Main	Woodside Homes / EMWD	Feb-07	\$ 620,636.75	Completed
Tract 31390 Offsite Sewer & Water	Woodside Homes / EMWD	Feb-07	\$ 539,391.00	Completed
Meadowview Loop Pipeline D1304	RCWD	Mar-07	\$ 349,170.00	Completed
Hewitt St Agricultural Meter & Waterline	Heritage Pacific Homes	Mar-07	\$ 57,336.00	Completed
Clinton Keith Road Interconnection Pipeline	EMWD	Jan-07	\$ 275,267.00	Completed
Hawarden 12" Watermain Replacement	City of Riverside	Dec-06	\$ 639,158.00	Completed
Newport Rd Recycled Water	Woodside Homes / EMWD	Dec-06	\$ 586,769.09	Completed
Tract 28206-1&2 Sewer & Water Improvements	Granite Homes / EMWD	Oct-06	\$ 1,126,293.00	Completed
Callaway Winery Sewer & Equalization Tanks	Allied Domecq SWA Inc.	Aug-06	\$ 491,474.00	Completed
Newport Rd, Goetz Rd & Berea Rd Water & Sewer	Woodside Homes / EMWD	Jun-06	\$ 4,060,648.58	Completed
Rincon Meadows Water, Sewer & Street Improvements	Lewis Homes / City of Chino	Mar-06	\$ 1,295,134.50	Completed
La Sierra 30" Force Main	City of Riverside	Feb-06	\$ 2,574,135.03	Completed
Bedford Wash EVMWD 42" Casing	SE Corp. / EVMWD	Jan-06	\$ 151,860.00	Completed
Tract 31591 Sewer & Water Improvements	Granite Homes / EMWD	Jan-06	\$ 370,270.00	Completed
Bedford Wash LLWD Relocation	SE Corp. / LLWD	Dec-05	\$ 227,440.00	Completed
Murrieta Valley Interceptor Trunk Sewer Ph II	RCWD	Oct-05	\$ 1,886,612.53	Completed
Bedford Wash Corona Utility Relocation	SE Corp. / City of Corona	Oct-05	\$ 244,952.00	Completed
Pacific Palms Water & Sewer Improvements	Pacific Communities / EMWD	Jul-05	\$ 6,698,182.00	Completed
Page Ranch Lift Station	DR Horton / EMWD	Apr-05	\$ 559,651.00	Completed
Simpson Road Offsite Reclaimed Water	Standard Pacific / EMWD	Jun-05	\$ 543,416.00	Completed
Offsite Storm Drain Improvements Tr. 30705-1	Standard Pacific / RCFC	Feb-05	\$ 6,335,095.00	Completed
The Preserve Domestic & Reclaimed Water	Lewis Homes / City of Chino	Oct-04	\$ 3,083,720.00	Completed

Brian Keeline - VICE PRESIDENT/ESTIMATOR

<b>Project</b>	<b>Owner / Agency</b>	<b>Bid Date</b>	<b>Contract Amount</b>	<b>Status</b>
AD No. 20 Sewer & Water Pipelines	EMWD	Jun-04	\$ 3,380,751.00	Completed
Scott 151 - Water & Sewer	John Laing Homes / EMWD	Mar-04	\$ 768,951.00	Completed
N. San Jacinto Raw Water Pipeline	EMWD	Apr-04	\$ 2,145,072.00	Completed
Perris / Sun City Relocates	Ashby Development / EMWD	Feb-04	\$ 137,965.00	Completed
Ramona Sanderson Waterline	City of San Jacinto	Jan-04	\$ 400,182.00	Completed
Perris Relocates	Fiesta Development / EMWD	Jan-04	\$ 122,382.00	Completed
Dos Lagos CFD Infrastructure	SE Corp. / City of Corona	Feb-04	\$ 5,916,777.80	Completed
Golden Triangle 45" Cathodic	EMWD	Nov-03	\$ 275,260.00	Completed
Foothill Blvd. Storm Drain	City of Upland	Sep-03	\$ 1,520,350.00	Completed
Loma Linda Storm Drain	Ryland / City of Loma Linda	Oct-03	\$ 750,115.00	Completed
SJV 30" Pond Transfer Pipelines	EMWD	Aug-03	\$ 412,154.00	Completed
RCWD Various Projects	RCWD	Jun-03	\$ 14,421.00	Completed
College Ave. Tank Site Piping	City of Bakersfield	Jan-03	\$ 114,662.00	Completed
AD No. 20 KB Home Tract	KB Home / EMWD	Nov-02	\$ 790,814.00	Completed
Obsidian Street Lift Station	KB Home / EMWD	Sep-02	\$ 441,667.00	Completed
MVUSD Transportation Building	Les Young & Associates	Jul-02	\$ 53,943.00	Completed
Mohawk Sewer	City of Bakersfield	Apr-02	\$ 2,323,577.00	Completed
Mojave Drainage Improvements	Kern County	Oct-01	\$ 1,316,049.00	Completed
Temecula Creek Sewer Replacement	EMWD	Jul-01	\$ 265,921.00	Completed
Buena Vista Trunk Sewer	City of Bakersfield	Jan-01	\$ 7,949,403.87	Completed
Norco Line ND Storm Drain	RCFC & WCD	Nov-00	\$ 879,360.00	Completed
Crosszone Transmission Main	RCWD	May-00	\$ 1,476,267.00	Completed
			<b>\$ 103,839,630.34</b>	

**LIST OF DESIGNATED SUBCONTRACTORS**

<b>SPEC #:</b>	1309W
<b>PROJECT TITLE:</b>	Paseo Vivora Pipeline Replacement Project
<b>NAME OF CONTRACTOR:</b>	<b>UTAH PACIFIC CONSTRUCTION CO.</b>

In compliance with the provisions of Sec. 4100-4111, inclusive, of the Public Contract Code of the State of California, and any amendments thereof, each bidder shall set forth: the name, location of the place of business, license number, portion of the work which will be done by each subcontractor who will perform work or labor or render service to the Contractor in or about the construction of the work or improvement in an amount in excess of one-half of one percent (1/2 of 1%) of the Contractor's total bid. Each portion of Subcontracted work noted in the below table must be specific and contain all major activities associated with completion of the project, outside of the services provided by the bidding Contractor. Ambiguous and/or incomplete Subcontracted work information may deem the bid nonresponsive. Each subcontractor shall possess, both at the time the bid is submitted and at all times when work is performed, a valid contractor's license for the appropriate classification necessary to perform the work for which that subcontractor is listed.

**BIDDER SHALL PROVIDE THE FOLLOWING INFORMATION:**

Company Name, Business Address, Email Address, License No., Contractor Registration No.,  
Subcontract Work, and % Of Total Bid

\* PLEASE WRITE LEGIBLY\*

LICENSED SUBCONTRACTOR'S NAME, BUSINESS ADDRESS, & EMAIL ADDRESS	LICENSE #	SUBCONTRACT WORK (Be Specific)	% OF TOTAL BID
	CONTRACTOR REGISTRATION #		
Company Name: UNDERGROUND SOLUTIONS INC. <hr/> Address: 17968 EDISON AVENUE CHESTERFIELD, MO 63005 <hr/> Email Address: bforcelli@region.com	License #: 930859 <hr/> DIR Registration #: 1000014790	PVC FUSING	1.5%
Company Name: ALL AMERICAN ASPHALT <hr/> Address: PO BOX 2229 CORONA, CA 92878 <hr/> Email Address: anperez@allamericanasphalt.com	License #: 267073 <hr/> DIR Registration #: 1000001051	AC MILL AND CAP	5%

LICENSED SUBCONTRACTOR'S NAME, BUSINESS ADDRESS, & EMAIL ADDRESS	LICENSE #	SUBCONTRACT WORK (Be Specific)	% OF TOTAL BID
<i>Company Name:</i> <hr/> <i>Address:</i> <hr/> <i>Email Address:</i>	<i>License #:</i> <hr/> <i>DIR Registration #:</i>		
<i>Company Name:</i> <hr/> <i>Address:</i> <hr/> <i>Email Address:</i>	<i>License #:</i> <hr/> <i>DIR Registration #:</i>		
<i>Company Name:</i> <hr/> <i>Address:</i> <hr/> <i>Email Address:</i>	<i>License #:</i> <hr/> <i>DIR Registration #:</i>		
<i>Company Name:</i> <hr/> <i>Address:</i> <hr/> <i>Email Address:</i>	<i>License #:</i> <hr/> <i>DIR Registration #:</i>		
<i>Company Name:</i> <hr/> <i>Address:</i> <hr/> <i>Email Address:</i>	<i>License #:</i> <hr/> <i>DIR Registration #:</i>		

(Do not list alternative subcontractors for the same work) (Use additional pages if needed)

**PUBLIC WORKS CONTRACTOR REGISTRATION**

**(Pursuant to SB 854)**

This project is subject to compliance monitoring and enforcement by the Department of Industrial Relations.

Pursuant to Section 1771.1 of the Labor Code, no contractor or subcontractor shall be qualified to bid on, be listed in a bid proposal pursuant to Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work unless currently registered to perform public work pursuant to Section 1725.5 of the Labor Code. It shall not be a violation of this section for an unregistered contractor to submit a bid that is authorized by Section 7029.1 of the Business and Professions Code or by Sections 10164 or 20103.5 of the Public Contract Code, provided the contractor is registered to perform public work pursuant to Section 1725.5 at the time the contract is awarded.

BIDDERS AND THEIR SUBCONTRACTORS (listed on the Designation of Subcontractors List C-05) are to provide an extract (pdf) at time of bid showing active registration from the Public Works Contractor Registration online registration at <https://efiling.dir.ca.gov/PWCR/Search>

\*\*\*\*\*  
**SUBMIT BIDDER & SUBCONTRACTORS CONTRACTOR REGISTRATION  
EXTRACTS WITH BID PROPOSAL**  
\*\*\*\*\*

*Example:*

Legal Name	Registration Number	County	City	Registration Date	Expiration Date
Contractors Name	0000000000	RIVERSIDE	Temecula	06/01/2015	06/30/2016

Legal Name	Registration Number	County	City	Registration Date	Expiration Date
UTAH PACIFIC CONSTRUCTION COMPANY	1000001455	RIVERSIDE	MURRIETA	05/17/2017	06/30/2018



Legal Name	Registration Number	County	City	Registration Date	Expiration Date
UNDERGROUND SOLUTIONS, INC.	1000014790	OUT OF STATE	CHESTERFIELD	05/17/2017	06/30/2018

Legal Name	Registration Number	County	City	Registration Date	Expiration Date
ALL AMERICAN ASPHALT	1000001051	RIVERSIDE	CORONA	05/08/2017	06/30/2018

**CONTRACTOR'S LICENSING STATEMENT**

The undersigned is licensed in accordance with the laws of the State of California providing for the registration of contractors. The representations made herein and in the proposal documents are made under penalty of perjury. The undersigned is hereby representing that he is properly licensed both at the time that he submits a bid as well as at the time the contract is awarded, if the contract is awarded to the undersigned.

CONTRACTOR'S CLASSIFICATION General Engineering Construction

LICENSE NUMBER 570195 TYPE A EXPIRATION DATE June 30, 2019

**A. INDIVIDUAL CONTRACTOR** N/A


<b>NAME OF INDIVIDUAL CONTRACTOR:</b>
<b>BUSINESS ADDRESS:</b>
<b>PHONE NUMBER:</b>
<b>SIGNATURE OF OWNER:</b>

**B. FIRM OR PARTNERSHIP** N/A

<b>NAME OF FIRM OR PARTNERSHIP:</b>	
<b>BUSINESS ADDRESS:</b>	
<b>PHONE NUMBER:</b>	
<b>SIGNATURE(S) &amp; TITLE OF MEMBERS SIGNING ON BEHALF OF THE PARTNERSHIP:</b>	
<b>SIGNATURE:</b> _____	<b>TITLE:</b> _____
<b>SIGNATURE:</b> _____	<b>TITLE:</b> _____
<b>SIGNATURE:</b> _____	<b>TITLE:</b> _____

**C. CORPORATION**

**UTAH PACIFIC CONSTRUCTION CO.**

<b>NAME OF CORPORATION:</b>	
<b>BUSINESS ADDRESS:</b> 40940 Eleanora Way Murrieta California 92562	
<b>PHONE NUMBER:</b> 951-677-9876	
<b>SIGNATURE OF AUTHORIZED OFFICER OF CORPORATION:</b>	
<b>SIGNATURE:</b> 	<b>TITLE:</b> Brian Keeline Vice President

NON-COLLUSION DECLARATION

TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID

The undersigned declares:

I am the Vice President of UTAH PACIFIC CONSTRUCTION CO.  
the party making the foregoing bid.

The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation. The bid is genuine and not collusive or sham. The bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid. The bidder has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or to refrain from bidding. The bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of the bidder or of any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder. All statements contained in the bid are true. The bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, to any corporation, partnership, company, association, organization, bid depository, or to any member or agent thereof, to effectuate a collusive or sham bid, and has not paid, and will not pay, any person or entity for such purpose.

Any person executing this declaration on behalf of a bidder that is a corporation, partnership, joint venture, limited liability company, limited liability partnership, or any other entity, hereby represents that he or she has full power to execute, and does execute, this declaration on behalf of the bidder.

I declare under penalty of perjury under the laws of the State of California that the foregoing is true and correct and that this declaration is executed on 8-22-2017 [date], at Murrieta [city], California [state]

Signed: 

Name: Brian Keeline  
(Print Name Here)

**IRAN CONTRACTING ACT CERTIFICATION**

Pursuant to the Iran Contract Act of 2010 (Public Contract Code 2200-2208), Vendors/Bidders are ineligible to bid on or submit a proposal for any contract with a public entity for goods or services of one million dollars (\$1,000,000) or more if the Vendor/Bidder engages in investment activities in Iran.

**MUST BE SUBMITTED WITH BID PROPOSAL IF BID AMOUNT IS \$1,000,000 OR MORE**

Prior to bidding on, submitting a proposal, or executing a contract or renewal for a public entity contract for goods or services of \$1,000,000 or more, a vendor must either: a) certify it is not on the current list of persons engaged in investment activities in Iran created by the California Department of General Services ("DGS") pursuant to Public Contract Code section 2203(b) and is not a financial institution extending \$20,000,000 or more in credit to another person, for 45 days or more, if that other person will use the credit to provide goods or services in the energy sector in Iran and is identified on the current list of persons engaged in investment activities in Iran created by DGS; or b) demonstrate it has been exempted from the certification requirement for that solicitation or contract pursuant to Public Contract Code section 2203(c) or (d).

To comply with this requirement, please insert your vendor or financial institution name and Federal ID Number (if available) and complete one of the options below. Please note: California law establishes penalties for providing false certifications, including civil penalties equal to the greater of \$250,000 or twice the amount of the contract for which the false certification was made, contract termination, and three-year ineligibility to bid on contracts. (Pub. Cont. Code § 2205.)

**OPTION #1 - CERTIFICATION**

I, the official named below, certify I am duly authorized to execute this certification on behalf of the vendor/financial institution identified below, and the vendor/financial institution identified below is not on the current list of persons engaged in investment activities in Iran created by DGS and is not a financial institution extending twenty million dollars (\$20,000,000) or more in credit to another person/vendor, for 45 days or more, if that other person/vendor will use the credit to provide goods or services in the energy sector in Iran and is identified on the current list of persons engaged in investment activities in Iran created by DGS.

I certify (or declare) under penalty of perjury under the laws of the State of California that the foregoing is true and correct.

Vendor Name/Financial Institution (Printed) <b>UTAH PACIFIC CONSTRUCTION CO.</b>	Federal ID Number (or n/a) 33-0329560
By (Authorized Signature) 	
Printed Name and Title of Person Signing Brian Keeline - Vice President	Date Executed August 22, 2107

**OPTION #2 – EXEMPTION**

Pursuant to Public Contract Code sections 2203(c) and (d), a public entity may permit a vendor/financial institution engaged in investment activities in Iran, on a case-by-case basis, to be eligible for, or to bid on, submit a proposal for, or enters into or renews, a contract for goods and services.

If you have obtained an exemption from the certification requirement under the Iran Contracting Act, please fill out the information below, and attach documentation demonstrating the exemption approval.

<i>Vendor Name/Financial Institution (Printed)</i>	<i>Federal ID Number (or n/a)</i>
<i>By (Authorized Signature)</i>	
<i>Printed Name and Title of Person Signing</i>	<i>Date Executed</i>

**C-17 Contractor's Cal/OSHA Compliance History and SIC Code**  
**THIS DOCUMENT IS TO BE SUBMITTED WITH THE PROPOSAL PACKAGE AT TIME OF BID**

<b>Bid Date:</b>	August 22, 2017	<b>Contractor's Standard Industry Code:</b>	1623
<b>Specification No.</b>	1309W	<b>Project Name:</b>	Paseo Vivora Pipeline Replacement Project
<b>Contractor name:</b>	Utah Pacific Construction Company		
<b>Contractor Address:</b>	40940 Eleanora Way Murrieta California 92562		
<b>Contractor License No.</b>	570195	<b>Phone No:</b>	951-677-9876
<b>Contact Person:</b>	Brian Keeline		

Please answer the following questions:

1. Has the Contractor been cited by Cal/OSHA or any regulatory agency for a violation related to safety or environmental issues within the past seven (7) years? No  Yes

*If yes, please provide information specific to the violation and what actions have been taken to ensure that there is not a repeat violation (attach additional sheets if needed)*

2. Has the Contractor had a fatality or serious incident on a jobsite within the past ten (10) years? No  Yes

I certify (or declare) under penalty of perjury under the laws of the State of California that the foregoing is true and correct.

**Contractor's Representative**  
*signature:* Brian Keeline  **Date:** August 22, 2017

**Failure to fully divulge, complete and submit this form "may" deem your bid non-responsive**

**FOR EMWD USE ONLY: Field Engineering to forward to Risk Management for review**

<b>Approved:</b>	No <input type="checkbox"/> Yes <input type="checkbox"/>
<b>Reviewed by Risk Management (signature required)</b>	<b>Date:</b>
<b>Return to (Field Eng.CAR)</b>	<b>By:</b>

cc: Construction Administrator  
 File: C-17 Contractor's Compliance History

# Annual Summary of Work-Related Injuries and Illnesses

2016

Year



Department of Industrial Relations  
Division of Occupational Safety & Health

All establishments covered by CCR Title 8 Section 14300 must complete this Annual Summary, even if no work-related injuries or illnesses occurred during the year. Remember to review the Log to verify that the entries are complete and accurate before completing this summary.

Using the Log, count the individual entries you made for each category. Then write the totals below, making sure you've added the entries from every page of the Log. If you had no cases, write "0".

Employees, former employees, and their representatives have the right to review the Cal/OSHA Form 300 in its entirety. They also have limited access to the Cal/OSHA Form 301 or its equivalent. See CCR Title 8 Section 14300.35, in Cal/OSHA's recordkeeping rule, for further details on the access provisions for these forms.

**Establishment information**

Your establishment name Utah Pacific Construction Co.  
 Street 40940 Eleanora Way  
 City Murrieta State CA zip 92562

Number of Cases		
Total number of deaths	Total number of cases with days away from work	Total number of cases with job transfer or restriction
0	0	0
(G)	(H)	(I)

Industry description (e.g., *Manufacture of motor truck trailers*)  
Gen. Engineering Construction Contractor  
 Standard Industrial Classification (SIC), if known (e.g., SIC 3715)  
1 6 2 3

Number of Days	
Total number of days away from work	Total number of days of job transfer or restriction
0	0
(K)	(L)

**Employment information** (If you don't have these figures, use the optional Worksheet to estimate.)

Annual average number of employees 26  
 Total hours worked by all employees last year 11,391

Sign here [Signature]  
 Knowingly falsifying this document may result in a fine.

Injury and Illness Types		
Total number of ...	(4) Poisonings	(5) Hearing loss
(1) Injuries	0	0
(2) Skin disorders	0	0
(3) Respiratory conditions	0	0
	(6) All other illnesses	0

I certify that I have examined this document and that to the best of my knowledge the entries are true, accurate, and complete.

Brian Keeline Vice President  
 Company executive Title  
 (951) 677-9876 01/09/17 Date  
 Phone

Post this Annual Summary from February 1 to April 30 of the year following the year covered by the form.



### EASTERN MUNICIPAL WATER DISTRICT BID BOND

Bid Bond No. n/a

KNOW ALL MEN BY THESE PRESENTS, that we Utah Pacific Construction Company, 40940 Eleanora Way,  
(Here insert full name and address or legal title of Contractor)

Murrieta, CA 92562

as Principal, hereinafter called the Principal, and

Liberty Mutual Insurance Company, 790 The City Drive South Suite 200, Orange, CA 92868

(Here insert full name and address or legal title of Surety)

a corporation duly organized under the laws of the State of MA as Surety, hereinafter called the Surety, are held and firmly bound unto Eastern Municipal Water District. Obligee, hereinafter called the Obligee, in the sum of Ten Percent of the Bid Amount Dollars (10% of the Bid Amount), for the payment of which sum well and truly to be made, the said Principal and the said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally firmly by these presents.

WHEREAS, the Principal has submitted a bid, dated August 22, 2017, for Paseo Vivora

Pipeline Replacement Project - Specification No. 1309W

(Here insert full name, address and description of Project)

NOW, THEREFORE, if the Obligee shall accept the bid of the Principal and the Principal shall enter into a Contract with the Obligee in accordance with the terms of such bid, and give such bond or bonds as may be specified in the bidding of Contract Documents with good and sufficient surety for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof, or in the event of the failure of the Principal to enter such Contract and give such bond or bonds, if the Principal shall pay to the Obligee the difference not to exceed the penalty hereof between the amount specified in said bid and such larger amount for which the Obligee may in good faith contract with another party to perform the Work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect.

In the event suit is brought upon this Bond by Obligee and judgement is recovered, the Surety shall pay all costs incurred by Obligee in such suits to be fixed by the court.

Signed and sealed this 17th day of August, 2017

**CONTRACTOR AS PRINCIPAL**

Company:

Utah Pacific Construction Company

**SURETY**

Company:

(Corporate Seal)

Liberty Mutual Insurance Company

Signature:




Name:

Brian Keeline

Title:

Vice President

Signature:



Name:

Lisa L. Thornton

Title:

Attorney-in-Fact

**This Bid Bond (BB-1) form shall be submitted to be considered a responsive bid**

**Notary Public Acknowledgment required for Surety and Contractor**

**CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT**

**Civil Code § 1189**


A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy or validity of that document.

State of California )  
 ) ss  
County of Los Angeles )

On AUG 17 2017, before me, Noemi Quiroz, Notary Public, personally appeared Lisa L. Thornton, who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.



(Seal)

Signature: *Noemi Quiroz*  
Noemi Quiroz, Notary Public

**THIS POWER OF ATTORNEY IS NOT VALID UNLESS IT IS PRINTED ON RED BACKGROUND.**

This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the manner and to the extent herein stated.

Certificate No. 7828651

Liberty Mutual Insurance Company  
The Ohio Casualty Insurance Company      West American Insurance Company

**POWER OF ATTORNEY**

KNOWN ALL PERSONS BY THESE PRESENTS: That The Ohio Casualty Insurance Company is a corporation duly organized under the laws of the State of New Hampshire, that Liberty Mutual Insurance Company is a corporation duly organized under the laws of the State of Massachusetts, and West American Insurance Company is a corporation duly organized under the laws of the State of Indiana (herein collectively called the "Companies"), pursuant to and by authority herein set forth, does hereby name, constitute and appoint, C. K. Nakamura; E. S. Albrecht, Jr.; Jeffrey Strassner; Jessica L. Rosser; Lisa L. Thornton; Maria Pena; Natalie K. Trofimoff; Noemi Quiroz; Patricia S. Arana; Tim M. Tomko

all of the city of Los Angeles, state of CA each individually if there be more than one named, its true and lawful attorney-in-fact to make, execute, seal, acknowledge and deliver, for and on its behalf as surety and as its act and deed, any and all undertakings, bonds, recognizances and other surely obligations, in pursuance of these presents and shall be as binding upon the Companies as if they have been duly signed by the president and attested by the secretary of the Companies in their own proper persons.

IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Companies and the corporate seals of the Companies have been affixed thereto this 7th day of July, 2017.



The Ohio Casualty Insurance Company  
Liberty Mutual Insurance Company  
West American Insurance Company  
By: David M. Carey  
David M. Carey, Assistant Secretary

STATE OF PENNSYLVANIA      ss  
COUNTY OF MONTGOMERY

On this 7th day of July, 2017, before me personally appeared David M. Carey, who acknowledged himself to be the Assistant Secretary of Liberty Mutual Insurance Company, The Ohio Casualty Company, and West American Insurance Company, and that he, as such, being authorized so to do, execute the foregoing instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

IN WITNESS WHEREOF, I have hereunto subscribed my name and affixed my notarial seal at King of Prussia, Pennsylvania, on the day and year first above written.



COMMONWEALTH OF PENNSYLVANIA  
Notarial Seal  
Teresa Pastella, Notary Public  
Upper Merion Twp - Montgomery County  
My Commission Expires March 28, 2021  
Member, Pennsylvania Association of Notaries

By: Teresa Pastella  
Teresa Pastella, Notary Public

This Power of Attorney is made and executed pursuant to and by authority of the following By-laws and Authorizations of The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company which resolutions are now in full force and effect reading as follows:

**ARTICLE IV – OFFICERS** – Section 12. Power of Attorney. Any officer or other official of the Corporation authorized for that purpose in writing by the Chairman or the President, and subject to such limitation as the Chairman or the President may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Corporation to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surely obligations. Such attorneys-in-fact, subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the Corporation by their signature and execution of any such instruments and to attach thereto the seal of the Corporation. When so executed, such instruments shall be as binding as if signed by the President and attested to by the Secretary. Any power or authority granted to any representative or attorney-in-fact under the provisions of this article may be revoked at any time by the Board, the Chairman, the President or by the officer or officers granting such power or authority.

**ARTICLE XIII – Execution of Contracts – SECTION 5. Surety Bonds and Undertakings.** Any officer of the Company authorized for that purpose in writing by the chairman or the president, and subject to such limitations as the chairman or the president may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surely obligations. Such attorneys-in-fact subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the Company by their signature and execution of any such instruments and to attach thereto the seal of the Company. When so executed such instruments shall be as binding as if signed by the president and attested by the secretary.

**Certificate of Designation** – The President of the Company, acting pursuant to the Bylaws of the Company, authorizes David M. Carey, Assistant Secretary to appoint such attorneys-in-fact as may be necessary to act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations.

**Authorization** – By unanimous consent of the Company's Board of Directors, the Company consents that facsimile or mechanically reproduced signature of any assistant secretary of the Company, wherever appearing upon a certified copy of any power of attorney issued by the Company in connection with surety bonds, shall be valid and binding upon the Company with the same force and effect as though manually affixed.

I, Renee C. Llewellyn, the undersigned, Assistant Secretary, The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company do hereby certify that the original power of attorney of which the foregoing is a full, true and correct copy of the Power of Attorney executed by said Companies, is in full force and effect and has not been revoked.

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed the seals of said Companies this \_\_\_\_\_ day of \_\_\_\_\_, 2017



AUG 17 2017  
By: Renee C. Llewellyn  
Renee C. Llewellyn, Assistant Secretary

Not valid for mortgage, note, loan, letter of credit, currency rate, interest rate or residual value guarantees.

To confirm the validity of this Power of Attorney call

# Notary Acknowledgment

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA  
COUNTY OF Riverside

On August 22, 2017, before me, Paula Durnford, Notary Public, personally appeared Brian Keeline, who proved to me on the basis of satisfactory

evidence to be the person(s) whose name(s) is/~~are~~ subscribed to the within instrument and acknowledged to me that he/~~she~~/they executed the same in his/~~her~~/their authorized capacity(ies), and that by his/~~her~~/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.



WITNESS my hand and official seal.

Paula Durnford

## OPTIONAL

*Though the information below is not required by law, it may prove valuable to persons relying on the document and could prevent fraudulent removal and reattachment of this form to another document.*

### CAPACITY CLAIMED BY SIGNER

- Individual  
 Corporate Officer

Vice President  
Title(s)

- Partner(s)       Limited  
                           General  
 Attorney-In-Fact  
 Trustee(s)  
 Guardian/Conservator  
 Other:

Signer is representing:  
Name Of Person(s) Or Entity(ies)

### DESCRIPTION OF ATTACHED DOCUMENT

Bid Bond  
Title or Type of Document

Number of Pages

Date of Document

Signer(s) Other Than Named Above

BID BOND