
 EASTERN MUNICIPAL WATER DISTRICT

SPECIFICATION NO.  XXX
(Project Title)
SECTION SC - SPECIAL CONDITIONS

SPECIAL PROVISIONS

NOTE:  Keep original Title for each SC number as is. Do not revise the SC number/title that has already been assigned in this template.  If a SC has been deleted due to not being used, adjust SC numbering accordingly. Any additional SC added must go below titles already in place on this template. Please check with Jennifer in Field Engineering if you have questions.
SC-01.
Safety.  Safety of all activities in connection with the work is of paramount and overriding importance.  See Section 01000 - General Safety Requirements for details.
A preconstruction safety conference shall be scheduled prior to the preconstruction conference to review the respective safety requirements and to discuss implementation of all health and safety provisions related to this project.  The Contractor and District representatives shall be present.  

Please note that the District reserves the right to suspend the work wholly or in part, for any time period as the District representative deems necessary, due to unresolved safety disputes.  See Section 01000 - 1.04.

No additional compensation or contract time will be allowed for the period the work is wholly or in part suspended.

Should the contractor continue with the disputed work after having received a written notice of suspension, any work performed by the Contractor during the suspension shall be considered as having been done by the Contractor at the Contractor's own risk as a volunteer, and shall not entitle the Contractor to compensation or any other rights under the contract.


The Contractor shall submit an Injury and Illness Prevention Program and a Project Specific Safety Plan to the District at the pre-construction conference.  The Contractor shall not begin work until the above referenced documents have been accepted by the District.

The Contractor shall conform to all applicable occupational safety and health standards, rules, regulations and orders established by local agencies, State of California, and California Division of Occupational Safety and Health Construction Safety Regulations (Cal Osha), including obtaining permits required by California Code of Regulations, Title 8, Sections 341 and 341 (a).

If applicable (for treatment plants), add:
Chlorine Gas.  Chlorine gas is stored at the                        RWRF. Gaseous chlorine is extremely hazardous if inhaled. All personnel employed during the course of the project shall be instructed in the proper action to take in the event of a chlorine gas leak or leak alarm. Contractor shall arrange for all personnel to attend a short instruction session by the Plant Managers or their designee at the beginning of the project. 

The Contractor’s on-site superintendent shall be responsible for keeping a daily log, updated continuously, of the workers on-site each day and posting the log in a location acceptable to the Plant Managers. The log shall clearly identify check-in and check-out times for each person employed by the Contractor, his sub-contractors, and/or suppliers.

SC-02.
Scope of Work .  Under these Specifications the Contractor shall perform all (specify here the description of the work) in accordance with these specifications and the contract drawings. 

If providing quantities in the description of work above, add the following:  

The work comprises construction of approximately (round to the nearest hundred).  

Quantities are approximate.  Bidders are responsible to verify actual quantities from the detailed design drawings to accurately calculate quantity take-offs.  

SC-03.
Construction Period and Requirements.  The contract time is set forth in the Notice Inviting Bids.  The following documents shall be accepted by the District prior to any construction:
A.
Insurance Certificate(s) and all required endorsements
B.
Agreement
C.
Injury and Illness Prevention Program

D.
EN-84:  Specific Operating Safety Procedure (see section 01000)

E.
Best Management Practices (BMP) or SWPPP (whichever is  applicable):  For the SWPPP, Submittal of the SWPPP and proof of filing of the NOI/LCAN must be completed prior to the commencement of any construction activities.
F.
Project Sign (if applicable).  

G.
Preliminary Project Schedule (PPS) (see section 01310 or 01310.1)
H.
Pre-Construction Audio Video Recording (see section 01380 or 01381)

Remove item G. above if Section 01310 is not used/do not include for linear projects
Before any work of any subcontractor is started, the Contractor shall submit, at the preconstruction conference, a Subcontractors List and Worker Classification form giving the name, business, license number, email address, and worker classification for each subcontractor who will perform work on the project.  Contractor shall update and resubmit the Subcontractors List and Worker Classification as required. (see Section F-General Conditions, F-17, Subcontracts, c.  Contract Provisions).   

Schedule of Values.   The Contractor shall be responsible to submit and receive District approval of the Schedule of Values (see Section 01026) by the tenth (10th) of the month for processing of the monthly pay estimate.  Pipeline quantities are to be broken down per the pipeline detailed provision.  Submittal and approval of Schedule of Values beyond the 10th of the month will result in the pay estimate processed the following month (pay period ends on the 20th of each month).

SC-04.
Performance and Payment Bonds.  Pursuant to Section 995.660(a) of the Code of Civil Procedure, the Contractor shall submit the following documents with the performance and payment bonds: 

(1)
The original, or a certified copy, of the unrevoked appointment, power of attorney, bylaws, or other instrument entitling or authorizing the person who executed the bond to do so; 

(2) 
A certified copy of the certificate of authority of the insurer issued by the State of California’s Insurance Commissioner; and 

(3) 
Copies of the insurer's most recent annual and quarterly statements filed with the Department of Insurance.

NO PAYMENT SHALL BE MADE UNTIL THE BONDS ARE APPROVED 

If required, add the following paragraph, otherwise delete:
Micro-tunneling/Boring and Jacking Subcontractor.  Prior to boring and jacking any casings, the micro-tunneling/boring & jacking Subcontractor shall furnish a faithful performance bond in an amount equal to 100% of the amount of the subcontract work and a labor payment bond in an amount equal to 100% of the amount of the subcontract work for the boring and jacking work as specified above.  
SC-05.
Location of Contract Work Site.  The contract work site is identify location including county.  ADD: (see pre-bid walk-through map and directions herein) or Refer to vicinity map and location map in back of these specifications (which ever applies).

SC-06.
Liquidated Damages.  The fixed liquidated damages amount for each calendar day of unauthorized delay in completion of the work is hereby established at words ($XXX) per calendar day.
Administrative Delay Liquidated Damages.  Liquidated damages may also be applied to compensate the District for undue delays in the completion of punch list items, site clean-up, demobilization, and miscellaneous contract obligations after a notice of Substantial Completion has been filed.  The cost to the District for administration, inspection, mileage, and other similar items would be extremely difficult to determine. For that reason, additional liquidated damages, known as Administrative Delay Liquidated Damages shall be imposed in the amount of $500 per day, effective 30 days after the Substantial Completion date is filed or the Revised Completion date is reached, whichever is later.  Charges will be assessed until the Final Completion date is issued by the Inspector.

Using Reclaimed Water
SC-07.
Construction Water.  For work under this specification, the Contractor can obtain reclaimed water, free of charge, upon proper application for metering its use from the District’s Development Services Department at (indicate location(s)).  Due to on-going drought conditions throughout the State, only reclaimed water shall be used for this project. Flushing and testing of new potable or raw water lines, or other specific piping, shall be with potable water. Contractor will be required to apply for an additional meter for potable water use.
Contractor shall include in their base bid all necessary equipment, piping and appurtenances, including pumps, to convey water to the work site. Arrangements for water from sources other than EMWD shall be the sole responsibility of the Contractor, and no additional compensation will be allowed.

District must certify that all equipment, including but not limited to, water trucks and overhead tanks have been adequately disinfected, prior to release of final retention payment on the project.

Arrangements must be made with DISTRICT designated treatment plant a minimum of 48 hours in advance.  All equipment must be brought to the designated treatment plant and disinfected under DISTRICT supervision.

The Contractor shall identify water trucks, hoses, drop tanks, etc., as containing reclaimed water and not suitable for human consumption.  Signs shall be painted or otherwise permanently affixed to equipment.

Trucks and other equipment used for reclaimed water shall not be later used for purposes involving human consumption of water.

Reclaimed water must not be introduced into any domestic water piping system and no connection shall be made between equipment containing reclaimed water and any part of a domestic water system.  Tanks and other equipment shall be cleaned and disinfected after the project is completed.  All wastes shall be disposed of in compliance with all applicable Federal, State, District and local regulations.

Contractor shall complete disinfection procedures under the supervision of the appropriate EMWD personnel.  At a minimum the tank/equipment shall be filled with potable water. Specified quantity of chlorine, as supplied by EMWD shall be added through the fill line. Remaining chlorine shall be added through top opening.  Chlorinated water shall stand in tank/equipment for a minimum of ninety (90) minutes.  Chlorinated water shall be flushed through all outlets and disposed of as directed by EMWD personnel.  EMWD personnel shall record vehicle/equipment identification and notify EMWD Customer Service Department that disinfection has been completed.
If no Reclaimed Water available
SC-07.                   Construction Water.  For work under this specification, the Contractor can obtain water, free of charge, upon proper application for metering its use from the District’s Development Services Department at (indicate location(s)). 
Contractor shall provide all necessary piping and appurtenances, including pumps, to convey water to the work site. Arrangements for water from sources other than EMWD shall be the sole responsibility of the Contractor, and no additional compensation will be allowed.

INSURANCE LIMITS TO BE DETERMINED BY EMWD

SC-08.
Insurance.  At all times during the life of this contract, Contractor and his subcontractors shall procure and maintain Commercial Liability, Automobile Liability, Workers Compensation, Equipment Floater and Installation Floater per Section F – General Conditions, F-04. Contractor’s and Subcontractor's Insurance.  Refer to Section F-04 for complete details, including required insurance limits, deductibles, and endorsements. Note:  An Aggregate limit (cap), Professional Employer Organization (PEO), or Self Insurance Plan is not acceptable.
In addition to the requirements noted above and found in Section F-04, the following shall apply to this project:      

Add Commercial Liability below only if limits differ from Section F-04 $2/$5/$5/$2 million), otherwise delete:
Commercial Liability Insurance.  Limits of insurance specified in section F-04.B, shall be changed to amounts not less than the following:  


$__,000,000 per each occurrence



$__,000,000 General Aggregate Limit;  



$__,000,000 Products-Completed Operations Aggregate Limit; 

$__,000,000 Personal & Advertising injury limit;
Add Auto Liability below only if limit differs from F-04 ($2 million), otherwise delete:

Automobile Liability Insurance . Limits of insurance specified in section F-04.C, shall be changed to an amount not less than:  



$__,000,000 combined single limit.  

Add Additional Insureds section below:
Additional Insureds.  The liability insurance required under Section F-04 under General Conditions shall include EMWD, ________________, STATE, and all agencies listed in Section H-Permits as additional insured.  Refer to Section F-04 for additional requirements pertaining to this section 

Add if Pollution Liability is required, otherwise delete:
Pollution Liability Coverage.  The Contractor shall procure Pollution Liability Coverage in amounts not less than the following:

            $2,000,000 per each occurrence    
                 
Add if Builder’s Risk, EQ & Flood is required, otherwise delete:
Builders Risk Insurance including BINDER  and Flood and/or Earthquake The Contractor shall maintain or cause to be maintained at all times during the life of this contract, builders' risk "All Risk" completed value insurance, to include, at the option of the District, loss or damage caused by fire, EARTHQUAKE and/or FLOOD, insuring completed work, work in progress, material, supplies and equipment of the work site, in storage or in transit, in an amount equal to the full replacement cost thereof.  Such insurance shall include the interests of the District, Contractor, all tiers of subcontractors, suppliers and materialmen, with deductible amounts, if any, for the sole account of and payable by Contractor.  Loss under such insurance shall be adjusted with and payable to the District for the interest of all parties. The amount of property insurance shall be sufficient to protect against such loss or damage in full until the work is accepted by the District.  EMWD must be named as “loss payee” on the certificate for Builder’s Risk policy.
Builder’s “All Risk” insurance policy shall contain a deductible not higher than $25,000 unless otherwise approved by the District.

Flood Insurance policy shall contain a deductible not higher than $100,000.00 unless otherwise approved by the District.

Earthquake insurance policy shall contain a deductible not higher than 10% of the total insurable value unless otherwise approved by the District.

Add if Builders Risk, EQ & Flood is procured by EMWD, otherwise delete:

Builder’s All Risk, Insurance, including Flood and/or Earthquake obtained by the DISTRICT.   The DISTRICT shall obtain the Builder’s All Risk policy to include damage caused by Fire, Extended Coverage, Valdalism, all other Perils (AOP), and Flood and/or Earthquake.  The Contractor’s risk of loss shall include the deductible on the Builder’s Risk contract Refer to Section F-04. Builder’s All Risk, Flood and Earthquake Insurance Obtained by the District and Section F-04.G for complete details.
Add if Flood Insurance is required without Builder’s Risk, otherwise delete:

Flood Insurance (excluding builders risk).  The Contractor shall maintain or cause to be maintained until the work of this contract is accepted by the District, loss or damage caused by flood including surface water, waves, tides, tidal waves, overflow of any body of water, or their spray, all weather driven by wind or not, mud slide or mud flow, water under the ground surface pressing on, or flowing or seeping of water and removal of all debris resulting from a covered cause of loss, in the amount of the total contract value. Flood insurance policy shall contain a deductible not higher than $100,000.00 unless otherwise approved by the District.
Add if Design Consultant Insurance is required for Design-Build projects, otherwise delete:

Professional Liability Insurance.  Contractor’s Design Consultant shall take out and maintain the following required insurance policies at his sole cost and expense at all times during the life of this Agreement:

Workers' Compensation
Statutory


General Liability


$1,000,000


Professional Liability

$1,000,000


Automobile Liability

$1,000,000

The Professional Liability Insurance shall adhere to all applicable requirements per Section F-04.  

STORM WATER REGULATIONS: TBD BY EMWD  

For GENERAL REQUIREMENTS (new pipelines over 1 acre and other construction activities tank sites, booster stations, construction within treatment plants over 1 acre etc), add:
SC-09.
Compliance with Storm Water Regulations (NPDES) in Accordance with the General Permit for Storm Water Discharges Associated with Construction Activity Order No. 2022-0057 DWQ (NPDES General Permit No. CAS000002).  Contractor, as EMWD’s authorized representative, shall comply with the regulatory requirements of the State Water Resources Control Board’s (SWRCB) Order No. 2022-0057 DWQ, National Pollutant Discharge Elimination System (NPDES) General Permit No. CAS000002 for Discharges of Storm Water Runoff Associated with Construction Activity, copies of which are available on SWRCB website at http://www.swrcb.ca.gov/stormwtr/construction.html.

The Contractor shall submit a project specific Storm Water Pollution and Prevention Plan prepared by a Qualified SWPPP Developer (QSD) and certified by the Contractor as EMWD’s authorized representative in accordance with Order No. 2022-0057 DWQ, NPDES General Permit No. CAS000002.  The Contractor shall upload in Smart pdf format into CIPO of the SWPPP to the District within two weeks of the contract start date.  The District, upon approval of the SWPPP, shall electronically file Permit Registration Documents (PRDs) using the Stormwater Multi Application Reporting & Tracking System (SMARTS) and shall mail the Notice of Intent (NOI) Fee Statement with appropriate Application Fee to the State Water Resources Control Board.  SWRCB will process the PRDs and a Waste Discharge Identification Number (WDID) will be assigned to the project.  EMWD will forward the completed NOI including the WDID to the Contractor upon receipt. 

The Contractor, as EMWD’s authorized representative, shall then maintain a copy of the SWPPP on the job site at all times for review and inspection by the Regional Water Quality Control Board.  Documents that shall be available on site include but are not limited to the SWPPP that is monitored as needed for current conditions; construction site monitoring plan (CSMP); weekly and extended rain event inspection checklists; pre and post-rain event reports; quarterly non-stormwater monitoring reports; and Rain Event Action Plans (Risk Level 2 and 3 projects only).  All on-site reports shall be revised and updated as necessary by noon every Monday.  If a District observed holiday falls on Monday, all on-site reports shall be revised and updated by noon the next day.

The Contractor, as EMWD’s authorized representative, shall have a Qualified SWPPP Practitioner (QSP) to implement the SWPPP in compliance with Order No. 2022-0057 DWQ including but not limited to training/certification requirements for key personnel implementing the SWPPP/BMPs etc.; performance of weekly inspection reports; performance of all required monitoring and reporting including monitoring data/records and visual monitoring records; and maintaining records of corrective actions taken and not taken.  Submittal of weekly inspections and monthly reports to EMWD in compliance with the permit is required by the end of each month.  The Contractor’s QSP must be registered in SMARTS so EMWD may link the QSP to the project in SMARTS as a Data Person.  The Contractor's QSP is responsible for completing the Notice of Termination (NOT) in SMARTS to close out the stormwater permit.
The Regional Water Board will consider a construction site complete when the conditions of the 2022 CGP, Section III.H, have been met.  The Contractor QSP is required to submit the following in SMARTS: 
· NOT SMARTS Form; 
· QSP-prepared final NOT inspection which includes the QSP name and valid QSP certificate number; 
· Final site map with photo orientation references; and 
· Photos demonstrating final stabilization. 
According to the 2022 CGP, the NOT will be automatically approved within 30 calendar days after the date the NOT was submitted, unless, within the 30 calendar days the Regional Water Board notifies the Contractor’s QSP through SMARTS that the Notice of Termination has been denied, returned, or accepted for review (2022 CGP Section III.H.7). 
The District, at its discretion, may withhold payment and/or return pay requests if the contractor fails to submit monthly reports by the last working day of the month, properly maintain records, or otherwise comply with the permit requirements.

The Contractor shall include all costs for preparation of the SWPPP, record keeping, implementation, and reporting requirements of the permit.  No additional compensation will be allowed.
For Linear Underground Pipeline  and existing facility routine maintenance projects, add: 

SC-09.
Compliance with Storm Water Regulations (NPDES) in Accordance with the General Permit for Storm Water Discharges Associated with Construction Activity Order No. 2022-0057 DWQ (NPDES) General Permit No. CAS000002).  The General Permit does not apply to linear underground pipeline and existing facility routine maintenance projects that are conducted on existing lines and facilities within existing right-of-way or easements to maintain the original purpose of the facility or hydraulic capacity, update existing lines and facilities to comply with applicable codes, standards, and regulations regardless of increased capacity, and repairing leaks. These projects do not require preparation of a Storm Water Pollution Prevention Plan (SWPPP), but will require Best Management Practices (BMPs) to control and reduce discharges of pollutants associated with construction into storm drains and receiving waters.  The contractor shall prepare, implement and maintain a BMP Plan showing location and type of BMPs to be implemented for the project.  The contractor shall alter the plan, implementation and maintenance as necessary for the duration of the project.

For Construction projects that will disturb less than one acre, add:
SC-09.  Compliance with Storm Water Regulations (NPDES) for Discharge of Storm Water Runoff Associated with Construction Activity Order No. 2022-0057 DWQ (NPDES General Permit No. CAS000002).  Construction projects under 1 acre do not require coverage under the General Permit or  preparation of a Storm Water Pollution Protection Plan (SWPPP),  but will require Best Management Practices (BMPs) to control and reduce discharges of pollutants associated with construction into storm drains and receiving waters.  The contractor shall prepare, implement and maintain a BMP Plan showing location and type of BMPs to be implemented for the project.  The contractor shall alter the plan, implementation and maintenance as necessary for the duration of the project.

FOR POND DEEPENING PROJECTS, add:
SC-09.
Compliance with Storm Water Regulations (NPDES) for Storm Water Discharges Associated with Construction Activity. Per the letter from California Regional Water Quality Control Board included in Section H, this project does not require coverage under the State's General Construction Activity Storm Water Permit.  However, the Contractor shall have a procedure in place to address the tracking of mud and sediments from the construction equipment and nearby streets, and potential spills and leaks from the equipment.
PERCENTAGE OF WORK BY CONTRACTOR is called out in Section F – General Conditions, which requires contractors to perform at least 50% of the work.  This provision is not applicable to new Tank construction projects or certain “specialty-type” projects.  If 50% is not required, add the following paragraph to the Special Conditions:  

SC-10. 
Percentage of Work by Contractor, per Section F- General Conditions.  The first paragraph under F-14. Obligations of Contractor is revised to read as follows:     Contractor shall perform, with his own organization, contract work amounting to at least 50 percent of the contract except that any designated “Specialty Items” may be performed by subcontractor and the amount of any such “Specialty Items” may be deducted from the Contract Price before computing the amount required to be performed by the Contractor with it’s own organization.  

Specialty Items are defined as follows:   Design Engineer to specify here


When an entire item is subcontracted, the value of work subcontracted will be based on the contract unit price.  When a portion of an item is subcontracted, the value of work subcontracted will be based on the estimated percentage of the contract unit price.  This will be determined from information submitted by the Contractor and subject to approval by the District.
SC-11.
Preconstruction Conference.  A Pre-job conference shall be scheduled prior to the start of the project.  District representatives, Permit agencies, and the Contractor shall be present.  

SC-12.
Preconstruction Audio Video Recording .  The Contractor shall make arrangements with a professional photographer, approved by the District, to prepare a full color pre-construction audio video recording of the project site with the Inspector present prior to mobilizing (refer to Section 01380 or 01381, whichever is applicable to these specifications) and upload into CIPO.
SC-13. 
Or Equal Substitutions. Products of manufacturers listed as equals to those specified must be submitted for review and approval by the District not later than the tenth (10th) day preceding the date for receipt of bids.

If project includes sole-source items, list below:
Specified Equipment with No Equal Substitution. For the purposes of standardization within the DISTRICT, the following table of specification sections lists approved manufacturers and no equals. Manufacturers not named in these listed specifications will not be considered or approved. See Technical Specification Section for additional details.

Section

Application



Manufacturer
SC-14.
Submission of Documents In Electronic Media Format.  Unless otherwise specified by the District, Contractor shall submit all documents (ie: RFIs, Contract Documents, Design Submittals, and Materials and Equipment Submittals) electronically via CIPO.  
SC-15.
California Air Resources Board (CARB) Off-Road, On-Road and On-Road Heavy Vehicle Regulations
A. In Use Off Road Diesel Regulation (ORD) 13 CCR 2449-2449.2 (Amendments Effective 10/01/2023)

All off-road diesel-fueled construction vehicles used for this project shall be in accordance with the CARB In-use Off-road Diesel-fueled Fleet Regulation (Title 13 CCR, Division 3, Chapter 9, Article 4.8, as amended, effective 10/1/23.) This also applies to equipment used by subcontractors and/or rental equipment.  

All off-road diesel-fueled construction vehicles used for this project shall be CARB compliant and shall meet the applicable CARB Tier requirements at the time of use for the project. The Contractor shall use renewable diesel (R99 or R100) for all construction vehicles and equipment as required by CARB. The equipment shall be labeled with a legible CARB issued Equipment Identification number (EIN). 

The contractor shall be responsible for verifying that the off-road equipment used for the project, including equipment used by subcontractors and/or rental equipment, meets the CARB requirements. 
The contractor shall provide copies of valid CARB Certificates indicating compliance with the In-Use Off-Road Diesel-Fueled Fleets Regulation for vehicles used to execute the project scope. This includes the contractor and any listed subcontractors. Copies shall be included in the bid proposal. If the subject regulation is not applicable to equipment owned by the contractor or listed subcontractors, then the contractor must provide supporting documentation in the bid proposal. Not providing copies of the certificate(s) or supporting documentation may deem your bid non-responsive.   

The contractor is responsible for maintaining compliance with the In-Use Off-Road Diesel-Fueled Fleets Regulation for the contract term and for verifying compliance certificates for any subcontractors used throughout the contract term. Copies of subsequent annual certificates for the contract term shall be maintained and provided to EMWD upon request.  

The contractor shall sign and date the Contractor Mobile Source Acknowledgement Form (Form C24) and include it in the bid proposal to acknowledge and certify understanding of the fleet requirements. Not providing the signed form may deem your bid non-responsive.

B. CARB Clean Fleets (ACF) 13 CCR 2013 – 2013.4; 13 CCR 2015 – 2015.6 

CARB On-Road Vehicle Disclosure.  On-road vehicles with a GVWR greater than 8,500 lbs. and light-duty package delivery vehicles operated in California may be subject to the California Air Resources Board Advanced Clean Fleets regulations. Such vehicles may therefore be subject to requirements to reduce emissions of air pollutants. For more information, please visit the CARB Advanced Clean Fleets webpage at https://ww2.arb.ca.gov/our-work/programs/advanced-clean-fleets
The above requirements may apply to the contractor, their subcontractors, and rented equipment. If applicable, the contractor is responsible for maintaining compliance with the Advanced Clean Fleets Regulation for the contract term. The contractor shall be responsible for verifying compliance with the CARB Advanced Fleet Regulations when they hire and operate or hire and direct the operation of on-road vehicles from others for the project.  The contractor shall keep supporting records and documentation to demonstrate compliance with the Advanced Clean Fleets Regulation and shall provide it to EMWD upon request.

The contractor shall sign and date the Contractor Mobile Source Acknowledgement Form (Form C24) and include it in the bid proposal to acknowledge and certify understanding of the fleet requirements. Not providing the signed form may deem your bid non-responsive.

C. CARB Truck and Bus Regulation [13 CCR 2025]
All on-road heavy duty vehicles used for this project shall be in accordance with California Air Resources Board (CARB) In-Use On-road Diesel Vehicle Regulation (Truck and Bus Regulation; Title 13 CCR, Division 3, Chapter 1, Article 4.5, section 2025). This includes the use of 2010 model year or newer engines in any diesel heavy duty truck used for this project. This also applies to equipment used by subcontractors and/or rental equipment.  

D. CARB Heavy Duty Inspection and Maintenance Program 13 CCR 2195 – 2199.1 

All on-road heavy duty vehicles used for this project shall conform to the CARB Heavy Duty Vehicle Inspection and Maintenance Program requirements Title 13 CCR, Division 3, Chapter 3.7, Section 2195-2199.  This also applies to equipment used by subcontractors and/or rental equipment.  

The contractor is responsible for verifying that equipment used for the project, including equipment used by subcontractors and/or rental equipment, meets the CARB requirements.  The contractor shall maintain compliance throughout the contract.  The contractor shall keep supporting records and documentation to demonstrate compliance with the Truck and Bus Regulation and Heavy-Duty Inspection and Maintenance Program and shall provide it to EMWD upon request.

The contractor shall sign and date the Contractor Mobile Source Acknowledgement Form (Form C24) and include it in the bid proposal to acknowledge and certify understanding of the fleet requirements. Not providing the signed forms may deem your bid non-responsive.
Include the next two SCs if project involves Contractor sewer bypass. Otherwise delete.
SC-.
Sewage Spillage. The Contractor shall be fully responsible for preventing sewage spillage, containing any sewage spillage, recovery and legal disposal of any spilled sewage, any fines, penalties, claims, and liability arising from Contractor caused sewage spillage and any violation of any law, ordinance, code, order, or regulation due to the spillage. Should a spill occur, the Contractor shall take immediate action to control the spill and notify the District for assistance.  Should the spill be identified by the District as being “preventable” in nature, Contractor shall refer to SC-XX

SC-.               
Preventable Sewage Spillage. If deemed by the District as “preventable”, the Contractor will be assessed a minimum $5,000 penalty for each preventable sewer spill caused by Contractor negligence. The $5,000 penalty for preventable spill(s) is to recover District administrative and labor cost for spill response, and is in addition to fines, penalties, claims, and liability arising from the preventable sewage spill.  Should additional preventable spills occur, the minimum penalty will double for each additional occurrence including but not limited to any potential State or Regulatory mandated fines imposed to the District.

SC-.
Control Density Fill (CDF): The Contractor will be required to use CDF, in accordance with Section 02252 as backfill in areas under and around existing mainline utilities, and all utility crossings of the proposed underground piping and appurtenances.  CDF shall be placed from the bottom of the excavation to the center grade of the utility, and shall extend five feet each side of the existing facility.   All costs associated with furnishing and placing CDF shall be included in the respective bid item.
If Construction Project sign is required, add the following, update if more than 1 sign is required:
SC-.
Project Sign. Prior to the start of construction, the Contractor shall place a project sign at a prominent location on the project site, as directed by the District.  The Contractor shall submit a prototype of the construction sign to the District for review and approval before posting the sign at the construction site.  A construction project sign template and logo guidelines will be provided to the awarded contractor. 
The sign shall be prepared in a professional manner, be at least four feet tall by eight feet wide, made of 3/4-inch thick exterior grade plywood or other approved material.  

At a minimum, the following shall be included on the project sign: 

Project Title

Purpose of Project

Estimated Project Competion 

Project Cost (if provided)
Public Affairs contact: (Contact name & ext to be provided at Prejob)
EMWD’s color logo

EMWD’s Mission Statement

In addition to the above, the sign shall include other agencies logos, disclosure statements, or additional information as requested by the District, so long as the above requirements are equally prominent. The Contractor shall be responsible to maintain the sign in good condition for the duration of the project.

Sample:
	[image: image1.png]


   Building For Your Future

   Project Title 

  PURPOSE:    

  ESTIMATED PROJECT COMPLETION:  
PROJECT COST/FUNDING: 

EMWD CONTACT:  
The Mission of Eastern Municipal Water District is to deliver value to our diverse customers and the communities we serve by providing safe, reliable, economical and environmentally sustainable water, wastewater and recycled water services.



SC-.                  Public Outreach.  The District’s Public and Governmental Affairs (PGA) Department will perform public outreach to local residents informing them of upcoming construction activities.  Therefore, the Contractor shall provide the District with four (4) week notice for the following activities: Engineer to specify here.  The four (4) weeks provides the PGA Department the proper time to prepare and conduct the meetings.  The Contractor’s CPM Schedule shall include these notification activities.

There may be times when other public outreach is necessary as determined by the PGA Department.  That outreach may include attendance at community presentations, distribution of door hangers, distribution of letters or other like forms of community engagement.  Any printed materials will provided by the PGA Department.

If the District receives complaints from individuals or agencies affected by the project; the Contractor shall take immediate action to correct the situation as directed by the District.

If Contractor receives complaints directly, Contractor shall forward complaint directly to PGA Staff at (951) 928-3777 ext. 3430 and immediately notify the District Inspector. Thereafter, Contractor shall take immediate action to correct the situation as directed by the District.

For LUMP SUM projects and approved by Field Engineering, add:  

SC-.
Markups for Negotiated Change Order Work.
NEGOTIATED CHANGE ORDER WORK:

Labor Markup = 20%

Material Markup = 15%

Equipment Markup = 15%

Contractor Markup for Subcontractor Work = 5% or $250 (Whichever is greater)

Bonds = Actual premium (Separate Line Item) Contractor shall provide backup documentation of the actual rate

Note: The cost associated with the project superintendent and pricing of the proposal shall be considered part of the Overhead and Profit percentages previously noted.
For all projects that have a conditional encroachment permit, add the following:
SC-.

Encroachment Permit.   The District obtained a conditional encroachment permit from the City.  This conditional permit does not relieve the Contactor from the responsibility of obtaining a separate encroachment permit.  The Contractor shall prepare and submit the required information to the City and shall perform all coordination necessary to obtain the permit.  It is anticipated that the District will be billed for the inspection fee deposit.  If the City requires a deposit or fee payment made at any time during the course of the permit application or construction process, the Contractor shall coordinate with the District.  All costs for obtaining and complying with all provisions of the permit shall be included in the original bid and no additional compensation will be allowed. The Conditional Encroachment Permit is included in 00066 Section H – Permits.
SC-.
Restoration.  Contractor shall protect in place or remove and replace all existing  utilities and public and private improvements (except those improvements specified to be removed) including, but not limited to, berms, curbs, gutters, concrete pavement, asphalt concrete pavement, walkways, sidewalks, cross gutters, spandrels, medians, driveways, mailboxes, bikeways, trailways, storm drains, landscaping, landscaping materials, landscape irrigation systems, traffic striping, power poles, guy wires, street lights, signs, guardrails, traffic signal facilities, fences, and walls. 

If said facilities are undermined or disturbed as determined by District, said facilities shall be removed and replaced.  Contractor shall correct or replace any damaged utilities or improvements as part of the Contract Work at no additional cost.  Certain existing improvements are specified on the Construction Drawings to be protected in place or removed and replaced.  Contractor shall protect in place or remove and replace all existing and public and private improvements whether they are specifically noted on the Construction Drawings or not.

Where appurtenances will be installed in existing concrete or asphalt concrete pavement areas, Contractor shall remove and replace sections of sidewalks or asphalt concrete pavement areas as required to accommodate said appurtenances.  Areas shall be saw cut and sidewalk shall be removed in complete panels at existing joints.  If colored or textured sidewalk is removed, Contractor shall replace with colored and/or textured sidewalk to match existing.

Where pipelines are constructed underneath existing concrete spandrels or cross gutters, Contractor shall remove and replace said spandrels or cross gutters.  Spandrels or cross gutters shall be sawcut at existing construction joints and removed unless directed otherwise by District.

A. Daily Restoration.  Contractor shall, as a minimum, have accomplished by the end of each work period, the following:

1. Remove all debris, construction materials, and equipment from public and private streets, and private property.

2. Fill all excavations with compacted backfill.  All backfill shall be compacted to 90% relative compaction minimum; however, if approved by District, Contractor may use traffic plates to cover portions of the trench each day.  Traffic plates shall be recessed in accordance with enter agency detail requirements and reference detail herein.  In addition, traffic plates shall be tack welded together, reinforced as required to support traffic, and consist of nonskid surfaces.

3. Place 2-inch minimum thickness temporary asphalt concrete pavement on all trenches where asphalt concrete pavement was removed.  The temporary asphalt shall be placed with a machine (i.e. barber green, etc.) finish, compacted and rolled smooth and flush with adjacent pavement sufficient to support traffic in accordance with Specification 02513, Part 3, 3.03 Temporary Paving. Should the Contractor be required to cut (per agency detail) a larger trench section than is required of these documents to provide a machine finish, the Contractor shall do so at no additional cost to the District.

Said pavement may be placed hot or cold, provided it is placed smooth and flush with adjacent existing pavement and rolled with a steel wheeled pavement roller and properly maintained. District will conduct pavement rideability inspections upon immediate completion of the work.  Any corrections noted by the District must be made immediately and prior to any form of lane/road opening for public travel.

Placement and compaction of pavement by other equipment including, but not limited to, backhoes, loaders, or trucks will not be allowed.

4. Clean all work areas including, but not limited to, washing and sweeping all streets and paved areas, driveways, gutters, sidewalks, bikeways, and trailways, and removing all trash.  Contractor shall sweep work areas more than once a day if requested by District.
5. Place temporary traffic striping

6. Remove all traffic control except for traffic control required for safety and open all streets to traffic.

If trenches are not compacted to 90% relative compaction minimum, work areas are not properly cleaned, and if temporary asphalt concrete pavement is not properly placed and maintained on a daily basis, District will prohibit any water pipeline installation work until compaction meets specified requirements, work sites are clean, and temporary asphalt concrete pavement is properly placed and maintained.

In addition, Contractor shall inspect entire job site at the end of each work day and frequently on Saturdays, Sundays, and holidays and correct any traffic, pavement (temporary or permanent pavement) or backfill deficiencies.  Contractor shall maintain streets and paved areas including backfilled trenches in good repair.

If District receives complaints from individuals or agency affected by the project, Contractor shall take immediate action to correct the situation as directed by the District.  If Contractor receives complaints directly, Contractor shall report same immediately to District.  Thereafter, Contractor shall take immediate action to correct the situation as directed by the District.

Contractor shall respond immediately to all requires by District for remedial work.  Contractor shall have a crew available to respond to said requests at all times.  If Contractor does not correct situation within a reasonable amount of time, the District will take any and all action to correct the situation at Contractor’s expense.  The District reserves the right to deduct $10,000 per month from the monthly pay estimate for lack of response in the work described under “Daily Restoration”.

B. Permanent Asphalt Concrete Pavement:

1. Preparation

Contractor shall remove all temporary asphalt concrete pavement, dispose of it at an authorized disposal site, backfill trench as required, compact subgrade as specified, and the place base material and permanent pavement.

Contractor shall saw cut pavement edges to straight, neat, vertical edges, either perpendicular to, or parallel with, the trench in accordance with these specifications and the details shown on the plans.  If existing pavement adjacent to the trench is scarred, broken, or removed, Contractor shall remove or replace said broken or scarred pavement and replace same with hot placed asphalt concrete pavement in accordance with the Contract Documents.  Prior to placing asphalt concrete pavement, Contractor shall excavate underlying subgrade to proper grade and compact it to 95% relative compaction minimum.

2. Restoration Requirement

Pavement restoration shall be in accordance with the permit requirements of the authority or authorities having jurisdiction (Engineer to add any applicable trench backfill and roadway repair standard drawing(s) here). The existing pavement section is estimated to be 8-inch (max) of A.C. pavement over 12-inch (max) of aggregate base (if pavement section is known, specify here and delete previous). The District does not guarantee that this estimated pavement section represents actual field conditions. The Contractor may obtain and review existing street improvement data to satisfy himself of the type and depth of the existing pavement sections within the span of the trench and pavement restoration limits. Restoration requirements are subject to the Encroachment Permit(s) for the authority or authorities having jurisdiction. In the event of a conflict between the Encroachment Permit(s) and the Contract Documents, the more stringent requirements shall prevail. 
3. Adjust to Grade

After asphalt concrete base pavement work is complete, Contractor shall adjust all vaults and valve boxes to grade.

4. Traffic Signing and Striping

Contractor shall protect in place or remove and replace all existing traffic signs.

All traffic striping and markings including but not limited to, centerlines, lane line, sop bars, and crosswalks destroyed or damaged during construction shall be replaced with temporary striping or markings by method approved by the governing agency.

Said temporary striping shall be placed at the end of each workday, prior to reopening street to traffic.  Within three days of placement of final base course, all traffic striping and pavement markings shall be permanently restored or replaced with thermo plastic traffic striping and pavement markings, all in accordance with the governing agency’s standards, specifications, and permit.

Not all traffic signs and traffic striping are shown on the Construction Drawings.  Contractor shall review project site to determine extent of same and base his bid accordingly.
For all projects that contain Equipment Requiring Testing and/or Training, add the following and modify Specification Section XXXXX:
SC-.
Listing of Equipment Requiring Testing/Training by Factory-trained Service Personnel.

For all projects that contain potable water pipeline construction, add:  
SC-.
Pipeline Connection and Disinfection.  The Contractor shall notify the District one (1) week in advance of the planned pipeline connections and also provide 48 hour and 24 hour advance confirmation of when the work will be performed. The Contractor shall be responsible for dewatering the trench excavations as necessary.

Contractor shall be responsible for dewatering, dechlorination, and disposal of all water from well and pipeline testing/flushing activities.  Discharge of all water must abide by the District’s NPDES permit which limits total residual chlorine to a maximum concentration of 0.1 mg/l. 

Contractor shall also protect existing water pipelines from contamination during connection procedures. Contractor shall disinfect all new pipelines, pipeline connection closure materials and the existing pipeline at connection points per AWWA Section C-651. All costs associated with connections to existing water pipelines shall be included in the appropriate bid item. 
For flushing and testing new potable or raw water lines, or other specified piping, the Contractor can obtain potable water, upon proper application for its use from the District’s Development Services Department at (indicate location(s)).
For Tank Maintenance & Improvement Projects (Recoating), Add:
SC- 
.
Warranty Inspection:  Warranty inspection shall be conducted between the eleventh and sixteenth months following completion of all work and filing of the Notice of Acceptance.   Refer to detailed provision sections 09877 and/or 09878 for complete details.
For Lead Paint found at jobsite (normally for recoat tank specs), Add:
SC-.
Methods of Work.  Disposal of waste coating and abrasives shall be at the Contractor’s expense and in strict compliance with State and Federal statutes. The District shall be furnished with all documentation related to spent abrasives and waste paint debris, including analytical results of concentrations for the metals zinc, cadmium, chromium, and lead. The District has sampled the existing interior coatings of the subject reservoir, and the results of the analyses are included as part of this specification. The cost of this item including the permits acquisition shall be included in the appropriate bid item.

When the Geotechnical Report is attached to the specification, add:
SC-.
Soils or Geotechnical Reports, or Reference to.  Where investigations of subsurface conditions have been made by the District in respect to foundation or other structural design, and that information is shown in the plans, said information represents only the statement by the District as to the character of material which has been actually encountered by it in its investigation, and is only included for the convenience of bidders.  Investigations of subsurface conditions are made for the purpose of design, and the District assumes no responsibility whatever in respect to the sufficiency or accuracy of borings or of the log of test borings or other preliminary investigations, or of the interpretation thereof, and there is no guaranty either expressed or implied, that the conditions indicated are representative of those existing throughout the work, or any part of it, or that unlooked for developments may not occur.  Making such information available to bidders is not be construed in any way as waiver of the provisions of the first part of this article and bidders must satisfy themselves through their own investigations as to conditions to be encountered.

SC-.
Reference to District’s Standard Drawings and Detailed Provisions.  Any and all referenced Standard Drawings and Detailed Provisions shall be considered part of the contract drawings and specifications.  All referenced Standard Drawings and Detailed Provisions of the District are available from the District upon request.  The Contractor shall not be entitled to any compensation due to referenced documents not included in the Specifications and Contract Drawings.
If required, add/modify, otherwise, delete:
SC-. 

Storage of Materials and Equipment and Security. Contractor may utilize available land at the reservoir site (booster, lift station, ect., Engineer to identify) for storage of materials and equipment. Contractor shall coordinate the location of material and equipment storage with the District Inspector. 

Contractor has the option to secure their own storage yard for materials and equipment. However, if private or public property is used, the Contractor must obtain written permission from affected property owners and/or agencies in advance of moving said material or equipment onto offsite property. A copy of the letter from the private owner granting permission shall be submitted to the District prior to use of the site. The District will not approve the use of any property unless it can be considered “previously disturbed” in accordance with CEQA guidelines.

The Contractor shall be responsible for providing all security measures necessary to secure the stored materials or equipment and to protect the construction area regardless of whether it is stored on District property or Contractor acquired property. The District is not responsible for items lost, damaged or stolen from the secured site or for injuries to the public due to unsafe or unsecured conditions.
If required, add/modify, otherwise, delete:
SC-.
Shutdown Requirements, Work Restrictions and Operations Coordination.  Contractor shall coordinate the shutdown operation of existing systems with the District, to include the Inspector and Operations and Maintenance personnel per the Shutdown schedule attached (see Appendix XX).  No work shall be performed without 2 week prior notice followed by forty-eight (48) hour prior and twenty-four (24) hour confirmation notices to the District.  No work shall be done without a District representative present.   
If required, add, otherwise, delete:
SC-.
Construction Survey and Soils Tests.  Upon Contractor's request, District will provide construction survey and soil/compaction testing for the project. However, any cost of re-staking or re-compaction due to the Contractor's negligence will be at the Contractor's expense. A 48-hour notice is required for survey and soil services.

If Tracer Wire is used, add, otherwise, delete:
SC-.

Tracer Wire.  Tracer wire is to be placed over any and all pipelines regardless of product and electrical duct banks to be installed on this project. A tracer wire box shall be installed at the beginning and end on all tracer wire installations.  Tracer wire box installation shall not exceed 660 feet noted in detail B-656. After all trench backfill operations are complete, the District shall pay for and conduct the locatability test to confirm that the wire is continuous.  The Contractor shall be responsible for all costs to confirm, locate and repair any breaks in the tracer wire identified in the locatability test.  In addition, the Contractor shall reimburse the District for all costs to retest repaired sections of the wire.  The Contractor is advised to use care in the installation and backfilling operations to prevent damage to the wire.
Tracer wire shall be a #14 AWG (0.0641” diameter) fully annealed, high carbon 1055 grade steel, high strength solid copper clad steel conductor (HS-CCS), insulated with a 30 mil, high-density, high molecular weight polyethylene (HDPE) insulation and rated for direct burial use at 30 volts. HS-CCS conductor must be at 21% conductivity for locating purposes. Break load of 282 pounds. HDPE installation shall utilize virgin grade material. Insulation color shall meet the APWA color code standard for identification of buried utilities. 

Manufacturers supplying copper clad steel tracer wire must have available detailed performance data including 5 years of underground testing in terms of durability related to damage of protective insulation and effects of potential corrosion of the specific copper clad steel used. Origin of copper clad steel manufacturer is required and steel core must be manufactured in the United States. If manufacturer has not completed 5 year corrosion testing, a 5-year warranty must be provided.

Where utility marking tape is also required for the installation, only “NON-DETECTABLE” marking tape will be allowed.

SC-.

Asbestos Survey.  The District performed an Asbestos Survey for the tank exterior.  The results are included in Appendix X.  

Contractor shall furnish all labor, equipment, and materials, and perform all operations necessary for proper abatement and disposal of hazardous materials in strict compliance with all applicable State and Federal statutes.  Acquisition of all required permits, and the disposal of asbestos containing waste and abrasives shall be at the Contractor's expense. The District shall be furnished with all documentation related to asbestos containing debris, including analytical results of concentrations per the State and Federal regulations.
Additionally, the District will be named the “Generator” and will aid the Contractor in submitting the manifest to the proper authority.

SC-.
Removal of Asbestos Cement Pipe (ACP).  This project includes the removal of existing ACP.  The Contractor is advised that ASBESTOS IS A KNOWN HUMAN CARCINOGEN when inhaled and poses serious health risks.  

The Contractor shall perform all handling and disposal of ACP in strict conformance with applicable CAL/OSHA, EPA, SCAQMD, and government health agency requirements.  The preferred method is for the Contractor to remove existing ACP at the next joint beyond the limits of removal shown on the plans and only cut the ACP when removal to the next joint is not feasible.  The final decision on cutting shall be made with concurrence by the District’s Inspector.  Contractor and his employees or subcontractors must be trained for handling this material according to Cal-OSHA guidelines and SCAQMD Rule 1403.  Handling and disposal must meet Cal-OSHA, Cal-EPA, and SCAQMD guidelines and requirements.  All costs associated with removal and disposal of asbestos cement pipe (ACP) shall be included in the bid and no additional compensation will be allowed.
Where renovation or demolition of asbestos or ACP is required, the Contractor shall coordinate with the District.  The contractor shall obtain all required SCAQMD approvals prior to any asbestos demolition and renovation activities.   The SCAQMD requirements include but are not limited to an onsite survey of the presence and condition of the ACP prior to renovation, and a corresponding survey report completed by a Certified Asbestos Consultant. 
The contractor shall submit the required Rule 1403 Notifications to SCAQMD at least 14 days prior to renovation, and, if applicable, an approved Rule 1403 Procedure 5 Plan. The Contractor shall legally abandon and/or dispose of the asbestos under the associated regulations.
The Contractor is responsible for the correct handling, transportation and legal disposal of asbestos cement pipe.  Contractor shall provide EMWD all documentation (Bill of Lading and Manifests) associated with the transportation and disposal of any waste material containing asbestos or ACP.  Contractor shall provide EMWD with documentation submitted to SCAQMD, including, but not limited to the onsite survey, SCAQMD notifications, and approved Rule 1403 asbestos plans.

Contractor shall provide the chain of custody documentation and a letter releasing EMWD from the liability regarding ACP removal and disposal.

SC-.
Asbestos Abatement Contractor Requirements.  Where demolition of asbestos or ACP is required, the Contractor shall coordinate with the District.  The Contractor shall obtain a permit from the Riverside County Office of Environmental Health (RCOEH) and required SCAQMD approvals prior to any asbestos demolition and renovation activities. The Contractor must legally abandon and/or dispose of the pipe in accordance with regulations and permit requirements.

1. Contractors working with or around asbestos containing materials must be Licensed Asbestos Abatement Contractor with the California Contractors State License Board.

2. Valid Registration with the California Department of Industrial Relations Division of Occupational Safety and Health Administration, Asbestos Contractor Registration Unit.

3. Training – AHERA approved Worker and Supervisor; Asbestos Cement Pipe Training meeting the requirements of T8 CCR 341.17.

4. Certified programs (IIPP, Respiratory Protections, Blood Borne Pathogen etc.) in compliance with T8 CCR.

5. Any local permits, licenses, or approvals for abatement work.

6. Vehicles used to transport waste must be California Department of Toxics Substance Control (DTSC) licensed hazardous waste hauler.

7. Insurance – Pollution Liability coverage shall be provided.

The cost of this Work, including permits, notification fees and retention of licensed subcontractors, shall be included in the appropriate bid item and no additional compensation will be allowed.

If Telemetry Cable is supplied by the District, add, otherwise, delete:

SC-.
Telemetry Cable. The District will supply the telemetry cable for installation in accordance with these specifications and contract drawings. The telemetry cable will be delivered to the Contractor at the District's warehouse in 5' or 6' spools. Prior to acceptance and delivery of the cable, a continuity test will be performed by District personnel or the Contractor's representative. Certification of the test results will be acknowledged by the Contractor or his representative in writing. The Contractor will be responsible for the safe handling, installation and retesting for total continuity of the cable installation prior to acceptance by the District.
If Sections: 11005, 11200, 11210, 11211, 11931, 11936, 11937, 11938, 15350, 15351 are made a part of the specification, add:
SC-.
Maintenance Bond for Pumping Equipment.  The contractor or his supplier shall provide a maintenance bond (EMWD standard form C-14 or C-14.1) from a bonding company acceptable to the District equal to 100% of the pumping equipment value (including motors, pumps and pump assemblies) for a two (2) year term starting when the District has accepted the contracted work.   Equipment and/or components failing within this period due to deficiency in design, workmanship or material shall be removed, replaced, and reinstalled at no cost to the District, and said replacement shall be guaranteed for two years continuous service.  The maintenance bond shall be submitted to the District prior to the performance test of the pump(s).

Warranty.  All pumping equipment shall carry an extended warranty for a two year period from the date of installation.  All warranties shall be turned into the District prior to project completion.  

For well drilling projects, add the following, otherwise delete  (Note:  the following should be incorporated into custom detailed provision):  
SC-.
Noise Control Requirements.  Noise suppression shall be practiced at all times to mini​mize disturbance to persons living or working nearby, and to the gen​eral pub​lic.  The measures to be used in effecting noise suppres​sion shall in​clude, but are not limited to, equipping all inter​nal combustion en​gines with critical residential silencers (mufflers), sound blankets shielding noise-producing equipment from nearest ar​eas of human occupancy by locating in such positions as to direct greatest noise emissions away from such areas, and conducting op​erations in the most effective manner to minimize noise genera​tion consistent with the execution of the contract in a timely and economic manner.

Noise control barrier walls and equipment shall be installed as needed to achieve a noise level at the property lines that meets the requirements of the Authority Having Jurisdiction (AHJ).  Noise levels in excess of the noted limit shall be allowed only during critical operations for brief periods of time.  Contractor shall make every reasonable effort to minimize levels during nighttime operations.

Barrier walls installed shall consist of fiberglass-filled curtains and shall have adequate transmission loss and a minimum wall height of 24 feet.  The noise control barrier walls shall be designed to preclude structural failure due to such factors as winds, shear, shallow soil failure, earthquakes, and erosion.  The length, height, and location of noise control barrier walls shall be adequate to assure proper acoustical performance.

If other construction work being conducted on project site, add:
SC-.
Coordination.  The Contractor should take note that other work may be taking place simultaneously at the jobsite.  It shall be the Contractor's responsibility to coordinate his activities with all the other contractors performing work in the project area and  to cooperate with all other contractors within reasonable and professional norms so that all construction may be completed in a timely manner.  In the event a scheduling conflict arises between contractors performing work on the job site and if both parties are unable to reach an agreement, the District shall be the final authority in resolving said scheduling conflict. No additional compensation will be allowed due to conflicts with other construction in the area.
If Section 16480 is included, add:
SC-.
Specification Section 16480; Main Switchboard and Motor Control Center.  Power Monitor shall be installed on all motor control centers unless specifically stated otherwise in the plans or specifications.  Refer to 2.04 Miscellaneous Devices, A. Power Monitor, for further details.  

Add the following, if applicable:
SC-.
Existing Underground Utilities and Potholing for Existing Utilities. Unless otherwise indicated on the plans or directly by the utility owner, all utilities shall be protected in place and service maintained as described in Section 02201 Part 1.02 of the Specifications. Utilities crossing the proposed water pipeline alignment are plotted on the plan view of the plans. The utilities were plotted based on information provided from the respective utility owners.  The accuracy of plotted utilities is not guaranteed as indicted in Section F-25 of the General Conditions.

Existing utilities have been identified and located on the plans based on the best information available.  The Contractor is responsible for performing exploratory excavations (potholing) along the alignment of the project to confirm location of existing utilities and to establish connection requirements to existing pipelines.  All Contractors under contract with EMWD are hereby granted permission to use vacuum excavation on EMWD facilities.  Vacuum excavations may not be used on any other facilities unless written permission is obtained from the owner of the facility in accordance with State Law 4216.  The Contractor shall field survey the elevation and location of utilities, including tie-in points, and provide the information to the District’s inspector a minimum of two weeks ahead of construction to permit design revisions should a conflict arise.  All associated costs with potholing shall be included in the unit bid price per lineal foot of pipe stated in the Schedule of Values and no additional compensation will be allowed.
For new Construction or Facility Upgrade Projects: To be determined by EMWD’s Risk Management and/or Maintenance if Knox Box  is required.  If so, include in facility design drawings and add the following Special Condition:
SC-.
Knox Box.  Provide a Knox-Box 3200 (or approved equal) adjacent to the front gate. Location shall be submitted and approved Riverside County Fire Department. Knox-Box will include a door tamper switch and shall be wired (per EMWD Sec.16010) to the RTU to indicate status/alarm. 
SC-.

Compliance with NSF/ANSI Standards.  All materials in contact with potable water shall comply with the applicable provisions of California Title 22 Regulations Related to Drinking Water, including NSF 60, 61, 372, and 600 certifications; and shall be certified by an accredited testing laboratory all at no additional cost to the District. Copies of NSF/ANSI certifications shall be included in all material shop drawing submittals as applicable. Additionally, Contractor shall provide the District with a written "Affidavit of Compliance" with the California Drinking Water Regulations as part of the submittal approval process. The District may provide copies of the Contract Documents and related project information to the California Division of Drinking Water (DDW). 
If any of the following are applicable, add the following, otherwise delete:  
SC-.
Additional definitions (when appropriate).

SC-.
Special Requirements.
A.  Federal Bonding Requirement, if different from standard.

I.
Dual-obligee rider provision, when acceptable, for performance bonds when State or County performance bonds are required.  

ii.
Warrantees (refer to Section W) for federally funded projects, specifically the Bureau of Reclamation, required on pipe 4" or larger.

SC-.
Waiver of any Standard Provisions.

SC-.
Required Engineering Provisions or Requirements.

SC-.
Special Notification Requirements.

SC-.
Protection and Preservation of Cultural Resources.  (Additional informational apart from F-21 of the General Conditions).

SC-.
Additional Environmental Requirements.

SC-.
Pipe Coating Requirements (if different from standard).

SC-.
Special Pressure Test Requirements (when necessary).
SC-.
Special Construction Requirements (when appropriate).

i.
Tunneling

ii.
Confined Air Space

SC-.
Provisions for Payment for Stored Material (when appropriate).

SC-.
Special Access Provisions.

i.
Access roads, when appropriate

ii.
Ambulances

iii.
                                            

SC-.
Special Notifications.

i.
Ambulance Service

ii.
Fire Stations

iii.
Schools

iv.
                                             

SC-.
Special Safety Provisions.
SC-.
Special Right-of-Way Provisions. 
i.
Lack of required Right-of-Way

ii.
Delay in acquisition of required Right-of-Way

SC-.
Requirement for Field Office per Section F-General Conditions.
Must end with even-numbered page; add if needed
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