August 16, 2018

ADDENDUM NO. 1 TO SPECIFICATION NO. 1335W
Wells 201, 202, and 203 Drilling and Testing

This addendum to the specifications is for the purpose of adding, clarifying, or deleting certain information to the construction drawings and project specifications as follows:

NOTICE INVITING BID

Replace the following NIB-1 in its entirety:

NIB-1. **Receipt of Bids.** Sealed proposals (bids) for this project will be received and time-stamped by Eastern Municipal Water District no later than 10:00 a.m., TUESDAY, OCTOBER 9, 2018 (from time stamp clock) at which time and place they will be publicly opened.

Hand deliver/Fed Ex your bid to: EMWD, 2270 Trumble Road, Perris, CA, 92570
Mail your bid to: EMWD, P.O. Box 8300, Perris, CA 92572-8300

Bids are received at the Operations and Maintenance Center lobby only. Please follow the VENDORS/BIDDERS signs to the Operations and Maintenance parking lot, enter the lobby, and have your bids time-stamped by the Receptionist.

All bids submitted will become the property of EMWD and subject to disclosure under the Public Records Act. All bids will be posted on the website www.emwd.org approximately 10 days from bid opening.

A mandatory pre-bid walk-through meeting was conducted on August 7, 2018 at 9:00 a.m. (Refer to EMWDs website to obtain the Pre Bid Walk-Through Sign-In Sheet). Below is a list of Contractors that attended the Mandatory Pre-Bid Walk Through and are ONLY allowed to bid on this project:

Nor-Cal Pump & Well Drilling
Layne Christensen Company
South West Pump & Drilling
Zim Industries

Pacific Coast Well Drilling
Best Drilling and Pump Inc.
Yellow Jacket Drilling
Replace the following NIB-3 in its entirety:

NIB-3. **Location and Description of Work.** The work to be constructed is located at the following sites in the City of San Jacinto, Riverside County, California:

- **Well Drilling and Testing:**
  - Well 201: South side of E. Shaver Street, approximately 500 feet east of the intersection of Jessica Way. See Figures 1 and 2 of Section P for well site location maps.
  - Well 202: At the northeast corner of E. 7th Streets and Donna Way. See Figures 1 and 3 of Section P for well site location maps.
  - Well 203: North side of E. Evans Street, approximately 350 feet east of the intersection of Timothy Drive. See Figures 1 and 4 of Section P for well site location maps.

  The Well Drilling and Testing work comprises construction of three new fully-developed and tested municipal water wells, including drilling, downhole geophysical logs, isolated aquifer zone testing, caliper logs, installation of well casing and screen tubing, filter pack, annular seals, well development, final pumping tests, flow meter surveys, well disinfection, and capping.

- **Phase 1A Well Pipelines:**
  - 18-inch diameter (approx. 2,350 linear feet) from the north side of the Well 201 site, then turning easterly within the north side of E. Shaver Street, then turning north along the westerly boundary of the Well 205/Well 80 site to the northerly boundary of the Well 205/Well 80 site.
  - 12-inch diameter (approx. 115 linear feet) along the north boundary of the Well 205/Well 80 site.
  - 12-inch diameter (approx. 100 linear feet) from the south side of the Well 202 site and southerly into E. 7th Street.
  - 12-inch diameter (approx. 450 linear feet) along the westerly boundary of the Well 203 site.
  - 12-inch diameter (approx. 1,950 linear feet) along the westerly boundary of the Well 203 site, then turning easterly within E. Evans Street to Villines Avenue.
  - 8-inch diameter (approx. 550 linear feet) within the south side of E. Shaver Street, generally between Miramar Avenue and Timothy Drive.
Construction of the Phase 1A Well Pipelines are required for conveyance of well testing and development water (from new Wells 201, 202, and 203) to existing EMWD well blowoff locations. The Contractor must sequence construction completion of the Phase 1A Well Pipelines to coincide with completion milestones of Wells 201, 202, and 203.

Construction of the Phase 1A Well Pipelines comprise furnishing, delivery, excavation, and installation of all pipelines and appurtenances, including but not limited to: valves, fittings, and restrained joints; trench sheeting, shoring, and/or bracing; bedding, backfill, and compaction; site and pavement restoration; traffic control; and testing.

Add the following NIB-4A in its entirety:

**NIB-4A. Non-Mandatory Pre-Bid Walk-Through** An additional walk-through for the Phase 1A Pipelines work will be conducted by EMWD on **TUESDAY, SEPTEMBER 18, 2018 at 9:00 a.m.**, meeting at the District’s Headquarters located at 2270 Trumble Road, Perris, CA 92570. Follow the VENDORS/BIDDERS signs to the Operations and Maintenance parking lot, enter the lobby and sign in.

This is **NOT** a secondary Mandatory Walk-Through and shall not be considered attendance of the Mandatory Walk-Through held on August 7, 2018.

**QUESTIONS:** Questions pertaining to the Phase 1A Pipelines work must be submitted in writing by 5:00 p.m. on **FRIDAY, SEPTEMBER 21** to Mr. Corey Wallace c/o Laurie Dixit; EMAIL: wallacec@emwd.org & dixitl@emwd.org. Questions received after this time may not be responded to.

*Addendum No. 2 will be forthcoming, and will comprise pertinent information related to the Phase 1A Well Pipelines work.*