PROPOSAL PACKAGE INFORMATION SHEET

SPECIFICATION NO. 1378W

MCCALL BOULEVARD PIPELINE REPLACEMENT

ADDENDUM NO. 1

NOTICE TO BIDDERS: The attached Proposal Package, when completed by you and returned to this District, constitutes your Bid on this specification. Please do not submit the bound copy of the specifications or addenda with your Bid.

Electronic proposals (bids) for this project to be emailed to eichpera@emwd.org no later than 5:00 p.m., Monday, August 3, 2020. Original Bid Bond and attachments to be mailed to the District within that week.

Due to COVID-19 the District is closed to public access; therefore, bids will not be publicly opened. The Preliminary Bid Summary will be posted on the website www.emwd.org no later than 10:00 a.m. Tuesday, August 4, 2020.

Fed Ex Bid Bond to: EMWD, 2270 Trumble Road, Perris, CA, 92570
Mail Bid Bond to: EMWD, P O Box 8300, Perris, CA 92572-8300

SIGN, COMPLETE, AND SUBMIT THE FOLLOWING:

- Proposal Sheet (C3) Signature required!
- Bidding Sheets & Total Bid Price - Unit Price Written In Words, Equipment/Materials List (BS)
- Bidder’s Experience Record & Resumes of Key Personnel (BR)
- Subcontractors List (C5)
- Public Works Contractor Registration Extracts (C22) Attach extracts of Bidder & Subs listed on C-5 Designation of Subcontractors form. Go to: https://efiling.dir.ca.gov/PWCR/Search
- Contractor’s Licensing Statement (C6)
- Non-Collusion Declaration (C7)
- Iran Contracting Act Certification (C13) (required if bid is over $1 million)
- Cal Osha Form 300A (C16)
- Contractor’s Cal Osha Compliance History and SIC Code (C17)
- Contractor’s Sample Certificate of Insurance
- Original Bid Bond (BB)

Bid Bond to be signed By You And Your Surety Company–Surety Seal required.

Notary Acknowledgement required for Surety and Contractor

PLEASE COMPLETE & SIGN ALL REQUIRED AREAS. SUBMIT AND ATTACH ANY ADDITIONAL DOCUMENTATION WHICH CONSTITUTES YOUR BID

FAILURE TO COMPLETE THIS PROPOSAL PACKAGE MAY RENDER YOUR BID "NON-RESPONSIVE"

*Please Remove This Information Sheet Prior to Submitting Your Bid*
PROPOSAL

The undersigned hereby declares, as Bidder, that the only persons or parties interested in this proposal as principals are those named herein; that no director or any other officer or employee of the Eastern Municipal Water District is in any manner interested directly or indirectly in this proposal or in the profits to be derived from the contract proposed to be taken; that this bid is made without any connection with any person or persons making a bid for the same purpose; that the bid is in all respects fair and without collusion or fraud; that he has read the Notice Inviting Bids (or Bidding Information), Insurance Requirements and the Specifications to Bidders and agrees to all the stipulations contained herein; that he proposes and agrees that if his bid as submitted in the attached sheets, be accepted he will contract in the form so approved and furnish all items called for in accordance with the provisions of said approved form of Agreement, Insurance Requirements and the Specifications and to deliver the same within the time stipulated therein; and that he will accept in full payment therefore the prices named in said Bid Sheet.

The Bidder further agrees, that upon receipt of written notice of the acceptance of this proposal within 60 days after the day of opening bids (unless otherwise specified in the Notice Inviting Bids or Bidding Information) he will execute and return the Contract in accordance with the proposal as accepted and furnish the required bond(s) within SEVEN (7) days from the date of mailing the Notice of Acceptance of Proposal to him at his address given below, or within such time as allowed by the Engineer; and that upon his failure or refusal to do so within the said time, then the certified or cashier's check or bond accompanying this bid shall become the property of and be retained by the Eastern Municipal Water District as liquidated damages for such failure or refusal, and shall be deposited with the Treasurer of said Eastern Municipal Water District as monies belonging to the Eastern Municipal Water District; provided, that if said Bidder shall execute the Contract and furnish the required bond within the time aforesaid, his check or bond shall be returned to him thereafter.

The Bidder further declares that the surety or sureties named in the attached sheet have agreed to furnish bond in form and amount set forth in the accompanying Notice Inviting Bids (or Bidding Information) and paragraph B-6 of the Instructions to Bidders, in the event contract is awarded on basis of this proposal.

Company: Weka, Inc

Address: 27075 5th St. Highland CA 92346

Date: 1/13/2020

By: Jared Hinke
(Print Name) (Name should appear below)

(Signature of Owner or Officer required)

Name(s) and Title of Member of Firm or Office of Corporation authorized to enter into a binding Contract:

<table>
<thead>
<tr>
<th>Name</th>
<th>Title</th>
</tr>
</thead>
<tbody>
<tr>
<td>Jared Hinke</td>
<td>President</td>
</tr>
<tr>
<td>Kent Hinke</td>
<td>VP and Secretary</td>
</tr>
<tr>
<td>Becky Hinke</td>
<td>CEO</td>
</tr>
</tbody>
</table>

Address (if different from above):

<table>
<thead>
<tr>
<th>Name</th>
<th>Address</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td>18352 Park Ave, Rialto, CA 92376</td>
</tr>
<tr>
<td></td>
<td>2840 Lake Ave, Highland, CA 92346</td>
</tr>
<tr>
<td></td>
<td>1127 Montecito Way, Redlands, CA 92374</td>
</tr>
</tbody>
</table>

For further details on this proposal, please contact:

<table>
<thead>
<tr>
<th>Name</th>
<th>Address</th>
</tr>
</thead>
<tbody>
<tr>
<td>Weka, Inc</td>
<td>27075 5th St. Highland CA 92346</td>
</tr>
</tbody>
</table>

Email Address: Wekahinc@gmail.com

Telephone: (909) - 425 - 8700

C3-1

00024 Proposal (7 day)
EASTERN MUNICIPAL WATER DISTRICT
SPECIFICATION NO. 1378W
MCCALL BOULEVARD PIPELINE REPLACEMENT PROJECT

BIDDING SHEETS

The Contractor shall construct the project under these Specifications all in conformance with the Contract Drawings listed in Section P and these Specifications.

The District reserves the right to:

A. Accept or reject any or all bids on this specification;
B. Award Contract to the lowest qualified bidder, based on the total bid price;
C. Waive any defects and informalities.

The District shall be the final authority with regard to whether a bid is responsive to the call for bids and to whether a bidder is a responsible bidder under the conditions of his bid, or for any reason.

The total contract price shall include all work, materials and equipment needed to complete the project as defined in the General Conditions, Section F. The bidder shall include costs for such other items in the most appropriate category (bid item).

TO BE INSTALLED:

The District will furnish the following item(s) to be installed by the Contractor:

Meter Boxes and Lids to replace pre-existing damaged meter boxes and lids per SC-53

The Contractor shall pick up all furnished items at the District yard at 2270 Trumble Road, Perris, CA. Furnished items will be loaded onto the Contractor's truck by the District.
EASTERN MUNICIPAL WATER DISTRICT  
SPECIFICATION NO. 1378W  
MCCALL BOULEVARD PIPELINE REPLACEMENT PROJECT

**BIDDING SHEETS**

<table>
<thead>
<tr>
<th>Bid Item</th>
<th>Qty</th>
<th>Unit</th>
<th>Description (Unit Price Written in Words)</th>
<th>Unit Price (Figures)</th>
<th>Total Amount (Figures)</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>1</td>
<td>LS</td>
<td>Mobilization and Approved: Bonds, Insurance, Schedule of Values (see Section 01026) and Preliminary Project Schedule (PPS) (see section 01310)</td>
<td>$ PRESET</td>
<td>$ 110,000</td>
</tr>
</tbody>
</table>

One Hundred Ten Thousand Dollars (words)

<table>
<thead>
<tr>
<th>Bid Item</th>
<th>Qty</th>
<th>Unit</th>
<th>Description (Unit Price Written in Words)</th>
<th>Unit Price (Figures)</th>
<th>Total Amount (Figures)</th>
</tr>
</thead>
<tbody>
<tr>
<td>2</td>
<td>1</td>
<td>LS</td>
<td>Furnish and install 12-inch diameter C-900 PVC potable water pipeline including shoring, excavation, bedding, backfill, valving, appurtenances, clearing, grubbing, replacement of landscaping and replacement of irrigation, pressure testing, disinfection trench and pipeline dewatering, highlining, traffic control, signs, abandonment of the existing 12-inch and 8-inch pipe, all labor, materials and equipment; as shown on the contract drawings and specifications complete and in place. Pavement removal, replacement, and restoration, including grind and overlay, disposal or recycling of pavement productions, aggregate base, compaction, signing and striping, removal and replacement of curb, gutter, and sidewalk, all labor, materials and equipment; per the City's encroachment permit and as shown on the contract drawings and specifications complete and in place.</td>
<td>$ 2,911,223&lt;sup&gt;&lt;i&gt;o&lt;/i&gt;&lt;/sup&gt;</td>
<td>$ 2,911,223&lt;sup&gt;&lt;i&gt;o&lt;/i&gt;&lt;/sup&gt;</td>
</tr>
</tbody>
</table>

Two million nine hundred eleven thousand  
Two hundred twenty three hundred $2,911,223<sup><i>o</i></sup>  
Lump Sum $ 2,911,223<sup><i>o</i></sup> 

BS-2

00020 Bidding Sheets
<table>
<thead>
<tr>
<th>Item</th>
<th>Qty</th>
<th>Unit</th>
<th>Description (Unit Price Written in Words)</th>
<th>Unit Price (Figures)</th>
<th>Total Amount (Figures)</th>
</tr>
</thead>
<tbody>
<tr>
<td>3</td>
<td>1</td>
<td>LS</td>
<td>ADDITION OR DEDUCTION</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Addition (+)</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Deduction(-) $</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**TOTAL BID (Basis of award)**

Three million twenty one thousand two twenty three hundred $ and 23-00 =

$3,021,223.23
EASTERN MUNICIPAL WATER DISTRICT
SPECIFICATION NO. 1378W
MCCALL BOULEVARD PIPELINE REPLACEMENT PROJECT

BIDDING SHEETS

ADDITION OR DEDUCTION: Provision is made here for the bidder to include an addition/deduction in their bid, if desired, to reflect any last minute adjustments in prices. The addition/deduction, if made, will be proportionately applied to item(s) ________________ (fill in) and reflected in the unit prices for payment purposes. If the addition/deduction affects more than one bid item, the proportionate application of the addition/deduction shall be mutually agreed upon by the Contractor and the District at the prejob.

Addenda and/or Letter of Clarification
By submitting a bid, Bidder certifies that any addenda and letters of clarification issued to these specifications, whether acknowledged or not below, shall be made a part of the contract. Bidder further agrees to perform all labor and services and furnish all materials, tools and appliances necessary for completing the work called out in the addenda or letter of clarification.

<table>
<thead>
<tr>
<th>Addenda received:</th>
<th>1st bids</th>
<th>___</th>
<th>___</th>
</tr>
</thead>
<tbody>
<tr>
<td>Letter of Clarification received:</td>
<td>___</td>
<td>___</td>
<td>___</td>
</tr>
</tbody>
</table>

Person who inspected site of the proposed work as an employee of your firm: (Representative must have inspected the jobsite and be an employee on the company’s payroll to be considered a responsive bidder)

Steve Hinkle & Jared Hinkle
(Name)

7/29/2020
(Date of Inspection)
ADDENDUM NO. 1
EQUIPMENT AND MATERIAL

Identify the name of the manufacturer for the equipment and/or material items listed below, if not specified. Acceptable manufacturers listed shall be utilized by the Contractor in his construction. No substitution of the Contractor's listed manufacturer will be permitted without written justification and the approval of the District. **PRODUCTS OF MANUFACTURERS LISTED AS EQUALS TO THOSE SPECIFIED MUST BE SUBMITTED FOR REVIEW AND APPROVAL BY THE DISTRICT NOT LATER THAN THE TENTH (10TH) DAY PRECEDING THE DATE SET FOR RECEIPT OF BIDS.**

FAILURE TO PROVIDE THIS INFORMATION MAY RENDER YOUR BID NON-RESPONSIVE

<table>
<thead>
<tr>
<th>ITEM</th>
<th>MANUFACTURER</th>
</tr>
</thead>
<tbody>
<tr>
<td>1-inch, 1.5-inch and 2-inch Cross-Linked Polyethylene Pipe</td>
<td>Rehau Construction LLC</td>
</tr>
<tr>
<td>12-inch Double Ball Expansion Joints</td>
<td>EBAA Iron</td>
</tr>
</tbody>
</table>

**NOTE**

Please refer to Special Conditions SC-12 for Specified Equipment with No Equal Substitution.
EASTERN MUNICIPAL WATER DISTRICT
SPECIFICATION NO. 1378W
MCCALL BOULEVARD PIPELINE REPLACEMENT PROJECT

BIDDER’S 8-YEAR EXPERIENCE RECORD &
RESUMES OF KEY PERSONNEL

All bidders must provide a detailed 8-year experience record showing successful completion, as a Classification A – General Engineering Contractor and/or Classification C-34 – Pipeline Contractor, of at least (3) similar projects within the last (8) years as follows:

A. Contract Type - Public Works
B. One Million Dollars or larger Contract Value
C. Installation of 12-inch (and larger) C-900 PVC pipeline and 12-inch and larger CML&C pipeline experience

Additionally, bidders must include resumes of key personnel proposed to work on this project when submitting your bid. This information will be critical in meeting requirements as a responsible bidder.

*Failure to submit any of the above-mentioned information with your bid “may” deem your bid non-responsive*
<table>
<thead>
<tr>
<th>Year</th>
<th>Type/Description of Work</th>
<th>Value of Work Performed</th>
<th>Location of Work (City)</th>
<th>Engineer/Contact Person Address &amp; Phone #</th>
<th>Owner/Contact Person Address &amp; Phone #</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td>See Attached Project List. Projects are highlighted!</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>JOB NO.</td>
<td>PROJECT NAME &amp; LOCATION</td>
<td>OWNER</td>
<td>ENGINEER</td>
<td>ORIGINAL CONTRACT AMOUNT</td>
<td>AMOUNT AND TYPE OF CHANGE ORDERS</td>
</tr>
<tr>
<td>---------</td>
<td>-------------------------</td>
<td>-------</td>
<td>----------</td>
<td>--------------------------</td>
<td>---------------------------------</td>
</tr>
<tr>
<td>225</td>
<td>Maple Ave Sewer Line Replacement C.O. No:9032</td>
<td>Weka Foreman: Weka Project Manager: Mark Siesmore</td>
<td>City of Hesperia</td>
<td>City of Hesperia</td>
<td>$535,951.00</td>
</tr>
<tr>
<td>223</td>
<td>UPRR Crossing and Glen Aven Trunk Sewer Phase 5 JCSO P.N. 1216064</td>
<td>Weka Foreman: Dave Toita Weka Project Manager: Mark Siesmore</td>
<td>Junupa Community Serv Dist 11201 Harrell Street Mira Loma, CA 92152 Enayet Khatapani <a href="mailto:skhatapani@csus.edu">skhatapani@csus.edu</a></td>
<td>Albert A. Webe Associates 3788 McCoy St Riverside, CA 92506 Siming Zhang <a href="mailto:siming.zhang@webeassociates.com">siming.zhang@webeassociates.com</a></td>
<td>$2,765,392.00</td>
</tr>
<tr>
<td>222</td>
<td>Project No:2014-03 Hargrave at Ramsey Intersection Improvements Banning, CA</td>
<td>Weka Foreman: Less Breedwick Weka Project Manager: Neil Kaufman</td>
<td>City of Banning Public Works Department 95 East Ramsey St Banning, CA 92220 Patrick Safrai <a href="mailto:psafrai@banning.ca.gov">psafrai@banning.ca.gov</a></td>
<td>City of Banning Public Works Department 95 East Ramsey St Banning, CA 92220</td>
<td>$3,745,435.00</td>
</tr>
<tr>
<td>220</td>
<td>2018/2019 DB110 Street and Storm Drain Improvements Phase 2</td>
<td>Weka Foreman:Aurelia Vimentes Weka Project Manager: Mark Siesmore</td>
<td>City of Riverside Public Utilities Dept, Water Engineering Division 3750 University Ave Riverside, CA 92501</td>
<td>City of Riverside Public Utilities Dept, Water Engineering Division 3750 University Ave Riverside, CA 92501</td>
<td>$1,298,617.00</td>
</tr>
<tr>
<td>219</td>
<td>Mission Springs Water District Well 27 and 31 Borewells Desert Hot Springs, CA</td>
<td>Weka Foreman: Vince Daviddson Weka Project Manager: Mark Siesmore</td>
<td>Mission Springs Water District 60075 Second Street Desert Hot Springs, CA 92248 760-329-6448</td>
<td>Mission Springs Water District 60075 Second Street Desert Hot Springs, CA 92248 760-329-6448</td>
<td>$239,891.00</td>
</tr>
<tr>
<td>218</td>
<td>39th Street Storm Drain Replacement San Bernardino, CA</td>
<td>Weka Foreman: Weka Project Manager: Mark Siesmore</td>
<td>County of San Bernardino Public Works Carlos Sorens 909-467-7945</td>
<td>County of San Bernardino Public Works Carlos Sorens 909-467-7945</td>
<td>$418,998.00</td>
</tr>
<tr>
<td>214</td>
<td>Sub for Ballnot Beauty for Regional Recycled Water Pipe for Storing Natural Resources Center Highland, CA</td>
<td>Weka Foreman: Les Breedwick Weka Project Manager: Neil Kaufman</td>
<td>East Valley Water District 31111 Greenpoint Road Highland, CA 92346 909-889-9501</td>
<td>East Valley Water District 31111 Greenpoint Road Highland, CA 92346 909-889-9501</td>
<td>$11,250,582.00</td>
</tr>
<tr>
<td>203</td>
<td>Sewer Improvements for Tract 28467- Phase 1, &amp; Phase 2 Riverside, CA</td>
<td>Weka Foreman: Dave Toita Weka Project Manager: Mark Siesmore</td>
<td>Friends of Riverside Airport LLC 8916 Limestone Ave Suite E Junapa Valley, CA 92519 Robert Orner Project Manager <a href="mailto:roberm777@gmail.com">roberm777@gmail.com</a></td>
<td>Adrin Engineers 6879 Airport Drive Riverside, CA 92504 Mitch Addison (951) 949-0270</td>
<td>$962,677.00</td>
</tr>
<tr>
<td>JOB NO.</td>
<td>PROJECT NAME &amp; LOCATION</td>
<td>OWNER</td>
<td>ENGINEER</td>
<td>ORIGINAL CONTRACT AMOUNT</td>
<td>AMOUNT AND TYPE OF CHANGE ORDERS</td>
</tr>
<tr>
<td>--------</td>
<td>-------------------------</td>
<td>-------</td>
<td>----------</td>
<td>--------------------------</td>
<td>---------------------------------</td>
</tr>
<tr>
<td>201</td>
<td>Potable and Recycled Water &amp; Private Improvements for Tract 28987-Phase 1, &amp; Phase 2 Riverside, CA</td>
<td>Friends of Riverside Airport LLC 8175 Limonite Ave, Suite E Jurupa Valley, CA 92509 Robert Beers Project Manager (951) 360-2070 rbeers@<a href="mailto:777@forniel.com">777@forniel.com</a></td>
<td>Adlake Engineers 6679 Airport Drive Riverside, CA 92504 Mitch Adkinson (951) 688-0241 <a href="mailto:naddison@adlake.com">naddison@adlake.com</a></td>
<td>$444,711.00</td>
<td>Installing onsite approx 3500ft of 4&quot; &amp; 8&quot; watermain and appurtenances for 102 homes.</td>
</tr>
<tr>
<td>196</td>
<td>Fontana Summit at Rosena Sanitary Sewer Improvements Fontana, CA</td>
<td>Lennar Homes 9881 Montecito, Suite 502 Corona, CA 92879 Craig Moraes (951) 732-3238 <a href="mailto:crigg.morares@lennar.com">crigg.morares@lennar.com</a></td>
<td>Allard Engineering 14866 Seoulla Ave Fontana, CA 92335 Ray Allard (909) 366-1205 <a href="mailto:rallard@allardeng.com">rallard@allardeng.com</a> &amp; K&amp;A Engineering, Inc 357 N. Sheridan St Corona, CA 92880 Acri Falls 792-8100 <a href="mailto:acrifall@kaengineering.com">acrifall@kaengineering.com</a></td>
<td>$412,335.00</td>
<td>$327,688.00</td>
</tr>
<tr>
<td>JOB NO.</td>
<td>PROJECT NAME &amp; LOCATION</td>
<td>OWNER</td>
<td>ENGINEER</td>
<td>ORIGINAL CONTRACT AMOUNT</td>
<td>AMOUNT AND TYPE OF CHANGE ORDERS</td>
</tr>
<tr>
<td>--------</td>
<td>-----------------------------------------------</td>
<td>---------------------------------------------</td>
<td>--------------------------------------------------</td>
<td>---------------------------</td>
<td>----------------------------------</td>
</tr>
<tr>
<td>221</td>
<td>Kirk Extension Fallbrook, CA</td>
<td>Mark Kirk</td>
<td>Mark Kirk</td>
<td>$ 379,223.00</td>
<td>$ (30,217.00)</td>
</tr>
<tr>
<td>227</td>
<td>Track 3333 Ph 2 Syneron/Payar Main Replacement Apple Valley, CA</td>
<td>Liberty Utilities</td>
<td>Liberty Utilities</td>
<td>$ 492,228.00</td>
<td>$ 515,260.00</td>
</tr>
<tr>
<td>215</td>
<td>Scharue Well Supply Main Replacement Project San Bernardino, CA</td>
<td>City of Riverside Public Utilities</td>
<td>City of Riverside Public Utilities</td>
<td>$ 524,938.00</td>
<td>$ 7,902.00</td>
</tr>
<tr>
<td>213</td>
<td>Meadow Reservoir No. 1 and Lower Meadowbrook Pump Station Demolition Lake Elsinore, CA</td>
<td>Elsinore Valley Municipal Water District</td>
<td>Elsinore Valley Municipal Water District</td>
<td>$ 460,778.00</td>
<td>-</td>
</tr>
<tr>
<td>212</td>
<td>Single Check Backflow Device Replacement Phase 1B Lake Elsinore, Wildmere, &amp; Murrieta, CA</td>
<td>Elsinore Valley Municipal Water District</td>
<td>Dudel</td>
<td>$ 326,007.00</td>
<td>-</td>
</tr>
<tr>
<td>250</td>
<td>Summit at Rosena Tract 20134.5 (PA) Norco, CA</td>
<td>Lennar Homes</td>
<td>Monte Land Development Solutions</td>
<td>$ 395,073.00</td>
<td>$ 7,541.00</td>
</tr>
<tr>
<td>209</td>
<td>Crenshaw Drive Storm Drain Improvement Project Norco, CA</td>
<td>City of Norco</td>
<td>City of Norco</td>
<td>$ 381,664.00</td>
<td>-</td>
</tr>
</tbody>
</table>

3 of 20
<p>| JOB NO. | PROJECT NAME &amp; LOCATION | OWNER | ENGINEER | ORIGINAL CONTRACT AMOUNT | AMOUNT AND TYPE OF CHANGE ORDERS | TOTAL CONTRACT AMOUNT | DESCRIPTION | DATE OF COMPLETION | CONTRACT TIME | CLAIMS, MEDIATION, ARBITRATION OR LAWSUITS, AMOUNT &amp; RESULTS |
|---------|-------------------------|-------|----------|---------------------------|-----------------------------------|-----------------------|-------------|-----------------|----------------|----------------|-------------------------------------------------------------|
| 205     | Junupa Hills Lift Station, Junupa Valley, CA  | Rubidoux Community Service District 3590 Rubidoux Blvd, Junupa Valley, CA 92509 Jeff Sims Asst. General Manager 951-684-7580 <a href="mailto:johns@rcsd.org">johns@rcsd.org</a> | TKK Engineering 2305 Chicago Ave, Riverside, CA 92507 Terry Ferrier 951-688-0440 <a href="mailto:troemer@3eengineering.com">troemer@3eengineering.com</a> | $535,639.00 | $15,562.00 | $551,201.00 | Abandon existing lift station and piping. Construct new lift station. | 4/17/2020 | 180 calendar days | N/A |
| 204     | Sewer Improvements for Tract 2B897 - Phase 1 &amp; Phase 2, Riverside, CA  | Friends of Riverside Airport LLC 8175 Limonite Ave, Suite E, Junupa Valley, CA 92509 Robert Means Project Manager 951-360-2070 <a href="mailto:rmbeens777@hotmail.com">rmbeens777@hotmail.com</a> | Adian Engineers 6879 Airport Drive Riverside, CA 92504 Mitch Aikenson 951-688-0431 <a href="mailto:maikenson@adian.com">maikenson@adian.com</a> | $249,418.00 | $1,349.756.00 | $349,756.00 | Installing manhole and repairs to existing line $59,314.00 | 11/14/2020 | 7/8/2020 - 9/8/2020 | N/A |
| 202     | Warren Well 4th - Well Equipping &amp; Early Procurement San Bernardino, CA  | GWV Sink Development, LLC 903 Via Fioremonte, Suite 175 Ontario, CA 91764 <a href="http://www.hillwood">www.hillwood</a> 2850 Mitchell Dr., Suite 180 Irvine, CA 92618 Christine Buckle 949-256-5902 <a href="mailto:christine.buckle@hillwood.com">christine.buckle@hillwood.com</a> | Michael Baker International 1530 Concourse, Suite 100 Ontario, CA 91764 Aaron Singer Field Engineer 909-774-8889 <a href="mailto:aaron.singer@mbakerintl.com">aaron.singer@mbakerintl.com</a> | $1,569,116.00 | $42,568.00 | $1,702,684.00 | Equipping one groundwater extraction well, Warren 4th, and the installation of discharge pipeline improvements. | 5/20/2020 | 7/26/2020 - 5/20/2022 | N/A |
| 300     | Potable and Recycled Water &amp; Private Improvements for Tract 2B897 - Phase 1 &amp; Phase 2, Riverside, CA  | Friends of Riverside Airport LLC 8175 Limonite Ave, Suite E, Junupa Valley, CA 92509 Robert Means Project Manager 951-360-2070 <a href="mailto:rmbeens777@hotmail.com">rmbeens777@hotmail.com</a> | Adian Engineers 6879 Airport Drive Riverside, CA 92504 Mitch Aikenson 951-688-0431 <a href="mailto:maikenson@adian.com">maikenson@adian.com</a> | $657,085.00 | $8,700.00 | $665,785.00 | Installing onsite approx 2100' of 8' and 10' potable and 1700' of 16&quot; water main with appurtenances through tract to connect to existing. | 2/19/2020 | 9/21/2019 to 11/25/2020 | N/A |
| 199     | Tract 3020 Sycamore and Atascadero Water Main Replacement, job # N1 92B8803 Apple Valley, CA  | Liberty Utilities (Apple Valley Ranchos Water) Corp. P.O. Box 7005 21760 Ottawa Rd Apple Valley, CA 92208-7005 Mike Lenn (760) 490-8317 <a href="mailto:michael.lenn@libertyutilities.com">michael.lenn@libertyutilities.com</a> | Liberty Utilities (Apple Valley Ranchos Water) Corp. P.O. Box 7005 21760 Ottawa Rd Apple Valley, CA 92208-7005 Mike Lenn (760) 490-8317 <a href="mailto:michael.lenn@libertyutilities.com">michael.lenn@libertyutilities.com</a> | $465,124.00 | $89,608.00 | $554,732 | Install approx. 7100' of 16&quot; PVC DIP, 350' of 12&quot; PVC DIP, 2,000' of 8&quot; PVC, 200' of 6&quot; PVC, 4&quot; PVC, 2&quot; PVC &amp; 4&quot; valve station and all appurtenances. | Start date 6/24/19 | 11/16/19 | 40 working days | N/A |
| 198     | 26222 Valley &amp; Cactus Valley Blvd, between Spruce &amp; Cactus Fontana, CA  | Fullmer Construction 1725 S. Grove Ave Ontario, CA 91761 Kevin Gill <a href="mailto:kgill@fullmerco.com">kgill@fullmerco.com</a> (909) 947-0467 | Thomen Engineers, Inc 14349 Firestone Blvd, La Mirada, CA 90638 (714) 521-4831 | $333,689.00 | $353,528 | Install approx. 3312' of 12&quot; DIP and all appurtenances. | 12/10/2019 | 149 calendar days | N/A |
| JOB NO. | PROJECT NAME &amp; LOCATION | OWNER | ENGINEER | ORIGINAL CONTRACT AMOUNT | AMOUNT AND TYPE OF CHANGE ORDERS | TOTAL CONTRACT AMOUNT | DESCRIPTION | DATE OF COMPLETION | CONTRACT TIME | CLAIMS, MEDIATION, ARBITRATION OR LAWSUITS, AMOUNT &amp; RESULTS |
|---------|------------------------|-------|----------|--------------------------|----------------------------------|-----------------------|-------------|-------------------|---------------|-----------------|----------------------------------------------------------|
| 195     | El Rioino Road and Agua Mansa Road, Storm Drain Improvements Project, Rialto, CA | Weka Foreman: Aurelio Weka Project Manager: Neil Kaufman | City of Rialto 290 W. Rialto Ave Rialto, CA 92376 955-322-6434 Developer Panattoni Development Co., Inc. 20611 SW 195th St., Ste 200 Newport Beach, CA 92660 Mark Lewis 949-236-2967 <a href="mailto:Melewa@panattoni.com">Melewa@panattoni.com</a> | City of Rialto 290 W. Rialto Ave Rialto, CA 92376 City of Rialto 290 W. Rialto Ave Rialto, CA 92376 Steve R. Loris R.E. <a href="mailto:Director@ci.ri.alto.ca">Director@ci.ri.alto.ca</a> Steve R. Loris R.E. <a href="mailto:Director@ci.ri.alto.ca">Director@ci.ri.alto.ca</a> <a href="mailto:Director@ci.ri.alto.ca">Director@ci.ri.alto.ca</a> 951-322-6434 x330 951-322-6434 x330 | $2,276,461.00 $477,679.00 Additional AC due to County wanting it thicker and wider | $2,753,940.00 | Install approve 200 ft 24&quot; R.C.P., 700 ft of 10&quot; R.C.P., 1800 ft 48&quot; R.C.P., 2,500 ft 54&quot; R.C.P. and appurtenances. | 1/25/2020 | 150 working days 5/13/2019 to 1/25/2020 | N/A |
| 193     | Regional Agricultural Pipeline Lake Elsinore, CA | Weka Foreman: Weka Project Manager: Mark Sisemore | Elsinore Valley Municipal Water District 31315 Cherry St Lake Elsinore, CA 92530 Andrea Kraft Engineer Project Coordinator <a href="mailto:akraft@evmwod.net">akraft@evmwod.net</a> (951) 674-3146 x3112 | Elsinore Valley Municipal Water District 31315 Cherry St Lake Elsinore, CA 92530 Russell J. Berghold (951) 674-3146 | $1,088,548.00 | $1,029,381.00 | Install approx 630 ft of 36&quot; C905 PVC pipeline, new manholes, new diversion structure. | 9/4/2019 | 120 calendar days | N/A |
| 192     | Single Check Backflow Device Replacement Phase I Lake Elsinore, CA | Weka Foreman: Jeff Wyatt Weka Project Manager: Mark Sisemore | Elsinore Valley Municipal Water District 31315 Cherry St Lake Elsinore, CA 92530 | Elsinore Valley Municipal Water District 31315 Cherry St Lake Elsinore, CA 92530 Lenny Rahm PE 10 <a href="mailto:Jrahm@evmwod.net">Jrahm@evmwod.net</a> 951-674-3146 x3120 | $427,711.00 | $25,651.00 | $453,362.00 | Remove existing single check backflow devices within vaults and replacing them with above ground double check backflow devices at 12 locations. | 6/28/2019 | 160 calendar days | N/A |
| 191     | Ave 94 Sewer Lateral | Weka Foreman: Vince Davidson Weka Project Manager: Mark Sisemore | Torres Martinez Desert Caulk Inc PO Box 1160 Thermal, CA 92274 Laura Espinoza 760-357-6300 | Indian Health services 1320 W. Valley Parkway, #109 Reno, NV 89509 775-329-0575 <a href="mailto:julia.makrzek@ighc.gov">julia.makrzek@ighc.gov</a> <a href="mailto:julia.makrzek@ighc.gov">julia.makrzek@ighc.gov</a> Julia Makrzek | $546,935.00 | $33,388.00 | $569,323.00 | Install approx 680 ft of 8&quot; SDR 26 PVC, 390 ft 4&quot; SDR 35 PVC, 8 manholes and appurtenances. | 6/5/2019 | 190 calendar days | N/A |
| 196     | Installation of Sewer Lateral in the City of Canyon Lakes, APA 557-173-013 Canyon Lakes, CA | Weka Foreman: Trent Hinkle Weka Project Manager: Neil Kaufman | Elsinore Valley Municipal Water District 31315 Cherry St Lake Elsinore, CA 92530 Andrea Kraft Engineer Project Coordinator <a href="mailto:rakraft@evmwod.net">rakraft@evmwod.net</a> (951) 674-3146 x3346 | Elsinore Valley Municipal Water District 31315 Cherry St Lake Elsinore, CA 92530 Andrea Kraft Engineer Project Coordinator <a href="mailto:rakraft@evmwod.net">rakraft@evmwod.net</a> (951) 674-3146 x3346 | $27,648.00 | $0 | $27,648.00 | Install 60 ft of 4&quot; sewer lateral off 10&quot; | 12/11/2018 | 10 calendar days | N/A |
| 189     | Rancho La Quinta Golf course Connection Project La Quinta, CA | Weka Foreman: Vince Davidson Weka Project Manager: Mark Sisemore | Coachella Valley Water District P.O. Box 3288 Coachella, CA 92236 Brian Fogh Project Manager <a href="mailto:bgog@cvwd.org">bgog@cvwd.org</a> (760) 398-2851 | Krieger &amp; Stewart 3602 University Ave Riverside, CA 92501 Simit Saric <a href="mailto:sanisi@csgnet.com">sanisi@csgnet.com</a> (714) 684-9300 | $426,988.00 | $7,227.00 | $434,215.00 | Install approx 475 ft of 8&quot; PVC OD300 (D18) and appurtenances. | 3/19/2019 | 90 calendar days | N/A |
| JOB NO. | PROJECT NAME &amp; LOCATION | OWNER | ENGINEER | ORIGINAL CONTRACT AMOUNT | AMOUNT AND TYPE OF CHANGE ORDERS | TOTAL CONTRACT AMOUNT | DESCRIPTION | DATE OF COMPLETION | CONTRACT TIME | CLAIMS, MEDIATION, ARBITRATION OR LAWSUITS, AMOUNT &amp; RESULTS |
|---------|------------------------|-------|----------|--------------------------|----------------------------------|-----------------------|-------------|-------------------|-----------------|---------------|---------------------------------------------------|
| 188     |rvine Disposal Pipeline Replacement Project No. 17-005 | City of Beaumont | Albert A. Webb Associates 3788 McCray Street Riverside, CA 92500 Brad Sackett Senior Engineer <a href="mailto:brad.sackett@webbassociates.com">brad.sackett@webbassociates.com</a> | $10,849,324.00 | $705,317.00 | $11,634,640.00 | Install approx 60,000 ft 12&quot; HDPE and appurtenances, jack &amp; bore, pavement repairs | 4/23/2020 | 480 calendar days 11/9/2018 - 4/23/2020 | N/A |
| 189     | County Water Company of Riverside Final Water System Improvements | Elsinore Valley Municipal Water District 31250 Cherry Street Lake Elsinore, CA 92530 Andrea Kraft Engineer Project Coordinator <a href="mailto:akraft@evmwd.net">akraft@evmwd.net</a> | Val Cooper &amp; Associates, Inc 1939 Chicago Ave, Unit A Riverside, CA 92507 Jennifer Salisbury Construction Manager <a href="mailto:jennifer.salisbury@valcooper.com">jennifer.salisbury@valcooper.com</a> | $265,093.00 | $22,545.00 | $287,638.00 | Installation of approx 140 ft of 12&quot; HDPE via Horizontal Directional Drilling method, abandonment of 3,600 ft of existing 8&quot; CMCL&amp;C, connection to existing 8&quot; CMCL&amp;C, air release/vacuum valve assemblies, removal of existing 12&quot; HDPE highline on Bundy Canyon Rd and its appurtenances | 12/20/2018 | 60 calendar days | N/A |
| 190     | Maples Ave. Techite Pipe and Pressure Reducing Station Replacement Project | City of Riverside Public Utilities Dept. Water Engineering Division 3750 University Ave Riverside, CA 92501 John Fanner <a href="mailto:jfanner@cityofriverside.org">jfanner@cityofriverside.org</a> | City of Riverside Public Utilities Dept. Water Engineering Division 3750 University Ave Riverside, CA 92501 Simon Lee <a href="mailto:sklee@cityofriverside.org">sklee@cityofriverside.org</a> | $5,039,108.00 | $252,853.00 | $5,311,661.00 | Install approx. 5,700 ft of 4&quot; CMCL&amp;C Steel Pipe, 2,300 ft of 12&quot; DIP, a buried pressure reducing station consisting of two 12&quot; PVX’s and one 10&quot; PVX, a buried metering vault, permanent trench reinforcing and related striping and painting, all in a major shopping and commercial traffic corridor, and appurtenances. Project required Weka to pass out notice to inform residents of construction and lane closures. | 6/25/2019 | 350 calendar days | N/A |
| 191     | Third Street Storm Drain Stage 2 CIP Project No. 4296 | City of Lake Elsinore 130 S. Main St Lake Elsinore, CA 92530 Farid Dost Sr. Civil Engineer <a href="mailto:fdost@lake-elsinore.org">fdost@lake-elsinore.org</a> | City of Lake Elsinore 130 S. Main St Lake Elsinore, CA 92530 Farid Dost Sr. Civil Engineer <a href="mailto:fdost@lake-elsinore.org">fdost@lake-elsinore.org</a> | $4,066,515.00 | $16,819.00 | $4,083,334.00 | Install approx 3,000 ft of 18&quot; - 96&quot; RCP, CIP with various sizes and transitions, Pre-cast and cast-in-place installations, manholes, laterals, catch basins, stub outs for future connections, Tunneling under I-15 Freeway for 430 ft, 1/4 ton RIP RAS, 19 ft of 12&quot; steel sleeve and all appurtenants. | 3/15/2019 | 100 working days | N/A |
| JOB NO. | PROJECT NAME &amp; LOCATION | OWNER | ENGINEER | ORIGINAL CONTRACT AMOUNT | AMOUNT AND TYPE OF CHANGE ORDERS | TOTAL CONTRACT AMOUNT | DESCRIPTION | DATE OF COMPLETION | CONTRACT TIME | CLAIMS, MEDIATION, ARBITRATION OR LAWSUITS, AMOUNT &amp; RESULTS |
|---------|------------------------|-------|----------|--------------------------|-------------------------------|-----------------------|-------------|-------------------|----------------|----------------|----------------------------------------------------------|
| 181     | 2017 CIP Water Pipeline Replacement Project No. 71280 Redlands, CA Weka Foreman: Laura Henandez Weka Project Manager: Mark Sisemore | City of Redlands Municipal Utilities 35 Cajon St, Suite 4 Redlands, CA 92373 Jason Montgomery Senior Civil Engineer <a href="mailto:jasonmontgomery@cityofredlands.org">jasonmontgomery@cityofredlands.org</a> (909) 798-7584 x5 | City of Redlands Municipal Utilities 35 Cajon St, Suite 4 Redlands, CA 92373 Jason Montgomery Senior Civil Engineer (909) 798-7584 x5 | $ 3,778,786.00 | $ 358,152.97 | $ 4,136,938.97 | Install approx. 110 ft of 6&quot;, 24,486 ft of 8&quot;, 175 ft of 12&quot;, 1168 6&quot;-12&quot; gate valves, 55 fire hydrants, 11 fire hydrants with check valve, 452 3&quot; services, 12 3&quot; services. Project required to notify residents when construction was going to take place. | 11/27/2018 | 184 calendar days | N/A |
| 180     | Yuccaipa Bird Sewer - Hampton Road to 18th St. Yuccaipa, CA Weka Foreman: Laura Henandez Weka Project Manager: Mark Sisemore | Yuccaipa Valley Water District 31270 Second Street Yuccaipa, CA 92399 (909) 797-5118 | Krier &amp; Stewart, Inc 3602 University Ave Riverside, CA 92501 (951) 684-6900 | $ 526,103.00 | $ 75,170.00 | $ 599,273.00 | Approx 2,550 ft of 8&quot; PVC Sewer Pipe, including manholes, laterals, and appurtenances. | 3/17/2019 | 60 calendar days | N/A |
| 179     | ET-01 1694 Zone Dryden St. Water Main Elsinore Valley, CA Weka Foreman: Jef Rayan Weka Project Manager: Neil Kaufman | Elsinore Valley Municipal Water District 31331 Cherry Street Lake Elsinore, CA 92530 Andrea Kraft Engineer Project Coordinator <a href="mailto:akrift@evwmwd.net">akrift@evwmwd.net</a> (951) 674-3146 x6812 | Elsinore Valley Municipal Water District 31331 Cherry Street Lake Elsinore, CA 92530 Andrea Kraft Engineer Project Coordinator <a href="mailto:akrift@evwmwd.net">akrift@evwmwd.net</a> (951) 674-3146 x6812 | $ 218,995.00 | ($ 6,634.00) | $ 225,629.00 | Install approx 746 ft of 6&quot; C-900 class 235 water main, resilient wedge gate valves, fire hydrants/water off assemblies, air/air assembly, AC grind and overlay | 6/1/2018 | 60 calendar days | N/A |
| 178     | Canceled 2WC- EYIVNAD | | | | | | | | | |
| 177     | Linden Booster Station 12&quot; Valve Replacement Project (Emergency Work) Spec. No. 957 Riverside, CA Weka Foreman: Luis Melia Weka Project Manager: Neil Kaufman | City of Riverside c/o Riverside Public Utilities 3750 University Ave, 3rd Floor, Riverside, CA 92501 John Finley (951) 836-5705 | City of Riverside Public Utilities Department Water Division 3750 University Ave, 3rd Floor, Riverside, CA 92501 Simon Lee (951) 826-5815 | $ 53,695.00 | ($ 3,511.00) | $ 50,184.00 | Replace the existing 12&quot; butterfly valve at the Linden Booster Pump Station suction pipeline (suction valve #3) with a new 12&quot; gate valve. | 2/2/2018 | 6 calendar days | N/A |
| 176     | San Joaquin Drive West Sewer Relocation Spec. 79879 Canyon Lakes, CA Weka Foreman: Aurelio Vrbanic Weka Project Manager: Neil Kaufman | Elsinore Valley Municipal Water District 31285 Cherry Street Lake Elsinore, CA 92530 Larry Rain (951) 674-3146 | Krier &amp; Stewart 3602 University Ave Riverside, CA 92501 Stina Saric (951) 684-6900 | $ 550,289.00 | $ 24,488.00 | $ 574,777.00 | Install approx. 290 ft of 8&quot; PVC sewer, pipe jack 119 ft of steel casing, 4 new sewer manholes, modification of existing sewer manhole and connection of the existing sewer lateral to the new sewer, approx 239 ft of 6&quot; PVC sewer lateral, as well as temporary sewer bypass and abandoning of the existing sewer. | 5/25/2018 | 120 calendar days | N/A |
| 175     | 36th Street 8&quot; Water Main Replacement Project from Olly Avenue to Crestmore Road Weka Foreman: Trent Hinkle Weka Project Manager: Mark Sisemore | Rubidoux Community Services District P.O. Box 3096 Jurupa Valley, CA 92519 Paul Moreno (951) 684-7540 | TK Engineering 2385 Chicago Avenue Riverside, CA 92507 Brad Ensore (951) 680-0440 | $ 341,339.00 | ($ 7,070.00) | $ 334,269.00 | Install approx. 866 ft 8&quot; &amp; 24 ft of C900 Polyvinyl Chloride Waterline, DN 14 and 8&quot; fittings. 5 ft gate valve and valve box, and appurtenances | 3/27/2018 | 90 calendar days | N/A |
| 174     | Highway 395 24-Inch Pipeline Replacement Job No. 39532 Weka Foreman: Laura Henandez Weka Project Manager: Mark Sisemore | Fallbrook Public Utility District 900 East Mission Road, Fallbrook, CA 92028-2190 Joyce Johnson (760) 728-1125 | Fallbrook Public Utility District 900 East Mission Road, Fallbrook, CA 92028-2190 Jack Bebee (760) 728-1125 | $ 460,727.00 | $ - | $ 460,727.00 | Install approx 475 ft of 24&quot; C.M.C.L.I.C. pressurized portable water pipe, one 8&quot; gate valve for a blow off, one 24&quot; gate valve for an isolation valve, and one 4&quot; valve, and appurtenances. | 7/31/2018 | 240 calendar days | N/A |
| JOB NO. | PROJECT NAME &amp; LOCATION | OWNER | ENGINEER | ORIGINAL CONTRACT AMOUNT | AMOUNT AND TYPE OF CHANGE ORDERS | TOTAL CONTRACT AMOUNT | DESCRIPTION | DATE OF COMPLETION | CONTRACT TIME | CLAIMS, MEDIATION, ARBITRATION OR LAW SUITS, AMOUNT &amp; RESULTS |
|---------|-------------------------|-------|----------|---------------------------|----------------------------------|-----------------------|-------------|---------------------|----------------|----------------|----------------------------------------------------------|
| 173     | Mouchingard Canyon Pump Station Meter Vault Replacement (RPU-7537) | City of Riverside Department of Public Utilities | City of Riverside Department of Public Utilities | $98,712.00 | $5,575.00 | $104,287.00 | Remove an existing 3.5-ft manhole and replace it with a 6-ft x 6-ft x 11-ft square vault with hydraulically assisted vault lid and the relocation of the existing SCADA data transmitter and conduits to the new vault; relocate water sampling stations, removal &amp; replacement of 5 traffic boilards. | 4/14/2018 | 80 calendar days | N/A |
| 172     | Regional Lift Station/Task Order No. 188003 | Junupa Community Services District | Junupa Community Services District | $42,991.00 | $4,400.00 | $47,391.00 | Install 4 manholes, remove external drop and install internal drop on the manhole, repair/replace existing water service hose bib. | 3/22/2018 | N/A | N/A |
| 171     | Archibald Ave. and Eucalyptus Ave. Storm Drain Improvements Tract 18440 | City of Ontario | Fasco | 2850 Island Empire Blvd, Suite B Ontario, CA 91764 | $605,697.00 | $60,024.00 | $665,721.00 | Install approx. 1,244 ft of 48&quot; RCP, 170 ft of 36&quot; RCP, 297 ft of 18&quot; RCP and appurtenances | 11/31/2018 | 30 work days | N/A |
| 170     | French Valley RW Pipeline Ph. 1 | Eastern Municipal Water District | Kieper &amp; Stewart | 3650 University Ave. Riverside, CA 92501 | $735,548.00 | $24,000.00 | $759,548.00 | Install approx. 3,152 ft of 12&quot; &amp; 18&quot; PVC (DIM 34) in 50 year concrete linings per the connection order | 5/16/2018 | 350 Contract Days | NA |
| 169     | Eastvale Collection System Improvements | Junupa Community Services District | Albert A. Webb Associates | 3788 McCloy Street Riverside, CA 92506 | $746,017.00 | | | Installing manhole modifications and sluice gate construction (3 sluice gates at 5 manholes); piping modifications for lift station quick connect bypass assembly. | 7/31/2018 | 300 Contract Days | N/A |
| 168     | California St and Luponia Ave Storm Drain Repair | City of Redlands Municipal Utilities | City of Redlands Municipal Utilities | 4900 8th Street, Suite 2 | $83,867.00 | | | Repair Storm Drain | 4/9/2018 | 40 Calendar Days | NA |
| 166     | Pinch Valve Replacements | Junupa Community Services District | Junupa Community Services District | 11201 Harrell Street | $11,905.00 | | | Replace 19 4&quot; Pinch Valves | 1/25/2018 | N/A | NA |
| 164     | Waterline Replacement Project 6031 Street Between Smith Avenue and Dana Avenue | Santa Ana River Water Company | Albert A. Webb Associates | 10530 54th Street | $126,710.00 | | | Constructing the replacement of a 12&quot; watermain, connections and associated pipes, fittings and appurtenances, approx 732 ft of 12&quot; | 1/7/2018 | 30 Calendar Days | NA |
| JOB NO. | PROJECT NAME &amp; LOCATION | OWNER | ENGINEER | ORIGINAL CONTRACT AMOUNT | AMOUNT AND TYPE OF CHANGE ORDERS | TOTAL CONTRACT AMOUNT | DESCRIPTION | DATE OF COMPLETION | CONTRACT TIME | CLAIMS, MEDIATION, ARBITRATION OR LAWSUITS, AMOUNT &amp; RESULTS |
|---------|-------------------------|-------|----------|---------------------------|----------------------------------|-----------------------|-------------|-------------------|----------------|----------------|----------------------------------------------------------|
| 163     | Camino Sierra Road Pressure Zone Conversion (Project No. D1807) | Waka Foreman: Aurelio Viamonte Project Manager: Neil Kauffman | Rancho California Water District 86155 Winchester Rd Temecula CA 92597 South McKinn (951) 296-6900 | Michael Baker International 48810 Country Center Drive, Suite 200 (951) 676-8040 | $1,153,222.00 | $24,550.00 | $1,177,772.00 | (1) above-grade pressure reducing station, including below-grade piping (6&quot;, 6&quot;, 8&quot;, 12&quot;), above-grade piping (6&quot;, 4&quot;, 8&quot;, 8&quot;), fittings and appurtenances. Approx 4,689 ft if 12&quot; PVC below grade &amp; approx 3,367 ft of 8&quot; PVC below grade. | 7/11/2018 | 200 Calendar Days | N/A |
| 156     | Sky Country Trunk Sewer JSD P.N. | Waka Foreman: Aurelio Viamonte Project Manager: Mark Siemore | Jurupa Community Sewer Dist 11210 Harrell Street Mira Loma, CA 91752 Keith Backus (951) 685-7484 | Albert A. Webb Associates 3788 McCray Street Riverside, CA 92506 (951) 686-1079 | $5,269,461.00 | $281,744 | $5,551,205 | Install approx. 3488 ft 14&quot; PVC, 575 ft 12&quot; PVC, 550 ft 12&quot; PVC, 120 ft PVC 26&quot;, Bypass &amp; shut down for connection. | 12/13/2018 | 280 Calendar Days | NA |
| 156     | Mission Hills Pressure Zone Transmission Main and Sky Mountain Pressure Zone Transmission Main | Coachella Valley Water District P.O. Box 1358 Coachella, CA 92236 Brian Fegg Project Manager: <a href="mailto:saic@cvwd.org">saic@cvwd.org</a> (760) 399-2651 | Coachella Valley Water District P.O. Box 1358 Coachella, CA 92236 Brian Fegg Project Manager: <a href="mailto:saic@cvwd.org">saic@cvwd.org</a> (760) 399-2651 | Boys &amp; Gage Project Manager: <a href="mailto:saic@cvwd.org">saic@cvwd.org</a> (760) 399-2651 | $16,458,938.00 | $87,898.00 | $16,546,836.00 | Install approx 35,000 ft of 36&quot; DIP Transmission main with appurtenances. Four 54&quot; Bore &amp; Jack Crossrail Road Trunk and 1-10 Freeway. Shut down for connections. | 1/4/2018 | 330 Calendar Days | NA |
| 154     | Inland Empire Brine Line Reach V Phase 1 Tanks 1, 2, 3 &amp; 4 | Waka Foreman: Vincent Davidson Waka Project Manager: Mark Siemore | Santa Ana Watershed Project Authority 11655 Sterling Avenue Riverside, CA 92503 David Riehl Engineer Management: <a href="mailto:druehl@sanapa.org">druehl@sanapa.org</a> (951) 355-4223 | Kiewit &amp; Stewart 3602 University Ave Riverside, CA 92501 Sixten Searl: <a href="mailto:ssearl@kiewitstewarts.com">ssearl@kiewitstewarts.com</a> (951) 684-6900 | $15,329,461.00 | $1,054,618.00 | $16,384,079.00 | Install approx.5,000 ft 24&quot; PVC, Installation approx 23,000 ft CIP, 19 Maintenance access structures, replacement of fittings &amp; appurtenances, and temporary by packing of brine flows | 12/11/2017 | 400 Calendar days | NA |
| 154     | 4th Street Storm Drain Sequence B | Waka Foreman: Vincent Davidson Waka Project Manager: Mark Siemore | Vineyard Industrial 1 C/O Olmos Construction 10005 Mission Mill Rd Riverside, CA 92508 Dan Wozak (760) 348-6242 | &amp; Kiewit &amp; Stewart 3602 University Ave Riverside, CA 92501 Sixten Searl: <a href="mailto:ssearl@kiewitstewarts.com">ssearl@kiewitstewarts.com</a> (951) 684-6900 | $4,149,249.00 | $228,773.00 | $4,377,022.00 | Install approx 238 LF of storm Drain inlet, 122 LF of 64&quot; RCP, 1471 LF of 96&quot; RCP, 80 ft of 10&quot;, 110 ft of jack &amp; bore, and appurtenances. | 8/28/2017 | 120 working days | NA |
| 154     | Euclid Avenue Irrigation Pump Station and Recycled Water Improvements | Waka Foreman: Jeff Wyatt Waka Project Manager: Mark Siemore | City of Ontario 1425 S. Bon View Ave., Ontario, CA 91761 Tony O’Neil (909) 395-2678 | Michael Baker Intl 14725 Alton Pkwy Irvine, CA 92618 949-472-3505 | $221,950.00 | $79,050 | $300,000 | Installation of a new recycled water pump station, PVC, Appurtenances | 12/13/2017 | 150 Calendar Days | NA |
| 153     | Benton Street Storm Drain | Waka Foreman: Vincent Davidson Waka Project Manager: Mark Siemore | City of Loma Linda Dept. of Public works 25541 Barton Road Loma Linda, CA 92354 El secreto Rubalcava RCI <a href="mailto:erubalcav@lomaahca.gov">erubalcav@lomaahca.gov</a> (909) 735-4400 | City of Loma Linda Dept. of Public works 25541 Barton Road Loma Linda, CA 92355 (909) 735-4400 | $435,143.00 | $3,150.00 | $438,293.00 | Install and bore 54&quot; steel Casing R34 Linear Feet of 48&quot; RCP | 10/31/2016 | 30 Working Days | NA |
| 130     | Wells Spring Street | Waka Foreman: Laura Hernandez Waka Project Manager: Mark Siemore | Jurupa Community Serv Dist 11201 Harrell Street Mira Loma, CA 91752 Keith Backus (951) 685-7434 | Albert A. Webb Associates 3788 McCray Street Riverside, CA 92506 (951) 686-1079 | $418,409 | $0 | $418,409 | Furnishing &amp; installing, testing &amp; making operational the sewer main repair, sewer lateral replacement, service replacement and street improvements, all connections, appurtenances | 8/31/2016 | 45 CAL Days | NA |
| JOB NO. | PROJECT NAME &amp; LOCATION | OWNER | ENGINEER | ORIGINAL CONTRACT AMOUNT | AMOUNT AND TYPE OF CHANGE ORDERS | TOTAL CONTRACT AMOUNT | DESCRIPTION | DATE OF COMPLETION | CONTRACT TIME | CLAIMS, MEDIATION, ARBITRATION OR LAWSUITS, AMOUNT &amp; RESULTS |
|---------|------------------------|-------|----------|---------------------------|----------------------------------|----------------------|-------------|-------------------|--------------|------------------|--------------------------------------------------------|
| 149     | Miliken/Sunner Storm Drain Improvements Ontario, CA Weka Foreman: Lauro Hernandez Weka Project Manager: Mark Sisemore | Tarpan Property c/o Goodman 18201 Von Kainen Ave, Suite 1070, Irvine CA 92612 John Carter (949) 407-0146 | StanTec Consulting, Inc 3205 East Guasti Rd Ontario, CA 91761 Kevin Brandt Senior Project Manager (949) 923-6211 | $784,628 | $281,404 | $1,066,032 | Install approx. 1579 ft 6&quot; RCP, 701 ft 48&quot; RCP, 126 ft 60&quot; RCP and appurtenances | 6/10/2016 | 120 calendar days | NA |
| 168     | Ridge One - 10 Development Fontana, CA Weka Foreman: Vince Davidson Weka Project Manager: Mark Sisemore | Fullmer Construction 1725 S. Grove Ave Ontario, CA 91761 Josh Root jroot@fullmerco (909) 947-9467 | Hunt - Zellers 3560 Commerce #210 Ontario, CA 91761 (909) 941-7799 | $586,042 | $0 | $586,042 | Install approx 1600 ft 8&quot; Sewer and street improvements | 10/30/2016 | 120 calendar days | NA |
| 166     | Illinois Street Pipeline Project Lake Elsinore Weka Foreman: Aurelio Viamonte Weka Project Manager: Mark Sisemore | Elsinore Valley Municipal Water District 31335 Cheno Street Lake Elsinore, CA 92530 Dara Yeganea Project Engineer <a href="mailto:dyeganea@feorporation.com">dyeganea@feorporation.com</a> (949) 674-1186 | RBF Consulting 40616 County Center Dr, #130 Temecula, CA 92591 (951) 676-8042 | $689,996.00 | $74,735.00 | $973,731.00 | Install approx, 4,500 linear feet of 8-inch PVC potable water line, vaults and pipelines, and related work, vaults and appurtenances | 3/16/2017 | 150 Calendar Days | NA |
| 145     | Inland Empire Brine Line Reach V Phase 2 Corona, CA Weka Foreman: Aurelio Viamonte Weka Project Manager: Mark Sisemore | Santa Ana Watershed Project Authority 11852 Sterling Avenue Riverside, CA 92503 David Rubli (951) 344-4239 <a href="mailto:drubli@sanapo.org">drubli@sanapo.org</a> | Dodest 605 Third Street Enclitas, CA 92704 (760) 942-5147 <a href="mailto:jochinsd@dukes.com">jochinsd@dukes.com</a> | $1,941,967.00 | $&lt;61,705&gt; | $1,941,967.00 | Install approx 5,100 LF of 32&quot; IPS HDPE, 4 maintenance access structures, &amp; associated fittings &amp; appurtenances. Bypassing for connections | 9/16/2016 | 180 Calendar Days | NA |
| 140     | Cattawwa Ave Storm Drain Fontana, CA Weka Foreman: Vince Davidson Weka Project Manager: Mark Sisemore | City of Fontana C/o Ridge Development Co. 2211 Michelson Dr, Irvine, CA 92612 (949) 753-5718 Rick Aspil (909) 350-4632 | Thennes Engineering 14943 Paseo Blvd La Nigrella, CA 90638 (714) 521-4811 | $2,187,048.00 | $129,686.00 | $2,316,734.00 | Install approx 5,074 feet of Sanitary Sewer and Storm Drain Improvements | 11/30/2016 | 60 Working Days | NA |
| 139     | Meredith Office 2A Ontario, CA, Weka Foreman: Aurelio Viamonte Weka Project Manager: Mark Sisemore | Vineyard Industrial 18802 Barcenas Ave Irvine, CA 92612 c/o Sares-Regis Group (949) 756-5959 | RBF Consulting 14728 Altun PKWY Irvine, CA 92610 (800) 479-1086 | $1,264,535.00 | $0 | $1,264,535.00 | Construction of 3515 feet of storm drain on Inland Empire Blvd, to include 84&quot; and 72&quot; storm drain associated laterals and 925 units and diversion manhole | 6/30/2016 | 45 CAL DAYS | NA |
| 138     | CC10-034 Del Rey Drive 8&quot; Sewer Riverside, CA Weka Foreman: Aurelio Viamonte Weka Project Manager: Mark Sisemore | City of Victorville C/o Ridge Development Co. CVC Drive Victorville, CA 93592 (760) 959-7000 | City of Victorville CVC Drive Victorville, CA 93592 (760) 959-1256 | $89,794 | $76,253 | $166,047 | Abandon 1,500 LF 8&quot; VCP sewer manholes; install 480 LF 8&quot; sch 40 sewer main and manholes; install 105 LF 6&quot; sch 40 sewer lateral; reconnect existing lateral to 8&quot; VCP main | 1/25/2016 | Within 20 working days | NA |
| 137     | 15th Street Turnout Slide Gate Replacement Riverside, CA Weka Foreman: Aurelio Viamonte Weka Project Manager: Mark Sisemore | City of Riverside c/o Riverside Public Utilities 3750 University Ave, 3rd Floor Riverside, CA 92501 (951) 782-0330 | Leonardo Fernando, PE Riverside Public Utilities 3750 University Ave, 3rd Floor Riverside, CA 92501 (951) 782-0330 | $23,598 | $0 | $23,598 | Remove old slide gate, furnish and install 56&quot; x 53&quot; Slide gate | 12/2/2015 | 3 DAYS | N/A |
| JOB NO. | PROJECT NAME &amp; LOCATION | OWNER | ENGINEER | ORIGINAL CONTRACT AMOUNT | AMOUNT AND TYPE OF CHANGE ORDERS | TOTAL CONTRACT AMOUNT | DESCRIPTION | DATE OF COMPLETION | CONTRACT TIME | CLAIMS, MEDIATION, ARBITRATION OR LAWSUITS, AMOUNT &amp; RESULTS |
|---------|-------------------------|-------|----------|--------------------------|---------------------------------|----------------------|-------------|-------------------|----------------|----------------|---------------------------------------------------------------|
| 136     | NB-12.2 Interim Booster Station Yucaipa, CA | Weka Foreman: Laura Hernandez Weka Project Manager: Mark Siemore | Yucaipa Valley Water District 312770 Second Street Yucaipa, CA 92399 (909) 797-5118 | Krieger &amp; Stewart 3602 University Ave Riverside, CA 92501 Josh P Macafeek (951) 684-6900 | $327,772 | $0 | $327,772 | One 300 gallons per minute Pre-Packaged Booster Station including onsite piping and electrical work. Approx 200 ft of 24&quot;, 20&quot;, and 12&quot; piping. | 5/9/2016 | 120 calendar days | N/A |
| 134     | Miscellaneous Recycled Pipeline | Weka Foreman: Laura Hernandez Weka Project Manager: Mark Siemore | Yucaipa Valley Water District 312770 Second Street Yucaipa, CA 92399 Brent Anton (909) 797-5118 | Krieger &amp; Stewart 3602 University Ave Riverside, CA 92501 Jisuta Sari (951) 684-6900 | $411,536 | $22,829 | $434,362 | Install approx 68L of 8&quot;, 41LF of 6&quot;, 990LF of 4&quot;reinforced mortar lined IDF, various laterals, valves, potholes, appurtenances, and connections | 1/31/2016 | 75 calendar days | N/A |
| 130     | Laverne Ave Flood Control Improvement - Phase 1 | Weka Foreman/Project Manager: Dave Hinkle | City of Barstow 220 E. Mountain View St. Suite A Barstow, CA 92311 (760) 256-1190 | Merrill Johnson Companies 22221 Highway 18 Apple Valley, CA 92307 (760) 240-8000 James Merrifl Consulting Engineers Management jame.merrell@johsonco m | $1,567,019 | $0 | $1,567,019 | Install 1,331 LF of 48&quot;, 537 LF of 60&quot;, 324 LF of 18&quot;, HDPE, 600 LF of 30&quot;, HDPE, 1645 RJP-RAP, 39F 24&quot; HDPE Storm pipe, 5 Manholes, 931LF of 12&quot; D 20-25&quot; sewerline, 66LF of 8&quot; 15R-26 sewerline. | 2/16/2016 | 120 working days | N/A |
| 122     | Sewer Improvements - Inland Empire Blvd. | OMAC Contract No. UT 256-143 | Ontario, CA Weka Foreman: Aurelio Viamonte Weka Project Manager: Mark Siemore | City of Ontario 1420 S. Iron View Ave., Ontario, CA 91761 Tom O'Neill (909) 267-395 | | | | Install Approx 368L 12&quot; PVC sewer main with 8&quot;-2 trench bedding. | 9/4/2016 | 100 calendar days | N/A |
| 129     | FPLA Recycled Water Extension-East Sub to Downing Construction | FPLA Project Manager: Mark Siemore | Fallbrook Public Utility District 990 East Mission Road, Fallbrook, CA 92028-2290 Brian Brady (760) 718-1125 | Fallbrook Public Utility District 990 East Mission Road, Fallbrook, CA 92028-2290 Jack Richard Debebe Civil Engineer (760) 718-1125 | $200,000 | $0 | $200,000 | Install 950 LF 12&quot; Pipeline - Storm Drain. | 10/15/2015 | N/A |
| 128     | Lenwood Recharge Basin Bypass | Weka Foreman/Project Manager: Dave Hinkle | Mojave Water Agency 11846 Conference Center Dr. Apple Valley, CA 92207 Darrell Reynolds (760) 946-7023 | Mojave Water Agency 24580 Headquarters Drive Apple Valley, CA 92207 Mike Lymaugh (760) 946-7023 | $239,400 | $0 | $239,400 | Install Approx 443 LF of 16&quot; CR65 PVC, 128 24&quot; C-90, &amp; C Pipeline. | 9/14/2015 | 60 consecutive Calendar days | N/A |
| 124     | China Patholing | Weka Foreman: Trent Hinkle Weka Project Manager: Mark Siemore | Stratham Investors 2201 Dupont Drive, Suite 300 Irvine, CA 92612 Pat Potts (949) 832-1044 x 2215 | C&amp;B Consulting, Inc Civil Engineering 27156 Bubank Foothill Ranch, CA 92610 Phil Maltomson (949) 816-3800 x 234 | $25,250 | $0 | $25,250 | 25 Pot holes in various locations | 10/01/2015 | N/A |
| 124     | Potholes for Yucaipa Valley Water District | Weka Foreman: Vince Davidson | Krieger &amp; Stewart 3602 University Ave Riverside, CA 92501 (951) 684-6900 | Krieger &amp; Stewart 3602 University Ave Riverside, CA 92501 (951) 684-6900 | $23,850 | $0 | $23,850 | 27 Potholes | 4/18/2015 | N/A |
| 122     | Potholes for Coachella Valley Water District | Weka Foreman: Vince Davidson | Krieger &amp; Stewart 3602 University Ave Riverside, CA 92501 (951) 684-6900 | Krieger &amp; Stewart 3602 University Ave Riverside, CA 92501 (951) 684-6900 | $19,850 | $775 | $20,625 | 30 Potholes | 3/4/2015 | N/A |
| JOB NO. | PROJECT NAME &amp; LOCATION | OWNER | ENGINEER | ORIGINAL CONTRACT AMOUNT | AMOUNT AND TYPE OF CHANGE ORDERS | TOTAL CONTRACT AMOUNT | DESCRIPTION | DATE OF COMPLETION | CONTRACT TIME | CLAIMS, MEDIATION, ARBITRATION OR LAWSUITS, AMOUNT &amp; RESULTS |
|---------|------------------------|-------|----------|--------------------------|---------------------------------|-----------------------|-------------|-------------------|-----------------|-----------------|---------------------------------------------|
| 105     | 2014-6322 SARVC - Waterline Relocation on Uminette Ave, Troth St and Marlatt St, Junupa Valley, Sub to Downing Construction Incorporated | DCI/Weka Project Manager: Mark Siemens | Santa Ana River Water Company 10530 S 56th Street Mira Loma, CA 91752  Arnold Rodriguez (951) 685-6591 | Albert A Webb Associates 3788 McCray Street Riverside, CA 92506 Wille Ermanne 688-1070 | $429,154  | $0  | Install apprx 220 M 12” and approx 300 ft 8” steel waterline with appurtenances | 7/9/2015 | N/A  | N/A |
| 119     | Pynte Creek Trunk Sewer Project - Phase 2B Sub to Downing Construction Incorporated DCI/Weka Project Manager: Mark Siemens | Junupa Community Serv Dist 11210 Harrel Street Mira Loma, CA 91752  Kelly Strahl 689-7434 | Albert A Webb Associates 3788 McCray Street Riverside, CA 92506 Simon Zhang (951) 686-1070 | $4,085,168  | $0  | Install aprrx 8,250 ft 8”, 12”, 24”, and 30” sewer main, approx 3,880 ft sewer slip lining | 2/2/2016  | 270 cal days | N/A |
| 118     | Tuscania Trunk Sewer Junction and Flow Control Structure Project No. 73871 Sub to Downing Construction Incorporated DCI/Weka Project Manager: Mark Siemens | Elsmore Valley Water District 33205 Charner Street Lake Elsinore, CA 92531  William George Huffman (951) 674-2146 | Knipper &amp; Stewart 1602 University Ave Riverside, CA 92501 898-6900 | $286,763  | $0  | Install Sewer Junction and Flow Control Structure | 12/31/2015  | 210 cal days | N/A |
| 117     | AYVWC Tract 4492 Idaho, Symeron, Mundamin Weka Foreman: Aurelio Vranomates Weka Project Manager: Mark Siemens | Apple Valley Ranchos Water Company 11100 Ottawa Rd Apple Valley, CA 92207  Michael Lent (760) 740-8137 | Apple Valley Ranchos Water Company 21700 Ottawa Rd Apple Valley, CA 92207 Gregory J. Miles 247-6484 | $626,149  | -111,224  | Install 6000' of 8&quot; and 6&quot; PVC, 10 Hydrants, 80 Port holos and approximately 60 services | 3/31/2015  | 60 cal days | N/A |
| 116     | Salt Creek Regional Sewer Weka Foreman: Aurelio Vranomates &amp; Vince Davidsson Weka Project Manager: Mark Siemens | Eastern Municipal Water Dist, P.O. Box 8300 Perris, CA 92575 Bertis Pillow (951) 928-3777 | Albert A Webb Associates 3788 McCray Street Riverside, CA 92506 Simon Zhang (951) 686-1070 | $4,082,849  | $270,710  | Install apprx 2200 ft 8&quot; PVC, 60 ft 10” PVC, 20 ft 12”PVC, 2561ft 15” PVC 3296, 4671 ft PVC 18”PVC P5125, 20461 ft 21” PVC, 4641 ft PVC 24” PVC P5135, 14 48&quot; MH, 15 60&quot; MH, 1 72&quot; MH W/Fanpixy, 879’24” steel Casing, 5490 ft 24” flexible pipe PVC, 933 ft 21”VCP, 1670 ft 23” PVC P5115, 10,000 ft 12” HDPE Dewater Line | 10/2/2015  | 395 cal days | N/A |
| 113     | 12” Extension-Berger Foundation Weka Foreman: Aurelio Vranomates Weka Project Manager: Mark Siemens | The H.N. and Frances C. Berger Foundation PO Box 13395 Palm Desert, CA 92263-1395 Doug Vance (760) 341-5225 | The Vtam Group 25512 Passen Drive, Ste. 15 Palm Desert, CA 92260 James Bausa 4790 | $100,722  | $3,682  | Northstar Remote Private Water Meter: 629 12” DVP w/ field-lots, 19 ft 18” PVC, 150 AC repair | 12/5/2014 | N/A | N/A |
| 112     | Wika &amp; Kasota Rd-Apple Valley Weka Foreman: Aurelio Vranomates Weka Project Manager: Mark Siemens | Apple Valley Ranchos Water Company 21765 Ottawa Road Apple Valley, CA 92207  Mike Lent 247-6485 | Same as Owner | $538,933  | $8,600  | Install apprx 5550 LF 12” PVC5050 DIP, 76 LF 8” PVC, 32 LF 6” PVC, 764 LF 4” PVC | 1/21/2015  | 80 cal days | N/A |
| 111     | Thomas E. Levy Sub to Downing Construction, Inc. | Coachella Valley Water District P.O. Box 1328 Coachella, CA 92234 (760) 398-2601 | GEI Consultants, Inc. 101 N. Brand Blvd, Suite 1780 Glendale, CA 91203 J Paul Mars 818-352-6400 | $252,528.00  | $0  | Construct 850 LF concrete lined Stormwater, 30 FT by 35 FT rip rap, 2” – 180 LF 42” HDPE, and bank armoring approx. 1855 LF of pond embankment with soil cement. | 1/11/2015 | N/A | N/A |
| 109     | Tract 18385-San Clemente | Sage Associates, Inc. 1301 Dove St, Suite 820 Newport Beach, CA 92660 (949) 754-5600 | Same as Owner | $7,279  | $0  | Storm Sewer Repairs | 11/30/2014 | N/A | N/A |
| JOB NO. | PROJECT NAME &amp; LOCATION | OWNER | ENGINEER | ORIGINAL CONTRACT AMOUNT | AMOUNT AND TYPE OF CHANGE ORDERS | TOTAL CONTRACT AMOUNT | DESCRIPTION | DATE OF COMPLETION | CONTRACT TIME |
|---------|-------------------------|-------|----------|--------------------------|----------------------------------|----------------------|-------------|-------------------|---------------|--------------|
| 108     | Tract 16570-San Clemente | Sage Associates, Inc 1301 Don St, Suite 820, Newport Beach, CA 92660 (949) 728-9600 | Same as Owner | $32,065 | $0 | $32,065 | Storm Sewer Repairs | 11/30/2014 | N/A |
| 107     | Premier Silica Rubidoux Plant Wma Foreman: Laura Hernandez Wma Project Manager: Mark Siemano | Premier Silica 5205 N. O'Connor Blvd., Ste 200W Irving, TX 75039-8746 Beverly Dougherty | TKE Engineering 2305 Chicago Avenue Riverside, CA 92507 Terry Remer | $433,268 | $51,901 | $485,169 | Approx. 2322 LF Shering, 1829 LF 6&quot; SDR Sewer, 251 LF 6&quot; Sewer Lift, 130 LFD 14&quot; Steel Casing, 242 LF 3&quot; WS | 10/12/2015 | N/A |
| 102     | The Lakes Country Club Sub to Downing Construction Wma Foreman: Vince Davidson Wma Project Manager: Mark Siemano | Coachella Valley Water District P.O. Box 1258 Coachella, CA 92236 (760) 339-2451 | Same as Owner | $1,136,443 | $0 | $1,136,443 | Install approx 3900 LF 12&quot; PVC C900 C905 DR25 | 11/30/2014 | N/A |
| 101     | Desert Horizons Country Club Sub to Downing Construction Wma Foreman: Vince Davidson Wma Project Manager: Mark Siemano | Coachella Valley Water District P.O. Box 1258 Coachella, CA 92236 (760) 339-2451 | Same as Owner | $1,048,462 | $0 | $1,048,462 | Install approx 900' 3/4&quot; Conduit | 11/30/2014 | N/A |
| 100     | Palm Desert Country Club Sub to Downing Construction Wma Foreman: Vince Davidson Wma Project Manager: Mark Siemano | Coachella Valley Water District P.O. Box 1258 Coachella, CA 92236 (760) 339-2451 | Same as Owner | $573,385 | $0 | $573,385 | Install approx 3500' 12&quot; C900 C905 DR25 | 11/10/2014 | N/A |
| 99      | Desert Willow Golf Resort Sub to Downing Construction Wma Foreman: Vince Davidson Wma Project Manager: Mark Siemano | Coachella Valley Water District P.O. Box 1258 Coachella, CA 92236 (760) 339-2451 | Same as Owner | $476,223 | $0 | $476,223 | Install approx 1400 LF 10&quot; C900 C905 DR25 | 11/30/2014 | N/A |
| 98      | Waterline Replacement Campbell and Reming Wma Foreman: Antonio Viamontes Wma Project Manager: Mark Siemano | Jarapa Community Serv Dist 3120 G Harbor Street, Mira Loma, CA 91752 Kelly Strathl 685-7434 | Albert A Webb Associates 3788 McCoy Street Riverside, CA 92505 Shari Lee Bloomfield (951) 680-1070 | $1,294,307 | $6,529 | $1,300,836 | Install approx 7550 LF 8&quot; C900/CMC (10-4A) WSP and Appurtenances | 3/31/2015 | N/A |
| 97      | Waterline Replacement Ridgecrest Sub to Downing Construction Wma Project Manager: Mark Siemano | Indian Wells Water District 500 West Ridgecrest Blvd., Ridgecrest, CA 93555 | Kruege &amp; Stewart | $1,423,525 | $0 | $1,423,525 | Install approx 2090 LF 12&quot; CS90 | 10/31/2014 | N/A |
| 96      | White Street 1467 Zone Pipe Line Sub to Downing Construction Wma Project Manager: Mark Siemano | Elsinore Valley Water District 31515 Cherry Street Lake Elsinore, CA 92531 Larry Rein (951) 674-3164 | RBF Consulting 40810 County Center Dr., Suite 100 Temecula, CA 92591 676-8042 | $1,914,059 | $0 | $1,914,059 | Install approx 3550 LF 12&quot; GSP | 5/1/2015 | N/A |
| 95      | 8/0 Pressure Zone Pipeline Sub to Downing Construction Wma Project Manager: Mark Siemano | Jurupa Community Serv Dist 31105 Harford Street Mira Loma, CA 91752 Kelly Strathl (951) 685-7434 | Albert A Webb Associates 3788 McCoy Street Riverside, CA 92506 Shari Lee Bloomfield (951) 685-1070 | $3,354,655 | $0 | $3,354,655 | Install approx 3880 LF 10&quot; C900, 2690 LF 12&quot; C900 CMC, / C WSP 9, 5323 LF 24&quot; CMC / C WSP, 3443 LF 18&quot; CMC/ WSP 11 24&quot; EVA REP-D-1500 | 11/30/2014 | N/A |</p>
<table>
<thead>
<tr>
<th>JOB NO.</th>
<th>PROJECT NAME &amp; LOCATION</th>
<th>OWNER</th>
<th>ENGINEER</th>
<th>ORIGINAL CONTRACT AMOUNT</th>
<th>AMOUNT AND TYPE OF CHANGE ORDERS</th>
<th>TOTAL CONTRACT AMOUNT</th>
<th>DESCRIPTION</th>
<th>DATE OF COMPLETION</th>
<th>CONTRACT TIME</th>
<th>CLAIMS, MEDIATION, ARBITRATION OR LAWSUITS, AMOUNT &amp; RESULTS</th>
</tr>
</thead>
</table>
| 89     | Northstar Non-Potable Private Water Meter  
Weka Foreman: Vince Davidson  
Project Manager: Mark Sismore | The H.R. and Frances C. Berger Foundation  
PO Box 13390  
Palm Desert, CA 92265  
Doug Vance  
(760) 341-5263 | Same as Owner  
| $71,000 | $0 | $71,000 | Vault | 2/1/2014 | NTP 1/8/14, 120 Cal Days, Exp Compl 5/16/14 | N/A |
| 88     | 10" Water Pipeline  
Highland, CA  
Weka Foreman: Trent Hime  
Project Manager: Mark Sismore | East Valley Water District  
31111 Green Spot Rd  
Highland, CA 92346  
Nemecuciano Ostoa  
(909) 889-9510  
sochoa@eastvalley.org | Land Engineering Consultants 650 E Street  
Calimesa, CA 92320  
(909) 795-8882 | $1,278,281 | $92,310 | $1,370,591 | Install approx 5,315 LF of 30" DIP Water | 8/2/2014 | NTP 1/8/14, 120 Cal Days, Exp Compl 5/16/14 | N/A |
| 87     | Area B Trunk Sewer & Non-Potable Waterline in Bellagio Ave Juniper Valley, CA  
Weka Foreman: Vince Davidson, Aurelio Villanueva, and Laura Hernandez  
Project Manager: Mark Sismore | Junipas Community Serv Dist 11251 Harrel Street  
Mira Loma, CA 91752  
Kelly Srahi  
(951) 685-7434 | Albert A. Webb Associates  
3788 McCreary Street  
Riverside, CA 92506  
Sinning Zhang  
(951) 686-1070 | $8,296,960 | $848,210 | $9,145,170 | Install approx 24,000 LF of 18" & 21" PVC Sewer;  
11,200 LF of 16" Steel Water | 10/1/2015 | NTP 12/17/15, 370 Cal Days, Expected Compl Dl 4/2015 | N/A |
| 86     | 24" Mission Blvd. Pipeline Bid Sch. II (Golden West Ave to Carema Court)  
Juniper Valley, CA  
Weka Foreman/Project Manager: Dave Hilde | Rubidoux Community Services District  
P.O. Box 4098  
Juniper Valley, CA 92254  
Ron Young 685-7580 | TJE Engineering  
2305 Chicago Avenue  
Riverside, CA 92507  
Terry Renner 680-0440 | $1,552,741 | $22,910 | $1,575,651 | Install approx 3500 LF of 24" Steel CMIC | 3/11/2014 | Contract/NTP is 7/19/11 by  
3/16/14 240 Cal Days after  
7/19/11 | N/A |
| 85     | Victoria Ave Valve Replacement Project, Bid No. 1033-13-03  
Riverside, CA  
Weka Foreman: Laura Hernandez  
Project Manager: Mark Sismore | City of Riverside  
University Ave., 3rd Fl. Riverside, CA 92505  
Lea Fernando  
951-826-5694 | Same as Owner  | $282,440 | $13,951 | $296,391 | Valve Replacements | 7/5/2013 | N/A |
| 84     | Rancheros Easement Ph 2  
Apple Valley, CA  
Weka Foreman: Trent Hime  
Project Manager: Mark Sismore | Apple Valley Ranchos Water 21760  
Ottawa Road  
Apple Valley, CA 92208  
Mike Lent 247-6484 | Same as Owner  | $449,558 | $0 | $449,558 | Install approx 1600 LF of 20" PVC DIP;  
22 LF of 12" PVC DIP;  
1806 LF of 8" C900  
CL305 D134 PVC;  
18 LF of 4" C900 CL305 D134 PVC w/Valves, Fire Hyd & Air Vac Sta | 5/3/2013 | 121 cal days | N/A |
| 83     | Rancheros Easement Ph 1  
Apple Valley, CA  
Weka Foreman: Trent Hime  
Project Manager: Mark Sismore | Apple Valley Ranchos Water 21760  
Ottawa Road  
Apple Valley, CA 92208  
Mike Lent 247-6484 | Same as Owner  | $363,319 | $33,772 | $397,091 | Install approx 1400 LF of 20" PVC DIP;  
350 LF of 6" C900 CL305 D134 PVC;  
14 LF of 6" C900 CL305 D134 PVC w/Valves, Fire Hyd & Air Vac Sta | 5/1/2013 | N/A |
| 82     | Peppertree Development Tract 20943  
Hemet, CA  
Weka Foreman: Laura Hernandez  
Project Manager: Mark Sismore | Insurance Co. of the West  
13455 El Camino Real  
San Diego, CA 92130  
Gordon Paterson  
80430-2744 | Sage Associates, Inc.  
1301 Dove St., Ste. 820  
Newport Beach, CA 92660  
Ron Nakagawa  
(949) 724-9600, ext. 20 | $2,117,149 | $456,888 | $2,574,057 | Completion of Sewer, Storm Drain, Water, with vertical turbine pump and controls in masonry building | 2/9/2015 | 183 cal days | N/A |
<table>
<thead>
<tr>
<th>JOB NO.</th>
<th>PROJECT NAME &amp; LOCATION</th>
<th>OWNER</th>
<th>ENGINEER</th>
<th>ORIGINAL CONTRACT AMOUNT</th>
<th>AMOUNT AND TYPE OF CHANGE ORDERS</th>
<th>TOTAL CONTRACT AMOUNT</th>
<th>DESCRIPTION</th>
<th>DATE OF COMPLETION</th>
<th>CONTRACT TIME</th>
<th>CLAIMS, MEDIATION, ARBITRATION OR LAWSUITS, AMOUNT &amp; RESULTS</th>
</tr>
</thead>
<tbody>
<tr>
<td>81</td>
<td>Buchanan Street 16&quot; Water Distribution Main Replacement</td>
<td>City of Riverside</td>
<td>Same as Owner</td>
<td>$348,451</td>
<td>-$4,877</td>
<td>$343,574</td>
<td>Install approx 302 LF of 16&quot; DIP includes 190 LF Bore &amp; Jace</td>
<td>5/31/2013</td>
<td>N/A</td>
<td></td>
</tr>
<tr>
<td>80</td>
<td>Pyrite Creek Trunk Sewer Project, Phase 1 (DPP 1177) &amp; Regional Wastewater Foreman, Segment 1 (DPP 3729)</td>
<td>Jurupa Community Serv Dist 11201 Harriet Street</td>
<td>Albert A Webb Associates</td>
<td>$9,721,113</td>
<td>$2,808,887</td>
<td>$12,525,000</td>
<td>Install approx 6,211 LF of 30&quot; PVC P5 115 Sewer; 130 LF of 10&quot;&quot; PVC&quot;&quot; SDR 26 Sewer; 2,900 LF of 24&quot; PVC C900 CL325 DR18 sewer; 5,750 LF of 30&quot; PVC P5 115 Sewer; 20 LF of 21&quot; PVC P5115 sewer; 1,780 LF of 12&quot; PVC SDR 26 sewer; 2,430 LF of 8&quot; PVC SDR 26 sewer; 153 LF of 6&quot; PVC SDR 26 sewer; 1,460 LF of 12&quot; CML/CMC WSP Water; 1,230 LF of 4&quot; PVC Foreman</td>
<td>11/5/2014</td>
<td>400 cal days</td>
<td></td>
</tr>
<tr>
<td>79</td>
<td>Sun City Force Main &amp; Recycled Water Replacement, Spec. 11805</td>
<td>Eastern Municipal Water Dist. P.O. Box 8300</td>
<td>Same as Owner</td>
<td>$10,890,735</td>
<td>$94,632</td>
<td>$10,985,367</td>
<td>Install approx 26,000 LF of 10&quot; &amp; 36&quot; PVC Sewer Force Main; 5,900 LF of 12&quot; PVC Recycled Water; 3,790 LF of 10&quot; Sewer Force Main; includes 915 LF of Jack &amp; Bore 2,000 LF 12&quot; HDPE Recycled Water Hightipline</td>
<td>5/16/2013</td>
<td>4/26/12 to 6/18/2013</td>
<td></td>
</tr>
<tr>
<td>78</td>
<td>Valve Replacement</td>
<td>City of Riverside</td>
<td>Same as Owner</td>
<td>$499,449</td>
<td>$7,032</td>
<td>$456,481</td>
<td>Install 2&quot; &amp; 4&quot; Air Valves; 20&quot;, 25&quot;, &amp; 42&quot; Butterfly Valve and Valve Box; 42&quot;, 30&quot;, &amp; 25&quot; CML&amp;C Steel pipe, 8&quot; Blow off, 4&quot; &amp; 6&quot; Bypass</td>
<td>5/9/2012</td>
<td>3 wks</td>
<td></td>
</tr>
<tr>
<td>75</td>
<td>Santa Fe Avenue ReliefInterceptor Sewer</td>
<td>Victor Valley Wastewater Reclamation Authority</td>
<td>Same as Owner</td>
<td>$2,010,803</td>
<td>$0</td>
<td>$2,010,803</td>
<td>Install approx 11,260 LF of 15&quot; PVC Sewer; 4 LF of 24&quot; PVC Sewer; 80 LF of 8&quot; PVC Sewer; &amp; Manhole</td>
<td>5/4/2012</td>
<td>N/A</td>
<td></td>
</tr>
<tr>
<td>74</td>
<td>Valley Blvd. 18&quot; Recycled Water Pipeline Replacement, Spec. 11815</td>
<td>Eastern Municipal Water Dist. P.O. Box 8300</td>
<td>Same as Owner</td>
<td>$517,144</td>
<td>$4,738</td>
<td>$521,894</td>
<td>Install approx 1,060 LF of 18&quot; Recycled Water</td>
<td>12/4/2011</td>
<td>N/A</td>
<td></td>
</tr>
<tr>
<td>73</td>
<td>24&quot; Recycled Water</td>
<td>The Nu. and Frances C Becher Foundation PO Box 13390 Palm Desert, CA 92260 Doug Yance (760) 346-4750</td>
<td>Same as Owner</td>
<td>$2,026,776</td>
<td>$64,052</td>
<td>$2,270,828</td>
<td>Install approx 872 LF of 24&quot; DIP Class 200 Water; 5,652 LF of 24&quot; Recycle Water Tty JT D 200; 1,519 LF of 24&quot; Recycled Water Restraint Joint Class 200; with 422 LF of Jack &amp; Bore</td>
<td>12/19/2011</td>
<td>N/A</td>
<td></td>
</tr>
<tr>
<td>72</td>
<td>Extra Work</td>
<td>Rancho Cucamonga Water District</td>
<td>Same as Owner</td>
<td>$24,246</td>
<td>$0</td>
<td>$24,246</td>
<td>Repair Water Line</td>
<td>N/A</td>
<td>N/A</td>
<td></td>
</tr>
<tr>
<td>JOB NO.</td>
<td>PROJECT NAME &amp; LOCATION</td>
<td>OWNER</td>
<td>ENGINEER</td>
<td>ORIGINAL CONTRACT AMOUNT</td>
<td>AMOUNT AND TYPE OF CHANGE ORDERS</td>
<td>TOTAL CONTRACT AMOUNT</td>
<td>DESCRIPTION</td>
<td>DATE OF COMPLETION</td>
<td>CONTRACT TIME</td>
<td></td>
</tr>
<tr>
<td>---------</td>
<td>-------------------------</td>
<td>-------</td>
<td>----------</td>
<td>--------------------------</td>
<td>----------------------------------</td>
<td>-----------------------</td>
<td>-------------</td>
<td>---------------------</td>
<td>----------------</td>
<td>--------------</td>
</tr>
<tr>
<td>71</td>
<td>Elmwood Sewer, Riverside, CA</td>
<td>City of Riverside, 3900 Main Street, 4th Floor, Riverside, CA 92502</td>
<td>Sump Pump Installation</td>
<td>Same as Owner</td>
<td>$2,877,792</td>
<td></td>
<td>Install approx 1,065 LF of 8&quot; Sewer Laterals; 567 LF of 4&quot; Sewer Laterals</td>
<td>9/30/2011</td>
<td>N/A</td>
<td></td>
</tr>
<tr>
<td>70</td>
<td>Desert Gold, Palm Desert, CA</td>
<td>Travelers Casualty &amp; Surety Co. of America, 33500 8th Ave. S., Ste. 210, Federal Way, WA 98003</td>
<td>Sage &amp; Associates, Inc.</td>
<td>Sump Pump Installation</td>
<td>$2,099,759</td>
<td>$187,398</td>
<td>Install approx 1,600 LF of 24&quot; DIP Water w/Reconstruction and VCP</td>
<td>5/31/2012</td>
<td>N/A</td>
<td></td>
</tr>
<tr>
<td>63</td>
<td>Redlands Municipal Airport Apron Rehabilitation Project</td>
<td>City of Redlands, 35 Cajon Street, Ste. 15A, Redlands, CA 92373</td>
<td>Redlands Engineering</td>
<td>Same as Owner</td>
<td>$298,984</td>
<td>$27,800</td>
<td>$326,784</td>
<td>Sewer</td>
<td>10/11/2011</td>
<td>N/A</td>
</tr>
<tr>
<td>62</td>
<td>Sanitary Sewer, San Bernardino, CA</td>
<td>RSL Engineering</td>
<td>RSL Engineering</td>
<td>Same as Owner</td>
<td>$389,236</td>
<td>$30,173</td>
<td>$419,409</td>
<td>Install approx 1,300 LF of 38&quot; to 30&quot; PVC Sewer</td>
<td>11/19/2010</td>
<td>N/A</td>
</tr>
<tr>
<td>61</td>
<td>Sanderson Lift Station Dewatering &amp; Force Main Project</td>
<td>Eastern Municipal Water Dist., P.O. Box 6130, Perris, CA 92572</td>
<td>Knüer &amp; Stewart</td>
<td>Same as Owner</td>
<td>$2,675,045</td>
<td>$317,045</td>
<td>$2,662,000</td>
<td>Install approx 12,600 LF of 30&quot; PVC Sewer Force Main &amp; Lift Station Modification 0084-42&quot; HDPE</td>
<td>2/14/2011</td>
<td>N/A</td>
</tr>
<tr>
<td>60</td>
<td>SAR Recharge</td>
<td>Santa Ana Watershed Protective Authority</td>
<td>Eastern Municipal Water Dist., P.O. Box 6130, Perris, CA 92572</td>
<td>Same as Owner</td>
<td>$156,572</td>
<td>$0</td>
<td>$156,572</td>
<td>Pipeline Trench Repair</td>
<td>5/31/2010</td>
<td>N/A</td>
</tr>
<tr>
<td>58</td>
<td>1630 East Recycled Water Main</td>
<td>Inland Empire Utilities Agency</td>
<td>RMC Water &amp; Environmental</td>
<td>Same as Owner</td>
<td>$5,220,507</td>
<td>$145,754</td>
<td>$5,362,261</td>
<td>Install approx 1,980 LF of 10&quot; Steel Pipe; 530 LF of 24&quot; Steel Pipe</td>
<td>10/31/2010</td>
<td>414 cal days</td>
</tr>
<tr>
<td>JOB NO.</td>
<td>PROJECT NAME &amp; LOCATION</td>
<td>OWNER</td>
<td>ENGINEER</td>
<td>ORIGINAL CONTRACT AMOUNT</td>
<td>AMOUNT AND TYPE OF CHANGE ORDERS</td>
<td>TOTAL CONTRACT AMOUNT</td>
<td>DESCRIPTION</td>
<td>DATE OF COMPLETION</td>
<td>CONTRACT TIME</td>
<td>CLAUSES, MEDIATION, ARBITRATION OR LAWSUITS, AMOUNT &amp; RESULTS</td>
</tr>
<tr>
<td>---------</td>
<td>-------------------------</td>
<td>-------</td>
<td>----------</td>
<td>--------------------------</td>
<td>---------------------------------</td>
<td>-----------------------</td>
<td>-------------</td>
<td>-------------------</td>
<td>-----------------</td>
<td>-----------------</td>
</tr>
<tr>
<td>57</td>
<td>1299 East Recycled Water Main</td>
<td>Inland Empire Utilities Agency</td>
<td>Cucamonga Valley Water Dist.  10460 Ashford Street Rancho Cucamonga, CA 91730 (909) 987-2591</td>
<td>$3,608,256</td>
<td>$56,997</td>
<td>$3,665,253</td>
<td>Install approx. 12,500 LF of 36&quot; Steel Pipe</td>
<td>7/12/2010</td>
<td>N/A</td>
<td></td>
</tr>
<tr>
<td>56</td>
<td>Sanitary Sewer San Bernardino</td>
<td>City of San Bernardino</td>
<td>Same as Owner</td>
<td>$1,451,629</td>
<td>$438,029</td>
<td>$1,794,658</td>
<td>Install approx. 64 LF of 8&quot; PVC Sewer; 163 LF of 8&quot; PVC Sewer w/Rehrs; 800 LF of 10&quot; PVC Sewer; 604 LF of 15&quot; PVC Sewer w/Rehrs; 177 LF of 18&quot; PVC Sewer; 1,183 LF of 24&quot; PVC Sewer; 474 LF of 24&quot; w/Rehrs.</td>
<td>11/13/2010</td>
<td>N/A</td>
<td></td>
</tr>
<tr>
<td>55</td>
<td>Mulberry Pipeline Riverside</td>
<td>City of Riverside</td>
<td>Same as Owner</td>
<td>$185,237</td>
<td>$0</td>
<td>$185,237</td>
<td>Install approx. 1,070 LF of 12&quot; PVC Reclaimed Water Line</td>
<td>9/11/2009</td>
<td>N/A</td>
<td></td>
</tr>
<tr>
<td>54</td>
<td>CIP Sewer Redlands, CA</td>
<td>City of Redlands</td>
<td>Same as Owner</td>
<td>$5,149,624</td>
<td>-$20,304</td>
<td>$5,129,320</td>
<td>Install approx. 7,917 LF of 8&quot; to 24&quot; PVC &amp; DIP Sewer</td>
<td>9/15/2009</td>
<td>N/A</td>
<td></td>
</tr>
<tr>
<td>53</td>
<td>Richardson Well AB Improvements Loma Linda, CA</td>
<td>City of Loma Linda Dept. of Public Works</td>
<td>Sub to: Pacific Hydrotech C.O. Garibaldi (951) 943-8803</td>
<td>$65,563</td>
<td>$0</td>
<td>$65,563</td>
<td>Install approx. 587 LF of 18&quot; PVC DIP35 &amp; Manhole</td>
<td>4/3/2007</td>
<td>N/A</td>
<td></td>
</tr>
<tr>
<td>51</td>
<td>Stuart Avenue Storm Drain Redlands, CA</td>
<td>City of Redlands</td>
<td>TKE Engineering 2300 Chicago Avenue Riverside, CA 92507 Terry.VanRameren (951) 786-0630</td>
<td>$2,417,704</td>
<td>$913,510</td>
<td>$3,331,214</td>
<td>Install approx. 5,000 LF of 48&quot; - 130&quot; RCP, 240 LF of 24&quot; RCP, 64 LF of 18&quot; RCP, 48&quot; of 18&quot; Elliptical RCP, 7 LF of 12&quot; RCP</td>
<td>5/2009</td>
<td>N/A</td>
<td></td>
</tr>
<tr>
<td>49</td>
<td>Riviera Drive Neighborhood Water Improvement Project 2008</td>
<td>City of Bythe</td>
<td>Albert A. Webb Associates 3788 McCray Street Riverside, CA 92506 (909) 464-1070</td>
<td>$1,455,257</td>
<td>$4,099</td>
<td>$1,459,296</td>
<td>Install approx. 468 LF 16&quot; C-905 DR 25 Fused PVC Pipe</td>
<td>Aug-09</td>
<td>210 CAL DAYS</td>
<td>N/A</td>
</tr>
<tr>
<td>48</td>
<td>Norton Ave. Storm Drain Chino, CA</td>
<td>City of Chino 13220 Central Avenue Chino, CA 91710</td>
<td>Same as Owner</td>
<td>$1,246,591</td>
<td>$0</td>
<td>$1,246,591</td>
<td>Install approx. 222 LF of 18&quot; RCP; 119 LF of 24&quot; RCP; 57 LF of 30&quot; RCP; 581 LF of 36&quot; RCP; 102 LF of 42&quot; RCP; 837 LF of 48&quot; RCP; 130 LF of 60&quot; RCP; 157 LF of 72&quot; RCP</td>
<td>4/7/2009</td>
<td>N/A</td>
<td></td>
</tr>
<tr>
<td>47</td>
<td>Wall EB Blending &amp; Steel Main Replacement Pipeline Big Bear City, CA</td>
<td>Big Bear City C.S.D.</td>
<td>William Se &amp; Assoc. Ingra 16209 Ramona Road Apple Valley, CA 92307 (760) 242-2765</td>
<td>$913,811</td>
<td>$7,216</td>
<td>$921,027</td>
<td>Install approx. 8,185 LF of 10&quot; Water; 117 LF of 10&quot; Water w/Restrain; 74 LF of 8&quot; Steel Casing Pipe; 2,628 LF of 8&quot; Water</td>
<td>10/2008</td>
<td>N/A</td>
<td></td>
</tr>
<tr>
<td>JOB NO.</td>
<td>PROJECT NAME &amp; LOCATION</td>
<td>OWNER</td>
<td>ENGINEER</td>
<td>ORIGINAL CONTRACT AMOUNT</td>
<td>AMOUNT AND TYPE OF CHANGE ORDERS</td>
<td>TOTAL CONTRACT AMOUNT</td>
<td>DESCRIPTION</td>
<td>DATE OF COMPLETION</td>
<td>CONTRACT TIME</td>
<td>CLAIMS, MEDIATION, ARBITRATION OR LAWSUITS, AMOUNT &amp; RESULTS</td>
</tr>
<tr>
<td>---------</td>
<td>------------------------</td>
<td>-------</td>
<td>----------</td>
<td>--------------------------</td>
<td>----------------------------------</td>
<td>-----------------------</td>
<td>-------------</td>
<td>-------------------</td>
<td>---------------</td>
<td>------------------</td>
</tr>
<tr>
<td>44</td>
<td>San Bernardino Sewer Forecemay B &amp; Colton Lift Station San Bernardino, CA</td>
<td>City of San Bernardino 320 N. &quot;D&quot; Street San Bernardino, CA 92411</td>
<td>Same as Owner</td>
<td>$1,283,325</td>
<td></td>
<td></td>
<td>Install approx 354 LF of 10&quot; HDPE Sewer Forecemay; 309 LF of 8&quot; Steel Sewer Forecemay; 300 LF of 10&quot; Welded Steel Encasement &amp; Supports; 626 LF of 12&quot; DIP Sewer</td>
<td>3/2009</td>
<td>N/A</td>
<td></td>
</tr>
<tr>
<td>42</td>
<td>Fowler Drain Lines A &amp; B Whitaker, CA</td>
<td>U.S. Army Corps of Engineers Gen Walter Thomae Assosciate Bernescio Antino 562</td>
<td>Same as Owner</td>
<td>$1,076,911</td>
<td></td>
<td></td>
<td>Install approx 4,000 lb of 18&quot; RCP &amp; 180 LF of 24&quot; RCP</td>
<td>6/2008</td>
<td>N/A</td>
<td></td>
</tr>
<tr>
<td>40</td>
<td>Orange Street Recycled Water Redlands, CA</td>
<td>City of Redlands 35 Cajon Street, Ste. 15A Redlands, CA 92373</td>
<td>Same as Owner</td>
<td>$695,311</td>
<td></td>
<td></td>
<td>Install approx 5,500 LF of 14&quot; DIP Watermain</td>
<td>2/7/2008</td>
<td>N/A</td>
<td></td>
</tr>
<tr>
<td>39</td>
<td>North Fork Canal Highland, CA</td>
<td>East Valley Water District, 3054 E. Highland Ave., #35 Highland, CA 92346</td>
<td>Same as Owner</td>
<td>$1,935,911</td>
<td></td>
<td></td>
<td>Install approx 5,650 LF of 16&quot; DIP</td>
<td>8/31/2008</td>
<td>N/A</td>
<td></td>
</tr>
<tr>
<td>38</td>
<td>Lytle Creek North Recycled Water Phase I San Bernadino, CA</td>
<td>San Bernadino Special Services District 152 West 5th St., 2nd Floor San Bernadino, CA 92405</td>
<td>Same as Owner</td>
<td>$749,578</td>
<td></td>
<td></td>
<td>Install approx 7,500 LF of 8&quot; &amp; 12&quot; PVC Purple Water</td>
<td>2/1/2008</td>
<td>N/A</td>
<td></td>
</tr>
<tr>
<td>37</td>
<td>University Water Main Replacement Project Riverside, CA</td>
<td>City of Riverside 4080 Lemont St., 2nd Floor Riverside, CA 92501</td>
<td>Same as Owner</td>
<td>$1,304,956</td>
<td></td>
<td></td>
<td>Install approx 8,000 LF of 8&quot; DIP Water &amp; Services</td>
<td>12/3/2008</td>
<td>N/A</td>
<td></td>
</tr>
<tr>
<td>36</td>
<td>Lower Moreno Pipeline, Phase I Big Bear, CA</td>
<td>City of Big Bear Lake Dept. of Water &amp; Power 41972 Garvin Drive Big Bear Lake, CA 92315</td>
<td>Alta Engineering 9996 Orange Street Alta Loma, CA 91737</td>
<td>$652,364</td>
<td></td>
<td></td>
<td>Install approx 4,000 LF of 8&quot; PVC Watermain</td>
<td>1/2008</td>
<td>N/A</td>
<td></td>
</tr>
<tr>
<td>33</td>
<td>Reclaimed Water System Installation Project Norco, CA</td>
<td>City of Norco 2870 Clark Avenue Norco, CA 92860</td>
<td>Same as Owner</td>
<td>$1,260,834</td>
<td></td>
<td></td>
<td>Install approx 1,561 LF of 12&quot; DIP; 11,906 LF of 12&quot; PVC; 541 LF of 8&quot; PVC; 401 LF of 6&quot; PVC; 396 LF of 12&quot; CMU &amp; WSP</td>
<td>11/2007</td>
<td>N/A</td>
<td></td>
</tr>
<tr>
<td>32</td>
<td>Lake Elizabeth Recharge 36&quot; Recycled Lake Elsinore, CA</td>
<td>Elsinore Valley Water District 23165 Owens Street Lake Elsinore, CA 92531</td>
<td>Same as Owner</td>
<td>$1,449,191</td>
<td></td>
<td></td>
<td>Install approx 3,074 LF of 16&quot; DIP</td>
<td>8/19/2007</td>
<td>N/A</td>
<td></td>
</tr>
<tr>
<td>30</td>
<td>Diaz Road Recycled Water Transmission Main Cathode Protection Improvement Temecula, CA</td>
<td>Rancho Cucamonga Water Dist. 43125 Winchester Road Temecula, CA 92590</td>
<td>Same as Owner</td>
<td>$1,577,079</td>
<td></td>
<td></td>
<td>Install approx 621 LF of 10&quot; CMU &amp; WSP &amp; 30 LF of 14&quot; CMU &amp; WSP</td>
<td>9/2/2008</td>
<td>N/A</td>
<td></td>
</tr>
<tr>
<td>28</td>
<td>IVODA Storm Drain San Bernadino, CA</td>
<td>Inland Valley Development Agency 294 S.land Norton Way Ste 1 San Bernadino, CA 92408</td>
<td>Alex Estrada</td>
<td>$2,250,000</td>
<td></td>
<td></td>
<td>Install approx 1,200 LF of 60&quot; RCP; 1,000 LF of 78&quot; RCP; 1,000 LF of 24&quot; to 78&quot; Storm Drain</td>
<td>2/2007</td>
<td>N/A</td>
<td></td>
</tr>
<tr>
<td>JOB NO.</td>
<td>PROJECT NAME &amp; LOCATION</td>
<td>OWNER</td>
<td>ENGINEER</td>
<td>ORIGINAL CONTRACT AMOUNT</td>
<td>AMOUNT AND TYPE OF CHANGE ORDERS</td>
<td>TOTAL CONTRACT AMOUNT</td>
<td>DESCRIPTION</td>
<td>DATE OF COMPLETION</td>
<td>CONTRACT TIME</td>
<td>CLAIMS, MEDIATION, ARBITRATION OR SUITS, AMOUNT &amp; RESULTS</td>
</tr>
<tr>
<td>--------</td>
<td>-------------------------</td>
<td>-------</td>
<td>----------</td>
<td>--------------------------</td>
<td>---------------------------------</td>
<td>----------------------</td>
<td>-------------</td>
<td>-------------------</td>
<td>--------------</td>
<td>------------------</td>
</tr>
<tr>
<td>25</td>
<td>Cassia Road FRV Phase II Improvement</td>
<td>Mijane Water Agency</td>
<td>Same as Owner</td>
<td>$685,000</td>
<td></td>
<td>Install approx 24&quot; to 26&quot; CM/LC &amp; PRV Station</td>
<td>4/2007</td>
<td>N/A</td>
<td></td>
<td></td>
</tr>
<tr>
<td>24</td>
<td>Capital Improvement Program, Sewer Pipeline Replacement, Redlands, CA</td>
<td>City of Redlands</td>
<td>Same as Owner</td>
<td>$909,992</td>
<td></td>
<td>Install approx 4,500 LF of 8&quot; PVC Sewer</td>
<td>2005</td>
<td>N/A</td>
<td></td>
<td></td>
</tr>
<tr>
<td>23</td>
<td>Capital Improvement Program, Water Pipeline Replacement, Redlands, CA</td>
<td>City of Redlands</td>
<td>Same as Owner</td>
<td>$5,225,000</td>
<td></td>
<td>Install approx 33,000 LF of 8&quot; to 16&quot; PVC Water</td>
<td>2007</td>
<td>N/A</td>
<td></td>
<td></td>
</tr>
<tr>
<td>21</td>
<td>20&quot; East Well Field Transmission Pipeline, Phase 1</td>
<td>Desert Water Agency</td>
<td>Kriger &amp; Stewart</td>
<td>$474,598</td>
<td></td>
<td>Install approx 2,040 LF of 12&quot; DIP &amp; 120 LF of 8&quot; DIP</td>
<td>7/15/2006</td>
<td>N/A</td>
<td></td>
<td></td>
</tr>
<tr>
<td>20</td>
<td>Zone 4 Ext. Pipeline, Victorville, CA</td>
<td>Victor Valley Water District</td>
<td>So &amp; Associates</td>
<td>$4,200,000</td>
<td></td>
<td>Install approx 21,000 LF of 24&quot; DIP Water &amp; Bore</td>
<td>3/2007</td>
<td>N/A</td>
<td></td>
<td></td>
</tr>
<tr>
<td>19</td>
<td>Tract 25477 Water &amp; Sewer Lake Elsinore, CA</td>
<td>Center Homes</td>
<td>Humaker &amp; Associates</td>
<td>$1,674,616</td>
<td></td>
<td>Install approx 6,500 LF of 12&quot; to 20&quot; DIP Water; 1,300 LF of 15&quot; to 16&quot; DIP Sewer</td>
<td>2006</td>
<td>N/A</td>
<td></td>
<td></td>
</tr>
<tr>
<td>17</td>
<td>HI Desert Pipeline &amp; Recharge, Yucca Valley, CA</td>
<td>Hi Desert Water District</td>
<td>Mijane Water Agency</td>
<td>$2,097,208</td>
<td></td>
<td>Install approx 10,000 LF of 24&quot; CM/LC w/Connection Piping &amp; Recharge Facility</td>
<td>5/10/2006</td>
<td>N/A</td>
<td></td>
<td></td>
</tr>
<tr>
<td>16</td>
<td>B70 Zone Pipeline &amp; Storm Drain, Jurupa</td>
<td>Jurupa Community Serv Dist</td>
<td>Albert A Webb Associates</td>
<td>$583,849</td>
<td></td>
<td>Install approx 5,200 LF of 30&quot; CM/LC; 420 LF of 12&quot; to 20&quot; RCP</td>
<td>2006</td>
<td>N/A</td>
<td></td>
<td></td>
</tr>
<tr>
<td>15</td>
<td>Avenue 50, Indio, CA</td>
<td>City of Indio</td>
<td>Boyle Engineering</td>
<td>$3,006,410</td>
<td></td>
<td>Install approx 4,500 LF of 18&quot; DIP</td>
<td>11/15/2005</td>
<td>N/A</td>
<td></td>
<td></td>
</tr>
<tr>
<td>14</td>
<td>Madison Street, Indio, CA</td>
<td>City of Indio</td>
<td>Boyle Engineering</td>
<td>$1,898,790</td>
<td></td>
<td>Install approx 2,375 LF of 24&quot; DIP; 1,520 LF of 18&quot; DIP</td>
<td>2005</td>
<td>N/A</td>
<td></td>
<td></td>
</tr>
<tr>
<td>12</td>
<td>24&quot; Southwest Recycled Pipeline, Phase 2, Palm Springs, CA</td>
<td>Desert Water Agency</td>
<td>Kriger &amp; Stewart</td>
<td>$2,119,967</td>
<td></td>
<td>Install approx 12,750 LF of 24&quot; CM/LC</td>
<td>3/15/2006</td>
<td>N/A</td>
<td></td>
<td></td>
</tr>
<tr>
<td>JOB NO.</td>
<td>PROJECT NAME &amp; LOCATION</td>
<td>OWNER</td>
<td>ENGINEER</td>
<td>ORIGINAL CONTRACT AMOUNT</td>
<td>AMOUNT AND TYPE OF CHANGE ORDERS</td>
<td>TOTAL CONTRACT AMOUNT</td>
<td>DESCRIPTION</td>
<td>DATE OF COMPLETION</td>
<td>CONTRACT TIME</td>
<td>CLAIMS, MEDIATION, ARBITRATION OR LAWSUITS, AMOUNT &amp; RESULTS</td>
</tr>
<tr>
<td>---------</td>
<td>------------------------</td>
<td>-------</td>
<td>----------</td>
<td>---------------------------</td>
<td>----------------------------------</td>
<td>-----------------------</td>
<td>-------------</td>
<td>-------------------</td>
<td>--------------</td>
<td>-----------------------</td>
</tr>
<tr>
<td>11</td>
<td>Storm Drain Palmdale, CA</td>
<td>New West Homes 450 Newport Ct., Ste. 480 Newport Beach, CA 92660 Frank Gravellia (949) 660-6430</td>
<td>Same as Owner</td>
<td>$462,810</td>
<td>Install approx 3,600 LF of 24&quot; to 42&quot; RCP</td>
<td>3/10/2006</td>
<td>N/A</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>8</td>
<td>2450 Zane Non-Penable Water Galian Springs, CA</td>
<td>Western Municipal Water Dist 450 Alessandro Blvd., Riverside, CA 92517 Tony Burgart (951) 789-5031</td>
<td>Western M.W.D. Brad Sackett (951) 789-5031</td>
<td>$499,699</td>
<td>Install approx 1,600 LF of 18&quot; PVC; 1,550 LF of 12&quot; PVC</td>
<td>7/30/2005</td>
<td>N/A</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>7</td>
<td>Parkridge Ave Sewer Corona, CA</td>
<td>City of Corona 750 Corporate Yard Way Corona, CA 92880 Barry Ghaemi (951) 739-4961</td>
<td>Same as Owner</td>
<td>$325,340</td>
<td>Install approx 4,500 LF of 8&quot; VCP</td>
<td>2007</td>
<td>N/A</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>6</td>
<td>Wildwood Canyon II Storm Drain Yuccaipa, CA</td>
<td>Century Vintage Homes 1535 5 &quot;D&quot; Street, Ste. 200 San Bernardino, CA 92408 Lisa Navaro (909) 381-6007</td>
<td>Thatcher Engineering 345 5th Street, Ste. B Redlands, CA 92374 (909) 758-7779</td>
<td>$1,148,599</td>
<td>Install approx 3,020 LF of 24&quot; RCP; 1,027 LF of 36&quot; RCP; 40&quot; RCP 455 LF of 24&quot; RCP</td>
<td>N/A</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>5</td>
<td>Wildwood Canyon II Sewer Line Yuccaipa, CA</td>
<td>Century Vintage Homes 1535 5 &quot;D&quot; Street, Ste. 200 San Bernardino, CA 92408 Lisa Navaro (909) 381-6007</td>
<td>Thatcher Engineering 345 5th Street, Ste. B Redlands, CA 92374 (909) 758-7779</td>
<td>$263,705</td>
<td>Install approx 3,051 LF of 8&quot; VCP; 287 LF of 12&quot; VCP</td>
<td>2008</td>
<td>N/A</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>4</td>
<td>Wildwood Canyon II Water Line Yuccaipa, CA</td>
<td>Century Vintage Homes 1535 5 &quot;D&quot; Street, Ste. 200 San Bernardino, CA 92408 Lisa Navaro (909) 381-6007</td>
<td>Thatcher Engineering 345 5th Street, Ste. B Redlands, CA 92374 (909) 758-7779</td>
<td>$480,185</td>
<td>Install approx 7,289 LF of 8&quot; DIP; 964 LF of 10&quot; DIP</td>
<td>N/A</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2</td>
<td>Southwest Pipeline I 1713 Zone Cabazon, CA</td>
<td>Cabazon Water District 256 Main Street Cabazon, CA 92230 (951) 849-4442</td>
<td>Krieger &amp; Stewart 3602 University Avenue Riverside, CA 92501 Rex Wood (951) 684-6900</td>
<td>$308,410</td>
<td>Install approx 3,000 LF of 8&quot; DIP</td>
<td>1/1/2005</td>
<td>N/A</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>1</td>
<td>Monte Vista Storm Drain Chino, CA</td>
<td>City of Chino Department of Public Works 33220 Central Avenue Chino, CA 91710 N. Isaac (909) 464-8367</td>
<td>Same as Owner</td>
<td>$756,000</td>
<td>Install approx 5,800 LF of 78&quot; Storm Drain</td>
<td>11/15/2003</td>
<td>N/A</td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
STEVEN K. HIMLE

Weka, Inc. – Co-Owner & Estimator
2003 to Present
- Estimated over $1.5 Billion sewer, water and storm drain pipeline projects.
- Successfully obtained over $300 Million worth of public works in Southern California.
- Increased revenue to $25 - $35 Million per year.
- Responsible for projects from submittals through project close out.
- Coordinate with field superintendents for successful completion of projects on time and within budget.
- Supervise office staff.
- See Weka, Inc.’s Project List for references.

Kenko, Inc. – Senior Construction Estimator
1986 to 2003
- Responsible for bidding over $3.5 Billion of sewer, water and storm drain pipeline projects throughout the United States.
- Successfully obtained $898 Million in contracts. Obtained a 67% win, place or show capture ratio.
- Increased revenue from $5 Million to $125 Million.
- Supervise office staff of 5 and estimating staff of 3.
- Responsible for Project Management of all projects from submittal to close out. These projects ranged from half million to 35 million dollars in size.
- Coordinate with 9 field superintendents for successful completion of projects on time and within budget.

Himle Plumbing & Excavating – Senior Estimator & Office Manager
1979 to 1986
- Estimator and office manager of a public works, commercial and residential plumbing and excavating construction firm.

Rubber Engineering – Supervisor
1978 to 1979
- Shipping department head and production line worker.

All Weather Insulation – Supervisor
1976 to 1978
- Supervisor of field crews.

Himle Plumbing & Excavating – Head Pipelayer
1968 to 1973
- Pipelayer and general labor.

Education:
- 1984 Business Management Degree at Brigham Young University

Achievements:
- July 2008 to January 2010 Humanitarian Aid and Missionary in Ethiopia working with government offices, engineers, contractors and local villages to install wells and water pipelines.
JARED HIMLE

Weka, Inc. – President & Estimator
2003 to Present
- Estimating sewer, water and storm drain pipelines in Southern California.
- Successfully obtained $150 Million worth of public works projects.
- Coordinate with Superintendents and Foremen on project schedule,
equipment, field personnel for successful completion of projects on time
and with budget.
- Interact and coordinate with Agency’s project management.
- Responsible for processing change orders.
- See Weka, Inc.’s Project List for references.

Kenko, Inc. – Estimator
2002 to 2003
- Estimated sewer, water and storm drain pipelines.
- Successfully obtained $50 Million worth of public works projects.

Weka, Inc. – Laborer
1999 to 2002
- Performed painting, landscaping, concrete work, bollards, air vacs,
blowoffs, fencing and small residential and public works water projects.

Education:
- Crafton Hills Community College, Associate Business Courses
- Utah Valley State University, Associate Business Courses
- 1999 Redlands East Valley High School, Graduate
- CPR/First Aid Training
- Competent Person Training
- QSP Training
Mr. Kaufman brings over 27 years of professional experience in project management, construction administration, quality assurance and construction of Capital Improvement Projects. Positions of responsibilities have included: Construction Manager, Contract Administration, Project Manager, Inspector, and General Superintendent. He has been involved with Transmission Pipelines, Booster Stations and Waste Water Reclamation Facilities throughout Southern California, Nevada, and Arizona. Recently Neil has been involved with Management and Inspection of Capital Improvement Projects overseeing the construction of Ground Water Recharge and Storage Facilities, Reservoirs, Sewer Lift Stations, Potable and Recycled Water Distribution Systems, Reinforced Concrete Structures and Storm Water Collection Basins. Neil has been involved in all aspects of Construction Management on both the private and the agency sides including project design review, bid preparation, estimating, field inspection, utility coordination, and contract administration.

### Key Experience:
- Over 27 Years of Experience in Public Works Construction
- Project Scheduling: Microsoft Project
- Multi-Agency Coordination
- Certificate - Construction Scheduling & Analysis
- Competent / Confined Space Training
- ACI Grade 1
- 40 Hour HAZWOPER Training

### Representative Project Experience:

#### Olive Avenue Regional Sewer Improvements Spec 1249S – Menifee CA
Scope of work included construction management and inspection of 10,418LF of 36” PVC Gravity Sewer Main, observation and documentation of contractors de-watering system treatment and discharge, coordination for connection to La Ventana Lift Station under live conditions, monitoring contractors confined space program, coordination of effluent bypass systems, T-lock repairs and coordination of epoxy coating inspections.

#### Wildomar RW Phase 1 Off-Site Facilities
Project Management and oversight the construction of 31,000 feet of reclaimed waterline for Elsinore Valley Municipal Water District. The project scope includes construction of 8” to 12” reclaimed waterlines within the City of Wildomar and Lake Four flow meter/pressure reducing vaults, a bridge crossing, and two pipe jacking operations. The CM scope of services includes: General oversight on key personnel, schedule review and correspondence, attendance at weekly progress meetings, claims review, inspection oversight to insure construction compliance with designed plans and specifications; job safety; traffic control; review of city and consultant of punch lists, project acceptance and assistance in preparation of as-built plans.

#### Sun City Force Main & Recycled Water Replacement Specification No. 1180S
Scope of work included full time inspection and project management of a combined 26,000LF of 30” & 36” diameter PVC Sewer Force Main and Recycled Water, (5) 60” diameter tunnels and improvements to the existing effluent Discharge Header at the Perris Valley Regional Water Reclamation Facility.

#### Warm Springs 30” Force Main Specification 1216S – Temecula CA
Scope of work included construction management and inspection of 30” diameter PVC Force Main and 1200lf of 48” diameter Directional Drill, one 48” diameter Jack & Bore and street improvements and restoration.
Mark Sisemore  
11775 Pasco Rd.  
Apple Valley Ca. 92308  
760-240-4231 

Work experience: 
Apple Valley Construction Inc.  
Chief Estimator/Manager  
1991 to 2004  
Worked there as the Manager and Chief Estimator for 13 years. Achieved in taking it from a 3,000,000.00 dollar a year company, to a 10,000,000.00 dollar a year company. Tasks: Did all Project Management from start of project to end, ordered all material, worked with all crews, work with engineers, developers, and inspectors to solve problems as they arose to make jobs profitable and proceed with ease. Also did Management of over all running of business. I also worked with Bonding Companies, Insurance companies, and payables to achieve a smooth running of daily business. 

Hughes Supply  
Estimator  
2004 to 2006  
Worked as their estimator for all projects in the High Desert, along with helping out the Perris Branch with any overflow they had.  
Tasks: did all takeoffs, ordered material, worked with cities, engineering firms, inspectors, and developers. Did all project Management from start to finish on the jobs that I worked on. 

Pyramid Building and Engineering  
2006 to 2008  
Chief Estimator and Project Manager  
Began with Pyramid as a start up company in the pipe line business, we have worked on many private developments and commercial projects, and now have started to work on some public works jobs.  
Tasks: Chief Estimator, Project Manager, Purchasing all material for jobs, work with developers, engineers, inspectors, and suppliers to achieve a smooth job from start to finish. 

Weka Inc.  
2008 to present  
Worked as an estimator from 2008 to 2011, my tasks also included project management and working directly with the Superintend and Foreman from start to finish. I have bid single jobs from several hundred thousand up to 6,300,00.00 and followed them though form beginning to end.
From 2011 to present I have been working as a Project Manager, and helping with bidding as necessary. I have Project Managed jobs simultaneously from several hundred thousand up to 12,500,000.00 from start to finish. My duties while project manger include working with City’s, Engineering Firms, other contractor that may be also work on or near our site, Developers, along with our crew, Working with Safety Officers, Inspectors, along with the general public. Began work with Downing construction is the same capacity in January of 2013, both Weka and Downing Construction began doing work as a team and I was asked to help with the Construction Management for both companies. I am also familiar with both mac and Pc computers and software.

Downing Construction
2013 to July 2016
Working with both Weka and Downing Construction as their Project Manager. I have Project Managed jobs simultaneously from several hundred thousand up to 7,500,000.00 from start to finish. My duties while project manger include working with City’s, Engineering Firms, other contractor that may be also work on or near our site, Developers, along with our crew, Working with Safety Officers, Inspectors, along with the general public. Also work with my piers to solve problems and keep the job running smoothly from start to finish. I am also familiar with both mac and Pc computers and software.

My ability to grow organizations, optimize profitability, productivity, quality, and safety though best practices would be a strong asset to your team. Please review at your earliest convenience, and then contact me to discuss how I may contribute to your success.

Sincerely,

Mark Sisemore
TRENT HIMLE

Weka, Inc. – Vice President/Secretary, Superintendent & Operator
1996 to Present
- Responsible for overseeing project schedule, equipment and field personnel.
- Supervise field foremen on project installation.
- Supervise and coordinate with truck drivers on equipment transportation and delivery of materials.
- Responsible for coordinating maintenance of vehicles and equipment.
- Interact with Agency’s inspectors and project engineers.
- Loader Operator as required on pipeline installations.
- See Weka, Inc.’s Project List for references.

Education:
- Crafton Hills College, Business Courses
- Ricks College, Business Courses
- 1997 Redlands High School, Graduate
- CPR/First Aid Training
- Competent Person Training
- Confined Space Training
- QSP Training
Vincent W. Davidson

3769 Warren Vista    Yucca Valley, CA. 92284    (909) 677-6645

SUMMARY OF QUALIFICATIONS

- Pipeline Foreman
- Pipe Layer
- Storm Drain Structures
- Concrete Finisher
- Sewer T-Lock Manholes
- Operate equipment to include backhoes, excavators, and loaders
- Read blueprints
- Full understanding and knowledge of elevations & survey staking

SUMMARY OF EXPERIENCE

- All phases of pipeline installation from being in the ditch to organizing crews as foreman, ensuring a safe working environment and teaching proper installation techniques; ordering materials; coordinating deliveries and equipment and communications between crews, management, and personnel.
- Water Mains: Ductile iron, PVC, CMLC, HDPE (fused), water services, fire hydrants, hydro testing, chlorinating, bacteria sampling.
- Sewer: Clay, PVC, ductile iron, SDR, build and pour t-lock manholes, air testing.
- Storm Drain: Corrugated steel, RCP, HDPE
- Concrete Structures: Manholes, junction structures, catch basins, headwalls, rebar, HDPE manholes, flatwork

PROFESSIONAL CERTIFICATIONS

- Trench Excavation
- Flagging
- Trench Shoring
- First Aid/CPR
- Fall Protection
- Confined Space Entry
- Competent Person
- SWPPP
• AQMD

EXPERIENCE

FOREMAN
WEKA, INC. – Highland, CA

MANHOLE CONSTRUCTION FOREMAN
McGuire & Hester-Terracon, Oakland, CA.

PIPEDLINE FOREMAN
Sukut Construction, Inc., Santa Ana, CA.

PIPEDLINE FOREMAN, STRUCTURE BUILDER, PIPE LAYER
Desert Pipeline, Thermal, CA.

May 2012-Present
Feb 2011-Oct 2011
Aug 2008-Dec 2010
Mar 1995-Aug 2008
Les Bredwick
7408 Canyon Drive Yucca Valley, CA 92284

SUMMARY OF QUALIFICATIONS

- Pipeline Foreman
- Pipe Layer
- Storm Drain Structures
- Concrete Finisher
- Sewer T-Lock Manholes
- Operate equipment to include backhoes, excavators, and loaders
- Read blueprints
- Full understanding and knowledge of elevations & survey staking

SUMMARY OF EXPERIENCE

- All phases of pipeline installation from being in the ditch to organizing crews as foreman, ensuring a safe working environment and teaching proper installation techniques; ordering materials; coordinating deliveries and equipment and communications between crews, management, and personnel.
- Water Mains: Ductile iron, PVC, CMLC, HDPE (fused), water services, fire hydrants, hydro testing, chlorinating, bacteria sampling.
- Sewer: Clay, PVC, ductile iron, SDR, build and pour t-lock manholes, air testing.
- Storm Drain: Corrugated steel, RCP, HDPE
- Concrete Structures: Manholes, junction structures, catch basins, headwalls, rebar, HDPE manholes, flatwork

PROFESSIONAL CERTIFICATIONS

- Trench Excavation
- Flagging
- Trench Shoring
- First Aid/CPR
- Fall Protection
- Confined Space Entry
- Competent Person
- SWPPP
EXPERIENCE

**FOREMAN**
WEKA, INC. – Highland, CA
Jan 2018-Present

**PIPELAYER**
WEKA, INC.-Highland, CA
Sept 2005-Jan 2018
David Tosta
39950 Pablo Apiz Way Murrieta Ca 92562
951-834-4854
davidtosta@ymail.com

Work Experience: Superintendent / Construction Foreman

- Manage installation of equipment and instrumentation for automated control.
- Work with regulatory staff.
- Train others associated with job duties.
- Manage and make decisions related to the performance of work, schedule, delivery, logistics, quality control, and trade employee staffing levels.
- Provide technical assistance regarding construction methods and equipment.
- Manage the work to ensure that is completed in compliance with and conforms to the approved contract documents.
- Primary liaison with project managers and engineers with the day to day construction activities of the project.
- Monitor quality standards of all jobs, including contractor performance, and ensure that all quality assurance and company standards are being met.
- Identify potential changed conditions and inform project engineer and project manager.
- Provide guidance in resolving construction problems encountered.
- Projects included water, sewer, storm drain, and gas.

Recent Project completed:

- Los Angeles Historical Park
- San Diego CHP Facility
- Lake Gregory Dam Rehabilitation Project
- Rubidoux Sewer Lift Station
- Lake Forest Community Center and Sheriff Station
- Calico Ghost Town State RV Park
AURELIO VIRAMONTES
28170 Sparacio Rd. Sun City, CA. 92585 (909) 361-7385

SUMMARY OF QUALIFICATIONS

• Pipeline Foreman
• Pipe Layer
• Storm Drain Structures
• Concrete Finisher
• Sewer T-Lock Manholes
• Operate equipment to include backhoes, excavators, and loaders
• Read blueprints
• Full understanding and knowledge of elevations & survey staking

SUMMARY OF EXPERIENCE

• All phases of pipeline installation from being in the ditch to organizing crews as foreman, ensuring a safe working environment and teaching proper installation techniques; ordering materials; coordinating deliveries and equipment and communications between crews, management, and personnel.

PROFESSIONAL CERTIFICATIONS

• Confined Space Entry
• Basic Electrical Safety
• Competent Person
• Heat Stress Safety
• Cranes and Rigging
• Barricades/Flaggers/Traffic Control
• Hand & Power Tool Safety
• GHS/SDS/HAZARD Communications
• Health Hazards in Construction
• 30 Hour OSHA
• Fall Protection
• Excavation & Soil Testing
• CPR/Basic Plus First Aid/AED
• MSHA
EXPERIENCE

FOREMAN
WEKA, INC. – Highland, CA
Aug 2012-Present

PIPELAYER
Don Kelly Construction, Bozeman, MT.
Mar 2012-Jul 2012

PIPELAYER
Pacific States Engineering, Menifee, CA.
Jul 2011-Jan 2012

FOREMAN
Karl Scanlan, Menifee, CA.
Jan 1991-Feb 2010
DESIGNATION OF SUBCONTRACTORS

In compliance with the provisions of Sec. 4100-4111, inclusive, of the Public Contract Code of the State of California, and any amendments thereof, each bidder shall set forth below: (a) The name and the location of the place of business of each subcontractor who will perform work or labor or render service to the Contractor in or about the construction of the work or improvement in an amount in excess of one-half of one percent (1/2 of 1%) of the Contractor's total bid; and (b) the portion of the work which will be done by each such subcontractor.

Each subcontractor shall possess, both at the time the bid is submitted and at all times when work is performed, a valid contractor's license for the appropriate classification necessary to perform the work for which that subcontractor is listed. Each subcontractor shall be registered with the Department of Industrial Relations at time of bid and during the performance of the Contract.

If the Contractor fails to specify a subcontractor for any portion of the work to be performed under the contract in excess of one-half of one percent (1/2 of 1%) of the Contractor's total bid, he agrees that he is fully qualified to perform that work himself, and that he shall perform that work himself, and that he shall perform that portion himself.

The Contractor shall not, without the consent of the District, or unless, either: (a) Substitute any person as subcontractor in place of the subcontractor designated in the original bid; (b) Permit any such subcontract to be assigned or transferred or allow it to be performed by anyone other than the original subcontractor listed in the bid; or (c) Sublet or subcontract any portion of the work in excess of one-half of one percent (1/2 of 1%) of the Contractor's total bid as to which his original bid did not designate a subcontractor.

In the following instances, the District may consent to the substitution of another subcontractor:

1. When the subcontractor listed in the bid after having a reasonable opportunity to do so fails or refuses to execute the written contract which is based upon the general terms, conditions, plans and specifications of the involved project or the terms of the subcontractor's written bid when it is presented to the subcontractor by the prime subcontractor;

2. When the listed subcontractor becomes bankrupt or insolvent;

3. When the listed subcontractor fails or refuses to perform his or her subcontract;

4. When the listed subcontractor fails or refuses to meet the bond requirements of the prime Contractor to furnish a bond guaranteeing prompt and faithful performance of the subcontract and the payment of all claims for labor and materials furnished or used pursuant to Public Contract Code 4108;

5. When the prime Contractor demonstrates to the District, as set forth in Public Contract Code 4107.5 that the name of the subcontractor was listed as the result of an inadvertent clerical error;

C-5(a) 00028 Designation of Subcontractors
As a condition to assert claim of clerical error, the Contractor must give written notice of the inadvertent clerical error to the District with copies to both the listed and intended subcontractor within two (2) working days of the time of the prime bid opening. The District shall consent to the substitution if the prime Contractor and both subcontractor listed in error and the intended subcontractor each submit an affidavit to the District within eight (8) working days of the time of the prime bid opening indicating that an inadvertent clerical error was made.

The District shall also consent to the substitution of the intended Contractor if affidavits are filed by both the prime Contractor and the intended Subcontractor within six (6) working days and the subcontractor claimed to be listed in error does not submit within six (6) working days a written objection to the claim to both the District and the Contractor.

However, if the listed subcontractor submits a written objection to the Contractor's claim of inadvertent clerical error within six (6) working days from the time of the prime bid opening, the District shall investigate the claims of the parties and shall hold a public hearing as described herein to determine the validity of those claims.

Any declarations submitted must be submitted under penalty of perjury by all three (3) parties and supported by testimony under oath and subject to cross-examination.

(6) When the listed Contractor is not licensed pursuant to the Contractor's license law;

(7) When the District determines that the work performed by the listed subcontractor is substantially unsatisfactory and not in substantial accordance with the plans and specifications, or that the subcontractor is substantially delaying or disrupting the progress of the work.

Prior to any substitution of a subcontractor, the District shall give notice in writing to the listed subcontractor of the request to substitute subcontractors and the reasons for the request. The notice shall be served by registered or certified mail to the last known address of the subcontractor. The listed subcontractor who has been so notified shall have five (5) working days within which to submit written objections to the substitution to the District. Failure to file these written objections shall constitute the listed subcontractor's consent to the substitution. If written objections are filed, the District shall give notice in writing of at least five (5) working days to the listed subcontractor of a hearing by the District on the Contractor's request for substitution.

The original bid need not designate a subcontractor for the performance of any change orders.

No subletting or subcontracting of any portion of the work in excess of one-half of one percent (1/2 of 1%) of the prime Contractor's total bid shall be permitted except in cases of public emergency or necessity and then only after a written finding is made by the District as a public record setting forth the facts constituting the emergency or necessity.

As used in this designation, the term subcontractor means only those subcontractors who contract directly with the prime Contractor.

C-5(b) 00028 Designation of Subcontractors
If the Contractor violates any of the provisions of this section, it is deemed to have violated and breached this contract, and the District may exercise the option in its own discretion of: (1) canceling the contract; or (2) assessing the contract or a penalty in an amount of not more than ten percent (10%) of the amount of the subcontract involved, and this penalty shall be deposited in the fund out of which the prime contract is awarded. The Contractor shall be entitled to a public hearing in five (5) days notice of the time and place of the hearing.
LIST OF DESIGNATED SUBCONTRACTORS

SPEC #: 13784

PROJECT TITLE: McCall Boulevard Pipeline Replacement

NAME OF CONTRACTOR: Weka Inc

In compliance with the provisions of Sec. 4100-4111, inclusive, of the Public Contract Code of the State of California, and any amendments thereof, each bidder shall set forth: the name, location of the place of business, license number, portion of the work which will be done by each subcontractor who will perform work or labor or render service to the Contractor in or about the construction of the work or improvement in an amount in excess of one-half of one percent (1/2 of 1%) of the Contractor's total bid. Each portion of Subcontracted work noted in the below table must be specific and contain all major activities associated with completion of the project, outside of the services provided by the bidding Contractor. Ambiguous and/or incomplete Subcontracted work information may deem the bid nonresponsive. Each subcontractor shall possess, both at the time the bid is submitted and at all times when work is performed, a valid contractor's license for the appropriate classification necessary to perform the work for which that subcontractor is listed.

BIDDER SHALL PROVIDE THE FOLLOWING INFORMATION:
Company Name, Business Address, Email Address, License No., Contractor Registration No., Subcontract Work, and % Of Total Bid

* PLEASE WRITE LEGIBLY*

<table>
<thead>
<tr>
<th>LICENSED SUBCONTRACTOR'S NAME, BUSINESS ADDRESS, &amp; EMAIL ADDRESS</th>
<th>LICENSE #</th>
<th>SUBCONTRACT WORK (Be Specific)</th>
<th>% OF TOTAL BID</th>
</tr>
</thead>
<tbody>
<tr>
<td><strong>Company Name:</strong> All American Asphalt</td>
<td>License #: 249073</td>
<td>Mill &amp; Overlay</td>
<td>5%</td>
</tr>
<tr>
<td><strong>Address:</strong> Po Box 2229 Coro, CA 92878-2229</td>
<td>DIR Registration #: 1000001051</td>
<td></td>
<td></td>
</tr>
<tr>
<td><strong>Email Address:</strong> <a href="mailto:bluetooth@allamericanasphalt.com">bluetooth@allamericanasphalt.com</a></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td><strong>Company Name:</strong> Cell Crete Corporation Inc</td>
<td>License #: 243404</td>
<td>Concrete Structures</td>
<td>1%</td>
</tr>
<tr>
<td><strong>Address:</strong> 135 E. Railroad Ave. Monrovia, CA 91016</td>
<td>DIR Registration #: 100000342</td>
<td></td>
<td></td>
</tr>
<tr>
<td><strong>Email Address:</strong> <a href="mailto:obasilo@cellcrete.com">obasilo@cellcrete.com</a></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

C-5(d) 00028 Designation of Subcontractors
<table>
<thead>
<tr>
<th>LICENSED SUBCONTRACTOR'S NAME, BUSINESS ADDRESS, &amp; EMAIL ADDRESS</th>
<th>LICENSE #</th>
<th>SUBCONTRACT WORK (Be Specific)</th>
<th>% OF TOTAL BID</th>
</tr>
</thead>
<tbody>
<tr>
<td>Company Name: Bullseye Boring</td>
<td>License #:</td>
<td>Boring</td>
<td>1.35%</td>
</tr>
<tr>
<td>Address: 915 Douglas St. Calimesca, CA 92320</td>
<td>926356</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Email Address: <a href="mailto:shelly@bullseyeboring.com">shelly@bullseyeboring.com</a></td>
<td>DIR Registration #:</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>10000-4025-5</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Company Name:</td>
<td>License #:</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Address:</td>
<td>DIR Registration #:</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Email Address:</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Company Name:</td>
<td>License #:</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Address:</td>
<td>DIR Registration #:</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Email Address:</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Company Name:</td>
<td>License #:</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Address:</td>
<td>DIR Registration #:</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Email Address:</td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

(Do not list alternative subcontractors for the same work) (Use additional pages if needed)
CONTRACTOR'S LICENSING STATEMENT

The undersigned is licensed in accordance with the laws of the State of California providing for the registration of contractors. The representations made herein and in the proposal documents are made under penalty of perjury. The undersigned is hereby representing that he is properly licensed both at the time that he submits a bid as well as at the time the contract is awarded, if the contract is awarded to the undersigned.

CONTRACTOR'S CLASSIFICATION A

LICENSE NUMBER 670100 TYPE CSLB EXPIRATION DATE 4-30-21

A. INDIVIDUAL CONTRACTOR

NAME OF INDIVIDUAL CONTRACTOR: N/A

BUSINESS ADDRESS:

PHONE NUMBER:

SIGNATURE OF OWNER:

B. FIRM OR PARTNERSHIP

NAME OF FIRM OR PARTNERSHIP: N/A

BUSINESS ADDRESS:

PHONE NUMBER:

SIGNATURE(S) & TITLE OF MEMBERS SIGNING ON BEHALF OF THE PARTNERSHIP:

SIGNATURE: ____________________________ TITLE: ____________________________

SIGNATURE: ____________________________ TITLE: ____________________________

SIGNATURE: ____________________________ TITLE: ____________________________

C. CORPORATION

NAME OF CORPORATION: Weka, Inc

BUSINESS ADDRESS: 27075 5th Street, Highland CA 92346

PHONE NUMBER: (909) 415-8100

SIGNATURE OF AUTHORIZED OFFICER OF CORPORATION:

SIGNATURE: ____________________________ TITLE: President

C6-1 00030 Contractors Licensing Statement
NON-COLLUSION DECLARATION

TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID

The undersigned declares:

I am the president of Weka, the party making the foregoing bid.

The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation. The bid is genuine and not collusive or sham. The bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid. The bidder has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or to refrain from bidding. The bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of the bidder or of any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder. All statements contained in the bid are true. The bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, to any corporation, partnership, company, association, organization, bid depository, or to any member or agent thereof, to effectuate a collusive or sham bid, and has not paid, and will not pay, any person or entity for such purpose.

Any person executing this declaration on behalf of a bidder that is a corporation, partnership, joint venture, limited liability company, limited liability partnership, or any other entity, hereby represents that he or she has full power to execute, and does execute, this declaration on behalf of the bidder.

I declare under penalty of perjury under the laws of the State of California that the foregoing is true and correct and that this declaration is executed on 8/3/2020 [date], at Highland [city], California [state].

Signed: ____________________________
Name: Jared Himle
(Print Name Here)

C7-1 00032 Non-Collusion Declaration
WORKERS’ COMPENSATION INSURANCE CERTIFICATE

The Contractor shall execute the following form as required by the California Labor Code, Sections 1860 and 1861:

I am aware of the provisions of Section 3700 of the Labor Code which require every employer to be insured against liability for workers’ compensation or to undertake self-insurance in accordance with the provisions of that code, and I will comply with such provisions before commencing the performance of the work of this contract.

Date: 8/3/2020

Weka, Inc
(Contractor)

By: [Signature]
(Signature)

President
(Title)
IRAN CONTRACTING ACT CERTIFICATION  
(Public Contract Code sections 2202-2208)

| Pursuant to the Iran Contract Act of 2010 (Public Contract Code 2200-2208), Vendors/Bidders are ineligible to bid on or submit a proposal for any contract with a public entity for goods or services of one million dollars ($1,000,000) or more if the Vendor/Bidder engages in investment activities in Iran.  

For bids $1,000,000 or more, bidders must certify that it is not on the list of ineligible vendors prohibited from doing business with the State of California and shall complete the Iran Contract Act Certification attached and submit with their proposal at the time of bid. Failure to do so may deem your bid non-responsive. |
IRAN CONTRACTING ACT CERTIFICATION

Pursuant to the Iran Contract Act of 2010 (Public Contract Code 2200-2208), Vendors/Bidders are ineligible to bid on or submit a proposal for any contract with a public entity for goods or services of one million dollars ($1,000,000) or more if the Vendor/Bidder engages in investment activities in Iran.

MUST BE SUBMITTED WITH BID PROPOSAL IF BID AMOUNT IS $1,000,000 OR MORE

Prior to bidding on, submitting a proposal, or executing a contract or renewal for a public entity contract for goods or services of $1,000,000 or more, a vendor must either: a) certify it is not on the current list of persons engaged in investment activities in Iran created by the California Department of General Services ("DGS") pursuant to Public Contract Code section 2203(b) and is not a financial institution extending $20,000,000 or more in credit to another person, for 45 days or more, if that other person will use the credit to provide goods or services in the energy sector in Iran and is identified on the current list of persons engaged in investment activities in Iran created by DGS; or b) demonstrate it has been exempted from the certification requirement for that solicitation or contract pursuant to Public Contract Code section 2203(c) or (d).

To comply with this requirement, please insert your vendor or financial institution name and Federal ID Number (if available) and complete one of the options below. Please note: California law establishes penalties for providing false certifications, including civil penalties equal to the greater of $250,000 or twice the amount of the contract for which the false certification was made, contract termination, and three-year ineligibility to bid on contracts. (Pub. Cont. Code § 2205.)

OPTION #1 - CERTIFICATION

I, the official named below, certify I am duly authorized to execute this certification on behalf of the vendor/financial institution identified below, and the vendor/financial institution identified below is not on the current list of persons engaged in investment activities in Iran created by DGS and is not a financial institution extending twenty million dollars ($20,000,000) or more in credit to another person/vendor, for 45 days or more, if that other person/vendor will use the credit to provide goods or services in the energy sector in Iran and is identified on the current list of persons engaged in investment activities in Iran created by DGS.

I certify (or declare) under penalty of perjury under the laws of the State of California that the foregoing is true and correct.

<table>
<thead>
<tr>
<th>Vendor Name/Financial Institution (Printed)</th>
<th>Federal ID Number (or n/a)</th>
</tr>
</thead>
<tbody>
<tr>
<td>Weka Inc</td>
<td>33-055702</td>
</tr>
</tbody>
</table>

By (Authorized Signature)

Printed Name and Title of Person Signing

Jared Hume, President

Date Executed

8/3/2020

C13-3  00046 Iran Contracting Act Certification
OPTION #2 – EXEMPTION

Pursuant to Public Contract Code sections 2203(c) and (d), a public entity may permit a vendor/financial institution engaged in investment activities in Iran, on a case-by-case basis, to be eligible for, or to bid on, submit a proposal for, or enters into or renews, a contract for goods and services.

If you have obtained an exemption from the certification requirement under the Iran Contracting Act, please fill out the information below, and attach documentation demonstrating the exemption approval.

<table>
<thead>
<tr>
<th>Vendor Name/Financial Institution (Printed)</th>
<th>Federal ID Number (or n/a)</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td>N/A</td>
</tr>
<tr>
<td>By (Authorized Signature)</td>
<td></td>
</tr>
<tr>
<td>Printed Name and Title of Person Signing</td>
<td>Date Executed</td>
</tr>
</tbody>
</table>
Bidders shall provide the most current, completed Cal/OSHA Form 300A with their bid (blank form attached)

- Failure to submit this form “may” deem your bid non-responsive
Appendix B

Annual Summary of Work Related Injuries and Illnesses

All establishments covered by CCR Title 8 Section 14300 must complete this Annual Summary, even if no work-related injuries or illnesses occurred during the year. Remember to review the Log to verify that the entries are complete and accurate before completing this summary.

Using the Log, count the individual entries you made for each category. Then write the totals below, making sure you’ve added the entries from every page of the Log. If you had no cases, write "0."

Employees, former employees, and their representatives have the right to review the Cal/OSHA Form 300 in its entirety. They also have limited access to the Cal/OSHA Form 301 or its equivalent. See CCR Title 8 Section 14300.35, in Cal/OSHA’s recordkeeping rule, for further details on the access provisions for these forms.

### Number of Cases

<table>
<thead>
<tr>
<th>Category</th>
<th>Total Number</th>
</tr>
</thead>
<tbody>
<tr>
<td>Total number of deaths</td>
<td>0</td>
</tr>
<tr>
<td>Total number of cases with days away from work</td>
<td>0</td>
</tr>
<tr>
<td>Total number of cases with job transfer or restriction</td>
<td>0</td>
</tr>
<tr>
<td>Total number of other recordable cases</td>
<td>4</td>
</tr>
</tbody>
</table>

### Number of Days

<table>
<thead>
<tr>
<th>Category</th>
<th>Total Number</th>
</tr>
</thead>
<tbody>
<tr>
<td>Total number of days of job transfer or restriction</td>
<td>0</td>
</tr>
<tr>
<td>Total number of days away from work</td>
<td>0</td>
</tr>
</tbody>
</table>

### Injury and Illness Types

<table>
<thead>
<tr>
<th>Type</th>
<th>Total Number</th>
</tr>
</thead>
<tbody>
<tr>
<td>Injuries</td>
<td>0</td>
</tr>
<tr>
<td>Skin disorders</td>
<td>0</td>
</tr>
<tr>
<td>Respiratory conditions</td>
<td>0</td>
</tr>
<tr>
<td>Poisonings</td>
<td>0</td>
</tr>
<tr>
<td>Hearing loss</td>
<td>0</td>
</tr>
<tr>
<td>All other illnesses</td>
<td>1</td>
</tr>
</tbody>
</table>

Post this Annual Summary from February 1 to April 30 of the year following the year covered by the form.
C-17 Contractor’s Cal/OSHA Compliance History and SIC Code
THIS DOCUMENT IS TO BE SUBMITTED WITH THE PROPOSAL PACKAGE AT TIME OF BID

Bidders shall complete and submit the attached C-17 form with the Proposal Package at time of bid

Failure to fully divulge, complete and submit this form “may” deem your bid non-responsive
C-17 Contractor’s Cal/OSHA Compliance History and SIC Code
THIS DOCUMENT IS TO BE SUBMITTED WITH THE PROPOSAL PACKAGE AT TIME OF BID

<table>
<thead>
<tr>
<th>Bid Date:</th>
<th>8/3/2020</th>
</tr>
</thead>
<tbody>
<tr>
<td>Contractor’s Standard Industry Code:</td>
<td>1823</td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>Specification No.</th>
<th>Project Name:</th>
<th>McCall Boulevard pipeline Replacement</th>
</tr>
</thead>
<tbody>
<tr>
<td>Contractor name:</td>
<td>Weka, Inc.</td>
<td></td>
</tr>
<tr>
<td>Contractor Address:</td>
<td>27075 5th Street, Highland, CA 92346</td>
<td></td>
</tr>
<tr>
<td>Contractor License No.</td>
<td>670400</td>
<td>Phone No: (909) - 425-6700</td>
</tr>
<tr>
<td>Contact Person:</td>
<td>Jared Himle, President</td>
<td></td>
</tr>
</tbody>
</table>

Please answer the following questions:

1. Has the Contractor been cited by Cal/OSHA or any regulatory agency for a violation related to safety or environmental issues within the past seven (7) years?  
   - No [ ] Yes [X]
   
   *If yes, please attach all documentation specific to each violation and what actions have been taken to ensure that there is not a repeat violation.*

2. Has the Contractor had a fatality or serious incident per Cal/OSHA on a jobsite within the past ten (10) years?  
   - No [X] Yes [ ]

   *If yes, please attach all documentation specific to each violation and what actions have been taken to ensure that there is not a repeat violation.*

I certify (or declare) under penalty of perjury under the laws of the State of California that the foregoing is true and correct.

Contractor’s Representative signature: [Signature]  
Date: 8/3/2020

Failure to fully divulge, complete and submit this form “may” deem your bid non-responsive

FOR EMWD USE ONLY:  
Field Engineering to forward to Risk Management for review

<table>
<thead>
<tr>
<th>Approved:</th>
<th>No [ ] Yes [ ]</th>
</tr>
</thead>
<tbody>
<tr>
<td>Reviewed by Risk Management (signature required)</td>
<td>Date:</td>
</tr>
<tr>
<td>Return to (Field Eng.CAR)</td>
<td>By:</td>
</tr>
</tbody>
</table>

cc: Construction Administrator  
File: C-17 Contractor’s Compliance History

C17-2  
00052 CalOsha Compliance History & SIC Code
Osha Investigation 2019

Osha investigated an employee after a heat related illness in June 2019. All citations were subsequently abated.
BEFORE THE
STATE OF CALIFORNIA
OCCUPATIONAL SAFETY AND HEALTH
APPEALS BOARD

In the Matter of the Appeal of:

WEKA INC.
27075 5TH STREET
HIGHLAND, CA 92346

Employer

Inspection No.
1408852

SETTLEMENT ORDER

The above-entitled matter is resolved pursuant to this Order and as set forth in the attached Summary Table.

The parties stipulate that no findings or conclusions have been made by any trier-of-fact regarding the citations and fines at issue herein, unless otherwise specified below.

IT IS STIPULATED by and between the parties that the settlement terms and conditions are not intended to be and shall not be construed by anyone or any proceeding as an admission of negligence, fault, or wrongdoing whatsoever by employer.

The parties further stipulate that neither employer’s agreement to compromise this matter nor any statement contained in this agreement shall be admissible in any other proceeding, either legal, equitable, or administrative, except for purposes of administration and enforcement of the California Occupational Safety and Health Act and in proceedings before the Appeals Board.

IT IS SO ORDERED.

Dated: 12/16/2019

Ursula L Clemons
Presiding Administrative Law Judge

Pursuant to California Code of Regulations, title 8, section 364.2, subdivision (e), employer shall post for 30 working days a copy of the Settlement Order. Posting shall be in a manner as prescribed in Section 356, subdivision (a).

Pursuant to California Code of Regulations, title 8, section 364.2, subdivision (d), the division shall serve a copy of this disposition on any authorized person representing affected employees if known.

NOTE: If you disagree with this order, you may petition the Appeals Board for reconsideration within 30 days. The petition must comply with the requirements of Labor Code sections 6614 through 6619. Please call the Appeals Board at (916) 274-5751 if you need assistance.
# SUMMARY TABLE
## OCCUPATIONAL SAFETY AND HEALTH APPEALS BOARD

In the Matter of the Appeal of:  
**WEKA INC.**  

**Inspection No.**  
1408852

**Citation Issuance Date:** 11/20/2019

<table>
<thead>
<tr>
<th>ITEM</th>
<th>SECTION</th>
<th>TYPE</th>
<th>CITATION/ITEM RESOLUTION</th>
<th>AFFIRMED</th>
<th>PENALTY PROPOSED BY DOSH IN CITATION</th>
<th>FINAL PENALTY ASSESSED</th>
</tr>
</thead>
<tbody>
<tr>
<td>1 1</td>
<td>1509(a)</td>
<td>R</td>
<td>DOSH reduced to Notice in Lieu of Citation.</td>
<td>A</td>
<td>$300.00</td>
<td>$0.00</td>
</tr>
<tr>
<td>1 2</td>
<td>1509(c)</td>
<td>R</td>
<td>DOSH reduced to Notice in Lieu of Citation.</td>
<td>A</td>
<td>$300.00</td>
<td>$0.00</td>
</tr>
<tr>
<td>1 3</td>
<td>3395(f)</td>
<td>G</td>
<td>Adjustment factors applied; penalty reduced.</td>
<td>A</td>
<td>$750.00</td>
<td>$335.00</td>
</tr>
<tr>
<td>1 4</td>
<td>3395(f)(2)(A)</td>
<td>G</td>
<td>Adjustment factors applied; penalty reduced.</td>
<td>A</td>
<td>$750.00</td>
<td>$335.00</td>
</tr>
<tr>
<td>1 5</td>
<td>5141(a)</td>
<td>G</td>
<td>Adjustment factors applied; penalty reduced.</td>
<td>A</td>
<td>$375.00</td>
<td>$225.00</td>
</tr>
<tr>
<td>1 6</td>
<td>5144(e)(6)(A)</td>
<td>G</td>
<td>Adjustment factors applied; penalty reduced.</td>
<td>A</td>
<td>$375.00</td>
<td>$225.00</td>
</tr>
<tr>
<td>1 7</td>
<td>5144(f)</td>
<td>G</td>
<td>Adjustment factors applied; penalty reduced.</td>
<td>A</td>
<td>$375.00</td>
<td>$225.00</td>
</tr>
</tbody>
</table>

**Sub-Total**  
$3,225.00  
$1,345.00

**Total Amount Due**  
$1,345.00

*You may owe more than this amount if you did not appeal one or more citations or items containing penalties. Please call 415-703-4310 or email Accounting@CAOSHA@dir.ca.gov if you have any questions.*

---

### PENALTY PAYMENT INFORMATION

1. Please make your cashier's check, money order, or company check payable to:  
   **Department of Industrial Relations**

2. Write the **Inspection No.** on your payment

3. If sending via US Mail:  
   CAL-OSHA Penalties  
   PO Box 516547  
   Los Angeles, CA 90051-0595

   If sending via Overnight Delivery:  
   US Bank Wholesale Lockbox  
   c/o 516547 CAL-OSHA Penalties  
   16420 Valley View Ave.  
   La Mirada, CA 90638-5821

   *Online Payments can also be made by logging on to [http://www.dir.ca.gov/dosh/CalOSHA_PaymentOption.html](http://www.dir.ca.gov/dosh/CalOSHA_PaymentOption.html)*

   **DO NOT** send payments to the California Occupational Safety and Health Appeals Board.

---

**Abbreviation Key:**

- **G**=General  
- **R**=Regulatory  
- **E**=Employer  
- **S**=Serious  
- **W**=Willful  
- **Ee**=Employee  
- **A/R**=Accident Related  
- **RG**=Repeat General  
- **RR**=Repeat Regulatory  
- **RS**=Repeat Serious

---

**OSHAB 201**  
SUMMARY TABLE  
Rev. 02/18
Citation and Notification of Penalty

Company Name: Weka Inc.
Establishment DBA: and its successors
Inspection Site: Flint St. & Spring St.
Lake Elsinore, CA 92530

Citation 1 Item 3 Type of Violation: General

Title 8 California Code of Regulations 3395(i). Heat Illness Prevention.

(i) Heat Illness Prevention Plan. The employer shall establish, implement, and maintain, an effective heat illness prevention plan. The plan shall be in writing in both English and the language understood by the majority of the employees and shall be made available at the worksite to employees and to representatives of the Division upon request. The Heat Illness Prevention Plan may be included as part of the employer's Illness and Injury Prevention Program required by section 3203, and shall, at a minimum, contain:

(1) Procedures for the provision of water and access to shade.
(2) The high heat procedures referred to in subsection (e).
(3) Emergency Response Procedures in accordance with subsection (f).
(4) Acclimatization methods and procedures in accordance with subsection (g).

Violation:
Prior to and during the course of the investigation, including but not limited to, on June 14, 2019, the employer did not make a copy of its written Heat Illness Prevention Plan available at the worksite upon the request of the Division's representative; nor did the Employer have its Heat Illness Prevention Plan available at the worksite for employees who might have requested it.

Date By Which Violation Must be Abated: December 26, 2019
Proposed Penalty: $750.00
Citation and Notification of Penalty

Company Name: Weka Inc.
Establishment DBA: and its successors
Inspection Site: Flint St. & Spring St.
Lake Elsinore, CA 92530

Citation 1 Item 4 Type of Violation: General


(f) Emergency Response Procedures. The Employer shall implement effective emergency response procedures including:
(2) Responding to signs and symptoms of possible heat illness, including but not limited to first aid measures and how emergency medical services will be provided.
(A) If a supervisor observes, or any employee reports, any signs or symptoms of heat illness in any employee, the supervisor shall take immediate action commensurate with the severity of the illness.

Violation:
Prior to and during the course of the investigation, including, but not limited to, on June 14, 2019, the employer did not implement effective emergency response procedures. The foreman did not take immediate action commensurate with the severity of the illness when the foreman observed signs or symptoms of heat illness in an employee.

Date By Which Violation Must be Abated: January 10, 2020
Proposed Penalty: $750.00
Citation and Notification of Penalty

Company Name: Weka Inc.
Establishment DBA: and its successors
Inspection Site: Flint St. & Spring St.
Lake Elsinore, CA 92530

Citation 1 Item 5 Type of Violation: General

Title 8 California Code of Regulations 5141(a). Control of Harmful Exposure to Employees.

(a) Engineering Controls. Harmful exposures shall be prevented by engineering controls whenever feasible.

Violation:
Prior to and during the course of the investigation, including but not limited to, on June 14, 2019, the employer failed to implement engineering controls during cement pipe cutting.

Date By Which Violation Must be Abated: December 26, 2019
Proposed Penalty: $375.00

Masks were medically fit. We've purchased a saw cut machine to alleviate possible dust exposure with masks that were certified for concrete cuts. Wet method cutting was used.

See pages 1 through 4 of this Citation and Notification of Penalty for information on employer and employee rights and responsibilities.
Citation and Notification of Penalty

Company Name: Weka Inc.
Establishment DBA: and its successors
Inspection Site: Flint St. & Spring St.
Lake Elsinore, CA 92530.

Citation 1 Item 6 Type of Violation: General

Title 8 California Code of Regulations 5144(e)(6)(A). Respiratory Protection.

(e) Medical evaluation. Using a respirator may place a physiological burden on employees that varies with the type of respirator worn, the job and workplace conditions in which the respirator is used, and the medical status of the employee. Accordingly, this subsection specifies the minimum requirements for medical evaluation that employers must implement to determine the employee's ability to use a respirator.

(6) Medical determination. In determining the employee's ability to use a respirator, the employer shall:

(A) Obtain a written recommendation regarding the employee's ability to use the respirator from the PLHCP. The recommendation shall provide only the following information:
1. Any limitations on respirator use related to the medical condition of the employee, or relating to the workplace conditions in which the respirator will be used, including whether or not the employee is medically able to use the respirator;
2. The need, if any, for follow-up medical evaluations; and
3. A statement that the PLHCP has provided the employee with a copy of the PLHCP's written recommendation.

Violation:
Prior to and during the course of the investigation, including but not limited to, on June 14, 2019, the employer failed to implement the minimum requirements for medical evaluation to determine the employees ability to use a respirator.

Date By Which Violation Must be Abated: December 26, 2019
Proposed Penalty:
All employees were medically fit with approved respirators

$375.00

See pages 1 through 4 of this Citation and Notification of Penalty for information on employer and employee rights and responsibilities.
Citation 1 Item 7   Type of Violation: General

Title 8 California Code of Regulations 5144(f). Respiratory Protection.

(f) Fit testing. This subsection requires that, before an employee may be required to use any respirator with a negative or positive pressure tight-fitting facepiece, the employee must be fit tested with the same make, model, style, and size of respirator that will be used. This subsection specifies the kinds of fit tests allowed, the procedures for conducting them, and how the results of the fit tests must be used.

(1) The employer shall ensure that employees using a tight-fitting facepiece respirator pass an appropriate qualitative fit test (QLFT) or quantitative fit test (QNFT) as stated in this subsection.

(2) The employer shall ensure that an employee using a tight-fitting facepiece respirator is fit tested prior to initial use of the respirator, whenever a different respirator facepiece (size, style, model or make) is used, and at least annually thereafter.

(3) The employer shall conduct an additional fit test whenever the employee reports, or the employer, PLHCP, supervisor, or program administrator makes visual observations of, changes in the employee’s physical condition that could affect respirator fit. Such conditions include, but are not limited to, facial scarring, dental changes, cosmetic surgery, or an obvious change in body weight.

(4) If after passing a QLFT or QNFT, the employee subsequently notifies the employer, program administrator, supervisor, or PLHCP that the fit of the respirator is unacceptable, the employee shall be given a reasonable opportunity to select a different respirator facepiece and to be retested.

(5) The fit test shall be administered using an OSHA-accepted QLFT or QNFT protocol. The OSHA-accepted QLFT and QNFT protocols and procedures are contained in Appendix A.

(6) QLFT may only be used to fit test negative pressure air-purifying respirators that must achieve a fit factor of 100 or less.

(7) If the fit factor, as determined through an OSHA-accepted QNFT protocol, is equal to or greater than 100 for tight-fitting half facepieces, or equal to or greater than 500 for tight-fitting full facepieces, the QNFT has been passed with that respirator.

(8) Fit testing of tight-fitting atmosphere-supplying respirators and tight-fitting powered air-purifying respirators shall be accomplished by performing quantitative or qualitative fit testing in the negative pressure mode, regardless of the mode of operation (negative or positive pressure) that is used for
respiratory protection.
(A) Qualitative fit testing of these respirators shall be accomplished by temporarily converting the respirator user's actual facepiece into a negative pressure respirator with appropriate filters, or by using an identical negative pressure air-purifying respirator facepiece with the same sealing surfaces as a surrogate for the atmosphere-supplying or powered air-purifying respirator facepiece.
(B) Quantitative fit testing of these respirators shall be accomplished by modifying the facepiece to allow sampling inside the facepiece in the breathing zone of the user, midway between the nose and mouth. This requirement shall be accomplished by installing a permanent sampling probe onto a surrogate facepiece, or by using a sampling adapter designed to temporarily provide a means of sampling air from inside the facepiece.
(C) Any modifications to the respirator facepiece for fit testing shall be completely removed, and the facepiece restored to NIOSH-approved configuration, before that facepiece can be used in the workplace.

Violation:
Prior to and during the course of the investigation, including but not limited to, on June 14, 2019, the employer failed to fit test employees before an employee may be required to use any respirator with a negative or positive pressure tight-fitting facepiece according to this section.

Date By Which Violation Must be Abated: December 26, 2019
Proposed Penalty: $375.00

Marieva Garland
Compliance Officer

Ayman Shibli
District Manager
Weka, Inc.
27075 5th Street
Highland, CA 92346
Ph: (909) 425-8700 – Fax: (909) 425-8706
Contractors License #670100
wekainc@gmail.com

Osha Citation 2014

Osha investigated an incident in July 2014. Weka was cited for not reporting incident within eight hours and operator did not have site of another employee. All citations were subsequently abated.
In the Matter of the Appeal of:

WEKA INC.  
27075 5th Street  
Highland, CA 92346

DOCKET 14-R3D3-3330

Good cause having been shown, the above captioned matter is resolved as set forth in the attached summary table.

IT IS STIPULATED by and between the parties that the terms and conditions set forth in the above-described agreement, are not intended to be and shall not be construed by anyone or any proceeding as an admission of negligence, fault, or wrongdoing whatsoever by Employer.

The parties further stipulate that neither Employer’s agreement to compromise this matter nor any statement contained in this agreement shall be admissible in any other proceeding, either legal, equitable, or administrative, except for purposes of administration and enforcement of the California Occupational Safety and Health Act and in proceedings before the Appeals Board.

The parties further stipulate that no findings or conclusions have been made by any trier-of-fact regarding the citations and fines at issue herein, with the exception of the findings set out below with respect to Citation 1, Item 1.

Citation 1/Item 1:

The Board recently reviewed the penalties regarding late filed reports in Central Valley Engineering & Asphalt, Cal/OSHA App. 08-5001, Decision After Reconsideration (Dec. 4, 2012) and SDUSD-Patrick Henry High School, Cal/OSHA App. 11-1196, Decision After Reconsideration (Dec. 4, 2012). The Board determined that Labor Code section 6409.1(b) allows for modification to the proposed $5,000 gravity based penalty, for factors of size, history and good faith in the case of a late report.

Here, Employer reported albeit late. Employer’s Good Faith allows for a 30 per cent adjustment factor. Employer’s safety History with the Division is Good, allowing for a 10 per cent adjustment factor. Employer’s Size allows for a 20 per cent adjustment factor. Thus, the record warrants a penalty reduction of $3,000 or 60%, hereby assessing a penalty of $2,000 for Citation 1, Item 1, which is found reasonable.
Pursuant to §364.2(d) of Title 8 of the California Code of Regulations, Employer shall post for 15 working days a copy of this Order.

Pursuant to §364.2(b) of Title 8 of the California Code of Regulations, the Division shall serve a copy of this disposition on any authorized employee representative if known to the Division to represent affected employees.

NOTE: If you disagree with this order, you may petition the Appeals Board for reconsideration within 30 days. The petition must comply with the requirements of Labor Code §§6614 through 6619. Please call the Appeals Board at (916) 274-5751 if you need assistance.
<table>
<thead>
<tr>
<th>Original Document Content</th>
</tr>
</thead>
<tbody>
<tr>
<td><strong>Total Amount Due</strong></td>
</tr>
<tr>
<td>Sub-Total</td>
</tr>
<tr>
<td>$2,100</td>
</tr>
<tr>
<td>$2,100</td>
</tr>
<tr>
<td>$100</td>
</tr>
<tr>
<td>$1100</td>
</tr>
<tr>
<td>$2,000</td>
</tr>
<tr>
<td>$2,000</td>
</tr>
<tr>
<td><strong>Reason</strong></td>
</tr>
<tr>
<td><strong>Modification or Withdrawing</strong></td>
</tr>
<tr>
<td><strong>Dock</strong></td>
</tr>
</tbody>
</table>

**Date of Inspection:** 07/23/2014 - 07/24/2014
**Date of Citation:** 10/02/2014
**Site:** Crossing Casino Ave & Memo Ave, Hemet, CA 92545

**DOCKET** 14-K3933-3390
**WEKA INC.**

In the Matter of the Appeal of:

**ORDER**

**SUMMARY TABLE**
DECLARATION OF SERVICE BY MAIL

I, the undersigned, declare as follows:

I am a citizen of the United States, over the age of 18 years and not a party to the within action; my place of employment and business address is Occupational Safety and Health Appeals Board, 100 N. Barranca Street, Suite 410, West Covina, California 91791.

On August 7, 2015, I served the attached Order by placing a true copy thereof in an envelope addressed to the persons named below at the address set out immediately below each respective name, and by sealing and depositing said envelope in the United States Mail at West Covina, California, with first-class postage thereon fully prepaid. There is delivery service by United States Mail at each of the places so addressed, or there is regular communication by mail between the place of mailing and each of the places so addressed:

Thomas Janzen, Esq.
SCHWARTZ & JANZEN, LLP.
12100 Wilshire Blvd., Suite 1125
Los Angeles, CA 90025-7117

Ayman Shiblak, District Manager
DOSH – San Bernardino
464 West Fourth Street, Suite 332
San Bernardino, CA 92401

DOSH LEGAL UNIT
ATTN: Amy Martin, Chief Counsel
1515 Clay Street, Suite 1901
Oakland, CA 94612

DOSH LEGAL UNIT
320 West Fourth Street, Suite 400
Los Angeles, CA 90013

I declare, under penalty of perjury that the foregoing is true and correct. Executed on August 7, 2015, at West Covina, California.

Cheryl Jenkins
Declarant
THIS DOCUMENT MUST BE INCLUDED WITH PIPE SUBMITTAL. NO ALTERATIONS OR CONDITIONS ARE ALLOWED.

CONTRACTOR TO FILL IN BLANKS BELOW
1. Pipe Zone III Compaction %
2. Cyl. Plate Thickness
3. Mortar Lining Thickness
4. Mortar Coating Thickness
5. Proposed Slope Construction:
   Slope Ratio
   a. Show above in red
6. Pipe Manufacturer
7. Authorized Signature of
   Pipe Manufacturer
THIS DOCUMENT MUST BE INCLUDED WITH PIPE SUBMITTAL. NO ALTERATIONS OR CONDITIONS ARE ALLOWED.

Note: All backfill and bedding materials within the Pipe Zone (III) shall have a Sand Equivalent of 30 or better and no more than 10% fines (particles passing through a No. 200 sieve).

CONTRACTOR TO FILL IN BLANKS BELOW

1. Pipe Zone III Compaction ________________%

2. Proposed Slope Construction:
   a. Slope Ratio ________________
   b. Show above in red.

3. Pipe Manufacturer ________________

4. Authorized Signature of Pipe Manufacturer ________________
C-19 Employee Safety & Health Training Records

Documentation (spreadsheet) of safety and health training are required by Cal-Osha standards for each employee. The documentation must specifically include employee name or other identifier, training dates, type(s) of training and the name of the training provider. These records must be kept for at least one year, except that training records of employees who have worked for less than one year for the employer need not be retained beyond the term of employment if they are provided to the employee upon termination of employment.

| General Contractor shall provide Employee Safety & Health Training Records for the past 12 months (to be submitted on or after the Preconstruction Conference) |
PUBLIC WORKS CONTRACTOR REGISTRATION
(Pursuant to SB 854)

This project is subject to compliance monitoring and enforcement by the Department of Industrial Relations.

Pursuant to Section 1771.1 of the Labor Code, no contractor or subcontractor shall be qualified to bid on, be listed in a bid proposal pursuant to Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work unless currently registered to perform public work pursuant to Section 1725.5 of the Labor Code. It shall not be a violation of this section for an unregistered contractor to submit a bid that is authorized by Section 7029.1 of the Business and Professions Code or by Sections 10164 or 20103.5 of the Public Contract Code, provided the contractor is registered to perform public work pursuant to Section 1725.5 at the time the contract is awarded.

BIDDERS AND THEIR SUBCONTRACTORS (listed on the Designation of Subcontractors List C-05) are to provide an extract (pdf or excel) at time of bid showing active registration from the Public Works Contractor Registration online registration at https://cadir.secure.force.com/ContractorSearch

*************************************************************************************************
SUBMIT BIDDER & SUBCONTRACTORS CONTRACTOR REGISTRATION EXTRACTS WITH BID PROPOSAL (Either pdf or Excel Format)
*************************************************************************************************
<table>
<thead>
<tr>
<th>Registration Number</th>
<th>Legal Entity Name</th>
<th>Registration Start Date</th>
<th>Registration Expiration Date</th>
<th>Status</th>
<th>Mailing Address</th>
<th>DBA Name</th>
<th>Craft Name</th>
</tr>
</thead>
<tbody>
<tr>
<td>1000001051</td>
<td>ALL AMERICAN ASPHALT</td>
<td>7/1/2020</td>
<td>6/30/2023</td>
<td>Active</td>
<td>PO BOX 2239 CORONA United States of America 92878</td>
<td>Parking/highway/Improvement</td>
<td></td>
</tr>
<tr>
<td>Registration Number</td>
<td>Legal Entity Name</td>
<td>Status</td>
<td>Mailing Address</td>
<td>DBA Name</td>
<td>DBA Name</td>
<td></td>
<td></td>
</tr>
<tr>
<td>---------------------</td>
<td>------------------</td>
<td>---------</td>
<td>----------------------------------</td>
<td>---------------------------</td>
<td>---------------------------</td>
<td></td>
<td></td>
</tr>
<tr>
<td>1000040255</td>
<td>BULLSEYE BORING</td>
<td>Active</td>
<td>925 DOUGLAS ST, CALimesa, United States of America</td>
<td>BULLSEYE BORING</td>
<td>BULLSEYE BORING</td>
<td></td>
<td></td>
</tr>
<tr>
<td>1000040255</td>
<td>BULLSEYE BORING</td>
<td>Active</td>
<td>925 DOUGLAS ST, CALimesa, United States of America</td>
<td>BULLSEYE BORING</td>
<td>BULLSEYE BORING</td>
<td></td>
<td></td>
</tr>
<tr>
<td>1000040255</td>
<td>BULLSEYE BORING</td>
<td>Active</td>
<td>925 DOUGLAS ST, CALimesa, United States of America</td>
<td>BULLSEYE BORING</td>
<td>BULLSEYE BORING</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>Registration Start Date</th>
<th>Registration Expiration Date</th>
</tr>
</thead>
<tbody>
<tr>
<td>7/12/2020</td>
<td>6/30/2021</td>
</tr>
<tr>
<td>7/1/2020</td>
<td>6/30/2021</td>
</tr>
<tr>
<td>7/1/2020</td>
<td>6/30/2021</td>
</tr>
</tbody>
</table>
PROOF OF INSURANCE CERTIFICATE

The Contractor and his subcontractors shall take out and maintain insurance, with coverage acceptable to the District, at his sole cost and expense at all times during the life of the Contract, including the entire time of the Contractor's guarantee.

Note: An Aggregate limit (cap), Professional Employer Organization (PEO), or Self Insurance Plan is not acceptable.

Contractor to insert sample Insurance Certificate showing proof of acceptable Insurance
# CERTIFICATE OF LIABILITY INSURANCE

**THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFESSIONS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.**

**IMPORTANT:** If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisins or provisions endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

**PRODUCER CA LIC 0825370**

Edgewood Partners Insurance Centers (EPIC)  
[Inland Empire - Branch ID 14542]  
P.O. Box 5003  
San Ramon, CA 94583

**INSURED**

Weka, Inc.  
27075 5th Street  
Highland, CA 92346

**CONTACT**

**NAME:** Certificates Department  
**PHONE**  
(A/C No. Exp): 925-244-7700  
**FAX**  
(A/C No.): 925-901-0671

**E-MAIL ADDRESS:** EPICerts@epicbrokers.com

**INSURER(S)/AFFORDING COVERAGE**

<table>
<thead>
<tr>
<th>NAIC#</th>
<th>INSURER</th>
<th>EXCEPTION(S)</th>
</tr>
</thead>
<tbody>
<tr>
<td>22730</td>
<td>ALLIED WORLD INSURANCE CO.</td>
<td></td>
</tr>
<tr>
<td>19489</td>
<td>ALLIED WORLD ASSUR CO US INC</td>
<td></td>
</tr>
<tr>
<td>16691</td>
<td>GREAT AMER INS CO</td>
<td></td>
</tr>
<tr>
<td>35289</td>
<td>EVEREST PREMIER INS. CO. NAIC#16045</td>
<td></td>
</tr>
<tr>
<td>25445</td>
<td>IRONSHORE SPECIALTY INS CO</td>
<td></td>
</tr>
</tbody>
</table>

**COVERAGE**

**CERTIFICATE NUMBER:** 59873404  
**REVISION NUMBER:**

**THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.**

<table>
<thead>
<tr>
<th>AREA NTR</th>
<th>TYPE OF INSURANCE</th>
<th>ADDON/NUMBER</th>
<th>POLICY NUMBER</th>
<th>LIMITS</th>
</tr>
</thead>
<tbody>
<tr>
<td>A X</td>
<td>COMMERCIAL GENERAL LIABILITY</td>
<td>CLAIMS-MADE</td>
<td>X OCCUR</td>
<td>60040294</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>B X</td>
<td>AUTOMOBILE LIABILITY</td>
<td>OWNED AUTOS ONLY X</td>
<td>X SCHEDULED AUTOS NON-OWNED AUTOS ONLY</td>
<td>6000836</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>C X</td>
<td>UMBRELLA LIABILITY</td>
<td>OCCUR</td>
<td>CLAIMS-MADE</td>
<td>TUE309919001</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>D X</td>
<td>WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PREVIOUS OWNER/PARTNER/EXECUTIVE OFFICER/MEMBER/EXCLUDED (Mandatory in NJ) if yes, describ under DESCRIPTION OF OPERATIONS below</td>
<td>Y/N</td>
<td>N</td>
<td>760021510201</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>C E</td>
<td>Installation Floater</td>
<td>MAC214355000</td>
<td>05/01/20</td>
<td>05/01/21</td>
</tr>
<tr>
<td></td>
<td>Builders Risk</td>
<td>CG057238566</td>
<td>05/01/20</td>
<td>05/01/21</td>
</tr>
<tr>
<td></td>
<td>Pollution Liability</td>
<td>004042501</td>
<td>05/01/20</td>
<td>05/01/21</td>
</tr>
</tbody>
</table>

**DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 991, Additional Remarks Schedule, may be attached if more space is required):**


**CERTIFICATE HOLDER**

Eastern Municipal Water District  
ATTN: Field Engineering Dept.  
PO Box 8300  
Perris, CA 92572

**CANCELLATION**

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

© 1988-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD
SUPPLEMENT TO CERTIFICATE OF INSURANCE

NAME OF INSURED: Weka, Inc.

Additional Description of Operations/Remarks from Page 1:

Additional Information:

CARRIER: CONTINENTAL INSURANCE CO - NAIC #35289
COVERAGE: BUILDERS RISK
POLICY #C6057235866
EFFECTIVE DATE: 05/01/20 - 05/01/21
LIMIT: $5,000,000 / EQ: $1,500,000 / FL: $1,000,000 /

CARRIER: GREAT AMERICAN INSURANCE COMPANY - NAIC #16045
POLICY NUMBER: MAC214355000
EFFECTIVE DATE: 05/01/20 - 05/01/21
CONTRACTORS EQUIPMENT LIMIT: $4,323,953 / $200,000 LIMIT PER JOBSITE/$200,000 ANY ONE LOSS
RENTED/LEASED EQUIPMENT LIMIT: $200,000 / $2,500 DED

SUPP (05/04)
To: Whom it may concern
From: EPIC Insurance Brokers & Consultants
Named Insured: Weka Inc
Policy Number(s): 60040294; 6000836; TUE339919001;
7600021510201; MAC214355000;
C6057235866; 004042501
RE: Notice of Cancellation

Should the above described policy be cancelled before the expiration date thereof, we will mail 30 days written notice to the Certificate Holder; except, 10 days notice for non-payment of premium.

Sincerely,

Valerie Dawson-Chavez

Account Manager
THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED – OWNERS, LESSEES OR CONTRACTORS – SCHEDULED PERSON OR ORGANIZATION

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

SCHEDULE

<table>
<thead>
<tr>
<th>Name Of Additional Insured Person(s) Or Organization(s)</th>
<th>Location(s) Of Covered Operations</th>
</tr>
</thead>
<tbody>
<tr>
<td>Any owner, lessee or contractor whom you have agreed to included as an additional insured under a fully executed written contract or written agreement, provided that such was executed prior to an &quot;occurrence&quot;, loss, injury or damage.</td>
<td>All locations as required under a fully executed written contract or written agreement, provided that such was executed prior to an &quot;occurrence&quot;, loss, injury or damage.</td>
</tr>
</tbody>
</table>

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

A. Section II – Who Is An Insured is amended to include as an additional insured the person(s) or organization(s) shown in the Schedule, but only with respect to liability for "bodily injury", "property damage" or "personal and advertising injury" caused, in whole or in part, by:

1. Your acts or omissions; or
2. The acts or omissions of those acting on your behalf;

in the performance of your ongoing operations for the additional insured(s) at the location(s) designated above.

However:

1. The insurance afforded to such additional insured only applies to the extent permitted by law; and
2. If coverage provided to the additional insured is required by a contract or agreement, the insurance afforded to such additional insured will not be broader than that which you are required by the contract or agreement to provide for such additional insured.

B. With respect to the insurance afforded to these additional insureds, the following additional exclusions apply:

This insurance does not apply to "bodily injury" or "property damage" occurring after:

1. All work, including materials, parts or equipment furnished in connection with such work, on the project (other than service, maintenance or repairs) to be performed by or on behalf of the additional insured(s) at the location of the covered operations has been completed; or
2. That portion of "your work" out of which the injury or damage arises has been put to its intended use by any person or organization other than another contractor or subcontractor engaged in performing operations for a principal as a part of the same project.
C. With respect to the insurance afforded to these additional insureds, the following is added to Section III Limits Of Insurance:

If coverage provided to the additional insured is required by a contract or agreement, the most we will pay on behalf of the additional insured is the amount of insurance:

1. Required by the contract or agreement; or

2. Available under the applicable limits of insurance; whichever is less.

This endorsement shall not increase the applicable limits of insurance.
THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED – OWNERS, LESSEES OR CONTRACTORS – COMPLETED OPERATIONS

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART
PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART

<table>
<thead>
<tr>
<th>Name Of Additional Insured Person(s) Or Organization(s)</th>
<th>Location And Description Of Completed Operations</th>
</tr>
</thead>
<tbody>
<tr>
<td>Any owner, lessee, or contractor whom you have agreed to include as an additional insured under a fully executed written contract or written agreement, provided that such was executed prior to an &quot;occurrence&quot;, loss, injury or damage.</td>
<td>All locations and operations as required under a fully executed written contract or written agreement, provided that such was executed prior to an &quot;occurrence&quot;, loss, injury or damage.</td>
</tr>
</tbody>
</table>

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

A. Section II – Who Is An Insured is amended to include as an additional insured the person(s) or organization(s) shown in the Schedule, but only with respect to liability for "bodily injury" or "property damage" caused, in whole or in part, by "your work" at the location designated and described in the Schedule of this endorsement performed for that additional insured and included in the "products-completed operations hazard".

However:

1. The insurance afforded to such additional insured only applies to the extent permitted by law; and

2. If coverage provided to the additional insured is required by a contract or agreement, the insurance afforded to such additional insured will not be broader than that which you are required by the contract or agreement to provide for such additional insured.

B. With respect to the insurance afforded to these additional insureds, the following is added to Section III – Limits Of Insurance:

If coverage provided to the additional insured is required by a contract or agreement, the most we will pay on behalf of the additional insured is the amount of insurance:

1. Required by the contract or agreement; or

2. Available under the applicable limits of insurance;

whichever is less.

This endorsement shall not increase the applicable limits of insurance.
THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

PRIMARY AND NONCONTRIBUTORY – OTHER INSURANCE CONDITION

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART
LIQUOR LIABILITY COVERAGE PART
PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART

The following is added to the Other Insurance Condition and supersedes any provision to the contrary:

Primary And Noncontributory Insurance
This insurance is primary to and will not seek contribution from any other insurance available to an additional insured under your policy provided that:

(1) The additional insured is a Named Insured under such other insurance; and

(2) You have agreed in writing in a contract or agreement that this insurance would be primary and would not seek contribution from any other insurance available to the additional insured.
THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

DESIGNATED CONSTRUCTION PROJECT(S)
GENERAL AGGREGATE LIMIT

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

SCHEDULE

Designated Construction Project(s):

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

A. For all sums which the insured becomes legally obligated to pay as damages caused by "occurrences" under Section I – Coverage A, and for all medical expenses caused by accidents under Section I – Coverage C, which can be attributed only to ongoing operations at a single designated construction project shown in the Schedule above:

1. A separate Designated Construction Project General Aggregate Limit applies to each designated construction project, and that limit is equal to the amount of the General Aggregate Limit shown in the Declarations.

2. The Designated Construction Project General Aggregate Limit is the most we will pay for the sum of all damages under Coverage A, except damages because of "bodily injury" or "property damage" included in the "products-completed operations hazard", and for medical expenses under Coverage C regardless of the number of:
   a. Insureds;
   b. Claims made or "suits" brought; or
   c. Persons or organizations making claims or bringing "suits".

3. Any payments made under Coverage A for damages or under Coverage C for medical expenses shall reduce the Designated Construction Project General Aggregate Limit for that designated construction project. Such payments shall not reduce the General Aggregate Limit shown in the Declarations nor shall they reduce any other Designated Construction Project General Aggregate Limit for any other designated construction project shown in the Schedule above.

4. The limits shown in the Declarations for Each Occurrence, Damage To Premises Rented To You and Medical Expense continue to apply. However, instead of being subject to the General Aggregate Limit shown in the Declarations, such limits will be subject to the applicable Designated Construction Project General Aggregate Limit.
B. For all sums which the insured becomes legally obligated to pay as damages caused by "occurrences" under Section I – Coverage A, and for all medical expenses caused by accidents under Section I – Coverage C, which cannot be attributed only to ongoing operations at a single designated construction project shown in the Schedule above:

1. Any payments made under Coverage A for damages or under Coverage C for medical expenses shall reduce the amount available under the General Aggregate Limit or the Products-completed Operations Aggregate Limit, whichever is applicable; and

2. Such payments shall not reduce any Designated Construction Project General Aggregate Limit.

C. When coverage for liability arising out of the "products-completed operations hazard" is provided, any payments for damages because of "bodily injury" or "property damage" included in the "products-completed operations hazard" will reduce the Products-completed Operations Aggregate Limit, and not reduce the General Aggregate Limit nor the Designated Construction Project General Aggregate Limit.

D. If the applicable designated construction project has been abandoned, delayed, or abandoned and then restarted, or if the authorized contracting parties deviate from plans, blueprints, designs, specifications or timetables, the project will still be deemed to be the same construction project.

E. The provisions of Section III – Limits Of Insurance not otherwise modified by this endorsement shall continue to apply as stipulated.
WAIVER OF TRANSFER OF RIGHTS OF RECOVERY AGAINST OTHERS TO US

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART
PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART

SCHEDULE

<table>
<thead>
<tr>
<th>Name Of Person Or Organization:</th>
</tr>
</thead>
<tbody>
<tr>
<td>Any person or organization against whom you have agreed to waive your right of recovery in a fully executed written contract or written agreement, provided such contract or agreement was executed prior to the date of the &quot;occurrence&quot;, loss, injury or damage.</td>
</tr>
</tbody>
</table>

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

The following is added to Paragraph 8. Transfer Of Rights Of Recovery Against Others To Us of Section IV - Conditions:

We waive any right of recovery we may have against the person or organization shown in the Schedule above because of payments we make for injury or damage arising out of your ongoing operations or "your work" done under a contract with that person or organization and included in the "products-completed operations hazard". This waiver applies only to the person or organization shown in the Schedule above.
SUPPLEMENTAL FORM DECLARATION FOR CG2503 0509

DESIGNATED CONSTRUCTION PROJECT(S)
GENERAL AGGREGATE LIMIT

SCHEDULE

Designated Construction Project(s):
Any construction project(s) for which you have agreed to provide a separate General Aggregate Limit pursuant to a fully executed written contract or written agreement, provided that such contract or agreement was executed prior to the date of the "occurrence", loss, injury or damage, and subject to the Policy Annual Aggregate Limit, as applicable.
THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

POLICY ANNUAL AGGREGATE LIMIT
(GENERAL AGGREGATE LIMIT)

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

The DECLARATIONS, LIMITS OF INSURANCE Section is amended to include the following:

POLICY ANNUAL AGGREGATE LIMIT $ 10,000,000

SECTION III – LIMITS OF INSURANCE is amended to include the following additional provision:

The Policy Annual Aggregate Limit is the most we will pay under this policy for the sum of damages under the General Aggregate Limit, which includes all General Aggregate Limits provided separately to each project and all Designated Location General Aggregate Limits.
THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED – STATE OR GOVERNMENTAL AGENCY OR SUBDIVISION OR POLITICAL SUBDIVISION – PERMITS OR AUTHORIZATIONS

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

SCHEDULE

State Or Governmental Agency Or Subdivision Or Political Subdivision:

Any state or governmental agency or subdivision or political subdivision whom you have agreed to include as an additional insured under a fully executed written contract or written agreement, provided that such was executed prior to an "occurrence", loss, injury or damage.

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

A. **Section II – Who Is An Insured** is amended to include as an additional insured any state or governmental agency or subdivision or political subdivision shown in the Schedule, subject to the following provisions:

1. This insurance applies only with respect to operations performed by you or on your behalf for which the state or governmental agency or subdivision or political subdivision has issued a permit or authorization.

   However:

   a. The insurance afforded to such additional insured only applies to the extent permitted by law; and

   b. If coverage provided to the additional insured is required by a contract or agreement, the insurance afforded to such additional insured will not be broader than that which you are required by the contract or agreement to provide for such additional insured.

2. This insurance does not apply to:

   a. "Bodily injury", "property damage" or "personal and advertising injury" arising out of operations performed for the federal government, state or municipality; or

   b. "Bodily injury" or "property damage" included within the "products-completed operations hazard".

B. With respect to the insurance afforded to these additional insureds, the following is added to Section III – Limits Of Insurance:

If coverage provided to the additional insured is required by a contract or agreement, the most we will pay on behalf of the additional insured is the amount of insurance:

1. Required by the contract or agreement; or

2. Available under the applicable limits of insurance;

whichever is less.

This endorsement shall not increase the applicable limits of insurance.
THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

DESIGNATED INSURED FOR COVERED AUTOS LIABILITY COVERAGE

This endorsement modifies insurance provided under the following:

AUTO DEALERS COVERAGE FORM
BUSINESS AUTO COVERAGE FORM
MOTOR CARRIER COVERAGE FORM

With respect to coverage provided by this endorsement, the provisions of the Coverage Form apply unless modified by this endorsement.

This endorsement identifies person(s) or organization(s) who are "insureds" for Covered Autos Liability Coverage under the Who Is An Insured provision of the Coverage Form. This endorsement does not alter coverage provided in the Coverage Form.

This endorsement changes the policy effective on the inception date of the policy unless another date is indicated below.

<table>
<thead>
<tr>
<th>Named Insured:</th>
<th>Weka Inc</th>
</tr>
</thead>
<tbody>
<tr>
<td>Endorsement Effective Date:</td>
<td>05/01/2020</td>
</tr>
</tbody>
</table>

SCHEDULE

Name Of Person(s) Or Organization(s): As required by written contract.

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

Each person or organization shown in the Schedule is an "insured" for Covered Autos Liability Coverage, but only to the extent that person or organization qualifies as an "insured" under the Who Is An Insured provision contained in Paragraph A.1. of Section II – Covered Autos Liability Coverage in the Business Auto and Motor Carrier Coverage Forms and Paragraph D.2. of Section I – Covered Autos Coverages of the Auto Dealers Coverage Form.
THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

WAIVER OF TRANSFER OF RIGHTS OF RECOVERY AGAINST OTHERS TO US (WAIVER OF SUBROGATION)

This endorsement modifies insurance provided under the following:

AUTO DEALERS COVERAGE FORM
BUSINESS AUTO COVERAGE FORM
MOTOR CARRIER COVERAGE FORM

With respect to coverage provided by this endorsement, the provisions of the Coverage Form apply unless modified by the endorsement.

This endorsement changes the policy effective on the inception date of the policy unless another date is indicated below.

<table>
<thead>
<tr>
<th>Named Insured:</th>
<th>Weka Inc</th>
</tr>
</thead>
<tbody>
<tr>
<td>Endorsement Effective Date:</td>
<td>05/01/2020</td>
</tr>
</tbody>
</table>

SCHEDULE

Name(s) Of Person(s) Or Organization(s):
Any person or organization against whom you have agreed to waive your right of recovery in a fully executed written contract or written agreement, provided such contract or agreement was executed prior to the date of the "occurrence", loss, injury or damage.

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

The Transfer Of Rights Of Recovery Against Others To Us condition does not apply to the person(s) or organization(s) shown in the Schedule, but only to the extent that subrogation is waived prior to the "accident" or the "loss" under a contract with that person or organization.
**WAIVER OF OUR RIGHT TO RECOVER FROM OTHERS ENDORSEMENT - CALIFORNIA**

We have the right to recover our payments from anyone liable for an injury covered by this policy. We will not enforce our right against the person or organization named in the Schedule. (This agreement applies only to the extent that you perform work under a written contract that requires you to obtain this agreement from us.)

You must maintain payroll records accurately segregating the remuneration of your employees while engaged in the work described in the Schedule.

The additional premium for this endorsement shall be 2% of the California workers' compensation premium otherwise due on such remuneration.

<table>
<thead>
<tr>
<th>PERSON OR ORGANIZATION</th>
<th>JOB DESCRIPTION</th>
</tr>
</thead>
<tbody>
<tr>
<td>ANY PERSON OR ORGANIZATION FOR WHOM THE NAMED INSURED HAS AGREED BY WRITTEN CONTRACT TO FURNISH THIS WAIVER</td>
<td>BLANKET WAIVER OF SUBROGATION</td>
</tr>
</tbody>
</table>

This endorsement changes the policy to which it is attached and is effective on the date issued unless otherwise stated. *(The information below is required only when this endorsement is issued subsequent to preparation of the policy.)*

Endorsement Effective: **05/01/2020**  
Policy No. **7600021510201**  
Endorsement No. **001**

Insured: **Weka, Inc.**

Insurance Company: **Everest Premier Insurance Company**

---

- 1998 by the Workers' Compensation Insurance Rating Bureau of California. All rights reserved.  
EASTERN MUNICIPAL WATER DISTRICT

BID BOND

Bid Bond No. N/A

KNOW ALL MEN BY THESE PRESENTS, that we

Weka, Inc.

(Here insert full name and address or legal title of Contractor)

27075 5th Street, Highland, CA 92346

U.S. Specialty Insurance Company 801 S. Figueroa Street, Suite 700, Los Angeles, CA 90017

(Here insert full name and address or legal title of Surety)

a corporation duly organized under the laws of the State of Texas, hereinafter called the Surety, are held and firmly bound unto Eastern Municipal Water District, Obligee, hereinafter called the Obligee, in the sum of ten percent of the total *(1) Dollars (---10%---), for the payment of which sum well and truly to be made, the said Principal and the said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally firmly by these presents.

WHEREAS, the Principal has submitted a bid, dated August 3, 2020, for

McCall Boulevard Pipeline Replacement McCall Blvd. between Valley Blvd. & Bradley Road, Menifee CA

(Here insert full name, address and description of Project)

NOW, THEREFORE, if the Obligee shall accept the bid of the Principal and the Principal shall enter into a Contract with the Obligee in accordance with the terms of such bid, and give such bond or bonds as may be specified in the bidding of Contract Documents with good and sufficient surety for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof, or in the event of the failure of the Principal to enter such Contract and give such bond or bonds, if the Principal shall pay to the Obligee the difference not to exceed the penalty hereof between the amount specified in said bid and such larger amount for which the Obligee may in good faith contract with another party to perform the Work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect.

In the event suit is brought upon this Bond by Obligee and judgement is recovered, the Surety shall pay all costs incurred by Obligee in such suits to be fixed by the court.

Signed and sealed this 31st day of July, 2020

CONTRACTOR AS PRINCIPAL

Company: Weka, Inc.

Signature: Jared Hinde

Name: President

SURETY

Company: U.S. Specialty Insurance Company

(Corporate Seal)

Signature:

Name: Shannon Lopez

Title: Attorney-in-Fact

This Bid Bond (BB-1) form shall be submitted to be considered a responsive bid

Notary Public Acknowledgment required for Surety and Contractor

Rev:04/08/16

*(1) amount bid by the Principal

BB-1 00040 Bid Bond
CALIFORNIA ALL PURPOSE ACKNOWLEDGMENT

State of California

County of San Bernardino

On July 31, 2020 before me, Jeannie M. Hall, Notary Public,

personally appeared Shannon Lopez,

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

Witness my hand and official seal.

Signature: [Signature]

(Seal)
POWER OF ATTORNEY

AMERICAN CONTRACTORS INDEMNITY COMPANY  TEXAS BONDING COMPANY
UNITED STATES SURETY COMPANY  U.S. SPECIALTY INSURANCE COMPANY

KNOW ALL MEN BY THESE PRESENTS: That American Contractors Indemnity Company, a California corporation, Texas Bonding Company, an assumed name of American Contractors Indemnity Company, United States Surety Company, a Maryland corporation and U.S. Specialty Insurance Company, a Texas corporation (collectively, the "Companies"), do by these presents make, constitute and appoint:

Shannon Lopez, Elizabeth D. Koipien, George DeCristo, Samantha Orf or Epi Carter of Redlands, California

its true and lawful Attorney(s)-in-fact, each in their separate capacity if more than one is named above, with full power and authority hereby conferred in its name, place and stead, to execute, acknowledge and deliver any and all bonds, recognizances, undertakings or other instruments or contracts of suretyship to include riders, amendments, and consents of surety, providing the bond penalty does not exceed

Five Million Dollars

(****$50,000,000.00****). This Power of Attorney shall expire without further action on April 23rd, 2022. This Power of Attorney is granted under and by authority of the following resolutions adopted by the Boards of Directors of the Companies:

Be it Resolved, that the President, any Vice-President, any Assistant Vice-President, any Secretary or any Assistant Secretary shall be and is hereby vested with full power and authority to appoint any one or more suitable persons as Attorney-in-Fact to represent and act for and on behalf of the Company subject to the following provisions:

Attorney-In-Fact may be given full power and authority for and in the name of and on behalf of the Company, to execute, acknowledge and deliver, any and all bonds, recognizances, contracts, agreements or indemnity and other conditional or obligatory undertakings, including any and all consents for the release of retained percentages and/or final estimates on engineering and construction contracts, and any and all notices and documents canceling or terminating the Company’s liability thereunder, and any such instruments so executed by such Attorney-In-Fact shall be binding upon the Company as if signed by the President and sealed and affixed by the Corporate Secretary.

Be it Resolved, that the signature of any authorized officer and seal of the Company hereafter or hereinafter affixed to any power of attorney or any certificate relating thereto by facsimile, and any power of attorney or certificate bearing facsimile signature or facsimile seal shall be valid and binding upon the Company with respect to any bond or undertaking to which it is attached.

IN WITNESS WHEREOF, The Companies have caused this instrument to be signed and their corporate seals to be hereeto affixed, this 1st day of June, 2018.

AMERICAN CONTRACTORS INDEMNITY COMPANY  TEXAS BONDING COMPANY
UNITED STATES SURETY COMPANY  U.S. SPECIALTY INSURANCE COMPANY

State of California
Count of Los Angeles

By: ___________________________

Daniel P. Aguilar, Vice President

A Notary Public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document

On this 1st day of June, 2018, before me, Sonia O. Carrejo, a notary public, personally appeared Daniel P. Aguilar, Vice President of American Contractors Indemnity Company, Texas Bonding Company, United States Surety Company and U.S. Specialty Insurance Company who proved to me on the basis of satisfactory evidence to be the person whose name is subscribed to the within instrument and acknowledged to me that he executed the same in his authorized capacity, and that by his signature on the instrument the person, or the entity upon behalf of which the person acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature ___________________________ (seal)

I, Kio Lo, Assistant Secretary of American Contractors Indemnity Company, Texas Bonding Company, United States Surety Company and U.S. Specialty Insurance Company, do hereby certify that the above and foregoing is a true and correct copy of a Power of Attorney, executed by said Companies; which is still in full force and effect; furthermore, the resolutions of the Boards of Directors, set out in the Power of Attorney are in full force and effect.

In Witness Whereof, I have hereunto set my hand and affixed the seals of said Companies at Los Angeles, California this 31st day of July, 2020.

Corporate Seals: N/A

Agency No. 3549

Kio Lo, Assistant Secretary
CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

CIVIL CODE § 1189

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California
County of San Bernardino

On August 3, 2020 before me, Rebecca Brockham, Notary Public, personally appeared Jared Hume

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

Witness my hand and official seal.

Signature

Signature of Notary Public

Place Notary Seal Above

OPTIONAL

Though this section is optional, completing this information can deter alteration of the document or fraudulent reattachment of this form to an unintended document.

Description of Attached Document
Title or Type of Document: Bid Bond
Document Date: July 31, 2020 Number of Pages: 1
Signer(s) Other Than Named Above: Shannon Lopez

Capacity(ies) Claimed by Signer(s)
Signer’s Name: Jared Hume
[] Corporate Officer — Title(s): President
[] Partner — [] Limited [] General
[] Individual [] Attorney in Fact
[] Trustee [] Guardian or Conservator
[] Other:
Signer Is Representing: [ ]

Signer’s Name:
[] Corporate Officer — Title(s):
[] Partner — [] Limited [] General
[] Individual [] Attorney in Fact
[] Trustee [] Guardian or Conservator
[] Other:
Signer Is Representing:

©2016 National Notary Association • www.NationalNotary.org • 1-800-US NOTARY (1-800-876-6827) Item #5907