October 21, 2020

ADDENDUM NO. 2 TO SPECIFICATION NO. 1386S
Skinner I Lift Station Replacement

This addendum to the specifications is for the purpose of adding, clarifying, or deleting certain information to the construction drawings and project specifications as follows:

BIDDING SHEETS

REVISE Bid Item No. 2 as follows:

<table>
<thead>
<tr>
<th>Bid Item</th>
<th>Qty</th>
<th>Unit</th>
<th>Description (Unit Price Written in Words)</th>
<th>Unit Price (Figures)</th>
<th>Total Amount (Figures)</th>
</tr>
</thead>
<tbody>
<tr>
<td>2</td>
<td>1</td>
<td>LS</td>
<td>Furnish one (1) prefabricated sewage lift station as specified in Section 13025 and the Special Conditions, and per quotation in Appendix F One Hundred Thirty-Four Thousand One Hundred Fifty-Seven Dollars and Seventy-Nine Cents (words)</td>
<td>$ PRESET $ 134,157.79</td>
<td></td>
</tr>
</tbody>
</table>

THE BIDDING SHEETS HAVE BEEN UPDATED AND ARE INCLUDED IN THE REVISED PROPOSAL PACKAGED MADE A PART OF THIS ADDENDUM. FAILURE TO SUBMIT THE REVISED PROPOSAL PACKAGE “MAY” DEEM YOUR BID NON-RESPONSIVE

DETAILED PROVISIONS

Section 01026, Schedule of Values

DELETE Section 01026 in its entirety and replace with attached.
SECTION P – CONTRACT DRAWINGS

P-03. Construction Drawings

Drawing No. D-59831 (Sheet M-1) Wet Well Plans and Section

DELETE D-59831 in its entirety and REPLACE with D-59831 Rev 1.

Drawing No. D-59837 (Sheet E-4) Lift Station Electrical Plan, Section, and Details

DELETE D-59837 in its entirety and REPLACE with D-59837 Rev 1.

APPENDICES

Appendix F- Flygt Pre-Negotiated Equipment

DELETE Appendix F in its entirety and replace with attached.

MANDATORY PRE-BID WALK THROUGH

A mandatory pre-bid walk-through meeting was conducted on October 6, 2020.
NOTE: Refer to EMWDs website to obtain the Pre-Bid Walk Through Sign-In Sheet.

QUESTIONS & ANSWERS

Schuler Constructors, Inc.

Q1. SECTION 00062 E WILL THE DISTRICT GO TO XYLEM TO INSPECT THE EQUIPMENT FOR THIS PROJECT.

A1. No.

Q2. IT WAS STATED AT THE PRE-BID JOB WALK THAT SHUTDOWN COULD BE DONE DURING NORMAL. BUT SECTION 01185 1.05 G STATES OTHERWISE. PLEASE CLARIFY

A2. Section 01185, Part 1.05.G states: "unless indicated otherwise in the Shutdown Coordination Schedule, shutdowns shall only occur during low sewage flow periods between the hours of 10:00 p.m. and 6:00 a.m." The Shutdown Coordination Schedule in Specification Appendix G specifies six (6) different shutdowns during the course of construction, all occurring during normal daytime work hours.

Q3. DOES THE BOLLARD COUNT GO BY THE DETAIL ON M-1 OR E-4

A3. The required bollards are shown on Sheet M-1. Sheet E-4 has been modified by this addendum to be consistent with Sheet M-1.
Q4. CONTRACT DRAWINGS SHOWS US REMOVING STEPS IN EXISTING WETWELL AND REPLACING THEM. PLEASE CONFIRM THAT YOU WANT STEPS IN THE EXISTING WETWELL SOON TO BE MANHOLE.

A4. Yes.

Q5. PER SECTION 02052 1.03 B ARE WE REQUIRED TO GET AN ENCROACHMENT PERMIT.

A5. An encroachment permit will not be required.

Q6. PER SECTION 09900 1.01 IS THERE ANY COATINGS REQUIRED IN THE EXISTING WETWELL THAT’S TO BE CONVERTED INTO A MANHOLE?

A6. No.

Q7. SECTION 11250 1.01 A STATES THE GENERATOR TO BE PROVIDED WITH A LOAD BANK SYSTEM OR DPF SYSTEM BUT SECTION 1.02 F STATES THAT THE GENERATOR SHALL BE PROVIDED WITH A LOAD BANK SYSTEM AND NOT A DPF SYSTEM. PLEASE CLARIFY

A7. Section 11250, Part 1.01.A states: "where specific project requirements stipulate, generator set shall be provided with a diesel particulate filter (DPF) system and/or load bank system."  Section 11250, Part 1.02, Specific Project Generator Set Requirements, Subpart F states: "the generator set shall be provided with a load bank system. A DPF system is not required."  Based on the foregoing Specification requirements, the generator set shall be provided with a load bank system, but not a DPF system.

Q8. WE NOTICED ON THE CONTRACT DRAWING THERE IS NO BYPASS CONNECTION IN THE NEW VALVE VAULT IS ONE REQUIRED.

A8. Sheet M-1 has been modified by this addendum to include a bypass piping connection. Associated revisions to the Bidding Sheets, Schedule of Values and Appendix F have been included in this addendum.
Eastern Municipal Water District

Paul D. Jones II, P.E.
General Manager

PE: [Signature]
PM: [Signature]

DFE: [Signature]
DE: [Signature]

PDJ:JA:ma:ae

ATTACHMENTS: Revised Proposal Package
Drawing No. D-59831 Rev 1
Drawing No. D-59837 Rev 1
Revised 01026 Schedule of Values
Revised Appendix F Flygt Pre-Negotiated Equipment Proposal