PROPOSAL PACKAGE INFORMATION SHEET

SPECIFICATION NO. 1308P
FRENCH VALLEY RW PIPELINE PHASE 1

NOTICE TO BIDDERS: The attached Proposal Package, when completed by you and returned to this District, constitutes your Bid on this specification. Please do not submit the bound copy of the specifications or addenda with your Bid.

The envelope enclosing the proposal MUST be sealed and addressed as follows:

Regular or Express Mail
General Manager, EMWD
Attention: Field Engineering Department
P.O. Box 8300 / Perris, CA 92572-8300

FedEx or Hand-Deliver
General Manager, EMWD
Attention: Field Engineering Department
2270 Trumble Rd / Perris, CA 92570

The envelope MUST be plainly marked in the upper left hand corner with the name and address of the bidder, and bear the words:

Proposal For:
(Specification No.)
(Name of Project)
(Date and Hour)

SIGN, COMPLETE, AND SUBMIT THE FOLLOWING:

- Proposal Sheet (C3) Signature required!
- Bidding Sheets & Total Bid Price - Unit Price Written In Words, Equipment/Materials List (B5)
- ✓ Bidder’s Experience Record & Resumes of Key Personnel (BR)
- ✓ Subcontractors List (C5)
- ✓ Public Works Contractor Registration Extracts (C22) Attach extracts of Bidder & Subs listed on C-5 Designation of Subcontractors form. Go to: https://efiling.dir.ca.gov/PWCR/Search
- ✓ Contractor’s Licensing Statement (C6)
- ✓ Non-Collusion Declaration (C7)
- ✓ Iran Contracting Act Certification (C13) (required if bid is over $1 million)
- ✓ Cal Osha Form 300A (C16)
- ✓ Contractor’s Cal Osha Compliance History and SIC Code (C17)
- ✓ Original Bid Bond (BB)
- Bid Bond to be signed By You And Your Surety Company—Surety Seal required. Notary Acknowledgement required for Surety and Contractor

PLEASE COMPLETE & SIGN ALL REQUIRED AREAS, SUBMIT AND ATTACH ANY ADDITIONAL DOCUMENTATION WHICH CONSTITUTES YOUR BID

FAILURE TO COMPLETE THIS PROPOSAL PACKAGE MAY RENDER YOUR BID"NON-RESPONSIVE"

*Please Remove This Information Sheet Prior to Submitting Your Bid*
PROPOSAL

The undersigned hereby declares, as Bidder, that the only persons or parties interested in this proposal as principals are those named herein; that no director or any other officer or employee of the Eastern Municipal Water District is in any manner interested directly or indirectly in this proposal or in the profits to be derived from the contract proposed to be taken; that this bid is made without any connection with any person or persons making a bid for the same purpose; that the bid is in all respects fair and without collusion or fraud; that he has read the Notice Inviting Bids (or Bidding Information), Insurance Requirements and the Instructions to Bidders and agrees to all the stipulations contained herein; that he proposes and agrees that if his bid as submitted in the attached sheets, be accepted he will contract in the form so approved and furnish all items called for in accordance with the provisions of said approved form of Agreement, Insurance Requirements and the Specifications and to deliver the same within the time stipulated therein; and that he will accept in full payment therefore the prices named in said Bid Sheet.

The Bidder further agrees, that upon receipt of written notice of the acceptance of this proposal within 60 days after the day of opening bids (unless otherwise specified in the Notice Inviting Bids or Bidding Information) he will execute and return the Contract in accordance with the proposal as accepted and furnish the required bond(s) within SEVEN (7) days from the date of mailing the Notice of Acceptance of Proposal to him at his address given below, or within such time as allowed by the Engineer; and that upon his failure or refusal to do so within the said time, then the certified or cashier’s check or bond accompanying this bid shall become the property of and be retained by the Eastern Municipal Water District as liquidated damages for such failure or refusal, and shall be deposited with the Treasurer of said Eastern Municipal Water District as monies belonging to the Eastern Municipal Water District; provided, that if said Bidder shall execute the Contract and furnish the required bond within the time aforesaid, his check or bond shall be returned to him thereafter.

The Bidder further declares that the surety or sureties named in the attached sheet have agreed to furnish bond in form and amount set forth in the accompanying Notice Inviting Bids (or Bidding Information) and paragraph B-6 of the Instructions to Bidders, in the event contract is awarded on basis of this proposal.

Company: Griffith Company

Address: 3050 East Birch Street, Brea, CA 92821   Date: 10/19/14

By: Bradley E. Austin, Chief Estimator
(Print Name) (Name should appear below) (Signature of Owner or Officer required)

<table>
<thead>
<tr>
<th>Name(s) and Title of Member of Firm or Office of Corporation authorized to enter into a binding Contract:</th>
<th>Address (if different from above)</th>
</tr>
</thead>
<tbody>
<tr>
<td>Name</td>
<td>Title</td>
</tr>
<tr>
<td>See attached</td>
<td></td>
</tr>
</tbody>
</table>

For further details on this proposal, please contact:

<table>
<thead>
<tr>
<th>Name: Bradley E. Austin, Chief Estimator</th>
<th>Address: 3050 E. Birch St, Brea, CA 92821</th>
</tr>
</thead>
<tbody>
<tr>
<td>Email Address: <a href="mailto:baustin@griffithcompany.net">baustin@griffithcompany.net</a></td>
<td>Telephone: 714-984-5500</td>
</tr>
</tbody>
</table>
EASTERN MUNICIPAL WATER DISTRICT
SPECIFICATION NO. 1308P
FRENCH VALLEY RW PIPELINE PHASE 1

BIDDING SHEETS

The Contractor shall construct the project under these Specifications all in conformance with the Contract Drawings listed in Section P and these Specifications.

The District reserves the right to:

A. Accept or reject any or all bids on this specification;
B. Award Contract to the lowest qualified bidder, based on the total bid price;
C. Waive any defects and informalities.

The District shall be the final authority with regard to whether a bid is responsive to the call for bids and to whether a bidder is a responsible bidder under the conditions of his bid, or for any reason.

The total contract price shall include all work, materials and equipment needed to complete the project as defined in the General Conditions, Section F. The bidder shall include costs for such other items in the most appropriate category (bid item).

BASIS OF AWARD: Additive Bid Item(s) Not Included in Total Bid Price.

Public Contract Code 20103.8(a) provides for basis of award as follows:

(a) The lowest bid shall be the lowest bid price on the base contract without consideration of the prices on the additive or deductive items.

Public Contract Code 20103.8 does not preclude the District from adding to or deducting any of the additive or deductive items after the lowest responsible bidder has been determined.

Failure to provide a cost for the additive or deductive bid items may deem your bid non-responsive.
## BIDDING SHEETS

<table>
<thead>
<tr>
<th>Bid Item</th>
<th>Qty</th>
<th>Unit</th>
<th>Description (Unit Price Written in Words)</th>
<th>Unit Price (Figures)</th>
<th>Total Amount (Figures)</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>1</td>
<td>LS</td>
<td>Mobilization and Approved: Bonds, Insurance, and Schedule of Values (see Section 01026)</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Thirty Seven Thousand Dollars (words)</td>
<td>$ PRESET</td>
<td>$ 37,000</td>
</tr>
<tr>
<td>2</td>
<td>1</td>
<td>LS</td>
<td>Furnish and install 12&quot; PVC recycled waterlines, appurtenances, in Benton Road and Pourroy Road. Including but not limited to all pipe, excavation, PVC, valves, connections, trenching, shoring, backfill, control density fill, AC pavement and street overlay per agency requirements; preparation, approval and implementation of traffic control plans; preparation, approval and restoration work; protection of existing utilities, preparation and implementation of BMP's and implementation of the mitigation measures identified from the Mitigation Monitoring Reporting Program (MMRP) as found in appendix D, all related work as required; all in accordance with the Contract Drawings and Specifications complete and in place, for the lump sum of</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Nine Hundred Forty-One Thousand Two Hundred Dollars (words)</td>
<td>$</td>
<td>$ 941,200.00</td>
</tr>
</tbody>
</table>
# EASTERN MUNICIPAL WATER DISTRICT
SPECIFICATION NO. 1308P
FRENCH VALLEY RW PIPELINE PHASE 1

## BIDDING SHEETS

<table>
<thead>
<tr>
<th>Bid Item</th>
<th>Qty</th>
<th>Unit</th>
<th>Description (Unit Price Written in Words)</th>
<th>Unit Price (Figures)</th>
<th>Total Amount (Figures)</th>
</tr>
</thead>
<tbody>
<tr>
<td>3</td>
<td>1</td>
<td>LS</td>
<td>ADDITION OR DEDUCTION</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Circle one (If applicable):</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Zero (words)</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Zero</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

TOTAL BID (Basis of award) $978,200.00

### Additive/Deductive Bid Items

A1  1  LS  Furnish and install all necessary material and equipment for the construction/installation and upsizing of pipe and valves maintaining Center Grade Elevation (CG) from Sta 10+00 to Sta 16+60 including but not limited to 18-in PVC, C-905, CL-235; 18-in Tee; 18-in BFV (W); 18” x 12” Reducer (N)(E); appurtenances; all related work as required; for the Lump Sum (LS) price of

one hundred twenty thousand $120,000.00

Lump Sum $120,000.00
ADDITION OR DEDUCTION: Provision is made here for the bidder to include an addition/deduction in their bid, if desired, to reflect any last minute adjustments in prices. The addition/deduction, if made, will be proportionately applied to item(s) \( N \) \( A \) (fill in) and reflected in the unit prices for payment purposes. If the addition/deduction affects more than one bid item, the proportionate application of the addition/deduction shall be mutually agreed upon by the Contractor and the District at the prejob.

### Addenda and/or Letter of Clarification

By submitting a bid, Bidder certifies that any addenda and letters of clarification issued to these specifications, whether acknowledged or not below, shall be made a part of the contract. Bidder further agrees to perform all labor and services and furnish all materials, tools and appliances necessary for completing the work called out in the addenda or letter of clarification.

<table>
<thead>
<tr>
<th>Addenda received:</th>
<th>1 10/12/17</th>
<th></th>
</tr>
</thead>
<tbody>
<tr>
<td>Letter of Clarification received:</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

Person who inspected site of the proposed work as an employee of your firm: *(Representative must have inspected the jobsite and be an employee on the company's payroll to be considered a responsive bidder)*

---

Tim Solum, Project Manager

(Name)

10/13/17

(Date of Inspection)
EQUIPMENT AND MATERIAL

No substitution will be permitted without written justification and the approval of the District prior to the bid opening.

PRODUCTS OF MANUFACTURERS LISTED AS EQUALS TO THOSE SPECIFIED IN THE CONTRACT DOCUMENTS MUST BE SUBMITTED FOR REVIEW AND APPROVAL BY THE DISTRICT NO LATER THAN THE TENTH (10TH) DAY PRECEDING THE DATE SET FOR RECEIPT OF BIDS.
EASTERN MUNICIPAL WATER DISTRICT  
SPECIFICATION NO. 1308P  
FRENCH VALLEY RW PIPELINE PHASE 1

BIDDER’S 8-YEAR EXPERIENCE RECORD &  
RESUMES OF KEY PERSONNEL

All bidders must provide a detailed 8-year experience record showing successful completion, as a General Contractor, (Class A or C-34) of at least three (3) similar projects within the last 8 years as follows:

A. Contract Type - Public Works

B. Installation of 12” PVC and larger pipelines

Additionally, bidders must include resumes of key personnel proposed to work on this project when submitting your bid. This information will be critical in meeting requirements as a responsible bidder.

*Failure to submit any of the above-mentioned information with your bid “may” deem your bid non-responsive*
<table>
<thead>
<tr>
<th>YEAR</th>
<th>TYPE/DESCRIPTION OF WORK</th>
<th>VALUE OF WORK PERFORMED</th>
<th>LOCATION OF WORK (CITY)</th>
<th>ENGINEER / CONTACT PERSON Address &amp; phone</th>
<th>OWNER / (CONTACT PERSON) Address &amp; phone</th>
</tr>
</thead>
<tbody>
<tr>
<td>2013</td>
<td>4,200 LF 20-30&quot; Water Line</td>
<td>$6,230,549.59</td>
<td>Norco, CA</td>
<td>DMC Engineering</td>
<td>City of Norco</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>David Cosper 140 N. Maple St 104</td>
<td>Lori Askew 2870 Clark Ave Norco, CA</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Norco, CA</td>
<td>951-949-8100</td>
<td>951-270-5678</td>
</tr>
<tr>
<td>2013</td>
<td>15,560 LF 12&quot; C-900 PVC Water Pipeline</td>
<td>$241,142.00</td>
<td>Mojave, CA</td>
<td>East Kern Airport District 1434 Flight</td>
<td>Mojave Air and Space Port 1434 Flight</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Line Mojave, CA 93501 Dave Russell</td>
<td>Mojave, CA 93501</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>661-345-5016</td>
<td>Kevin Wojtkiewicz 661-824-2433</td>
</tr>
<tr>
<td>2016</td>
<td>380 LF 20&quot; C-905 PVC Water Pipeline 80 LF 12&quot; C-900 PVC</td>
<td>$102,960.00</td>
<td>Mojave, CA</td>
<td>East Kern Airport District 1434 Flight</td>
<td>Mojave Air and Space Port 1434 Flight</td>
</tr>
<tr>
<td></td>
<td>Water Pipeline</td>
<td></td>
<td></td>
<td>Line Mojave, CA 93501 Dave Russell</td>
<td>Mojave, CA 93501</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>661-345-5016</td>
<td>Kevin Wojtkiewicz 661-824-2433</td>
</tr>
<tr>
<td>2015</td>
<td>Appx 2500 LF of 6&quot;, 12&quot;, 24&quot; Waterlines &amp; Reclamation Lines</td>
<td>$21,783,651.00</td>
<td>Corona, CA</td>
<td>AECOM 999 W Town and Country</td>
<td>City of Corona</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Orange, CA 92868 714-567-2501</td>
<td>400 S Vicentia Ave #210 Corona, CA 92882</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Charles Tsang 562-685-8143</td>
<td>Charles Tsang 562-685-8143</td>
</tr>
<tr>
<td>2015</td>
<td>Appx 2300 LF of 8&quot;, 12&quot;, 36&quot; Waterlines</td>
<td>$16,485,716.00</td>
<td>Riverside, CA</td>
<td>Wilson &amp; Company 625 E. Carnegie Dr Ste</td>
<td>City of Riverside</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>100 San Bern., CA 92408 909-806-8000</td>
<td>2900 Main Street Riverside, CA 92588</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Mike Wolf 951-826-5341</td>
<td>Mike Wolf 951-826-5341</td>
</tr>
</tbody>
</table>
RESUMES OF KEY PERSONNEL
(ATTACH HERE)
Tim Solum
Project Manager - Underground

Year's Experience: 6 Years with Griffith Company

Active Registration: Non Applicable

Education: High School Diploma

Experience and Qualifications relevant to the proposed project:
Mr. Solum’s experience with underground utilities ranges from public works projects as well as private projects. Tim has managed sewer, water, and storm drain utility projects for 8 years. His responsibilities include safety, procurement, cost analysis, scheduling and issue resolution.

Some Premier Project Experience
Swarthmore Storm Drain Alignment:
This project was a fast track project for one of our private clients. It consisted of relocating a 42" storm drain system to divert flows from a neighborhood in pacific palisades and redirect them down Sunset Blvd. The point of connection for the project was located in the middle of Sunset Blvd, and was over twenty five feet in depth. Tim was responsible for coordinating the all project startup paperwork and coordinated with multiple agencies to ensure a smooth start to the project. The project consisted of City of LA and LA County Storm Drain requiring 2 different shop inspections.

Interstate 110/ C Street Interchange:
The Interstate 110/ C Street Interchange project was completed for the Port of Los Angeles. The work included the installation of 8" VCP and Sewer Manholes, then removing existing sewer and abandoning existing sewer manholes. There was also a 24" DIP Sewer Force Main Vault that was relocated in order to keep the vault out of the traffic lane. Tim coordinated the submittals and the shop inspection with the Port of Los Angeles and Los Angeles Bureau of Engineering.

Robert A. Skinner Water Treatment Plant, Chemical Systems and Solids Collection Improvements – Metropolitan Water District:
This project consist of removing and replacing the sodium hypochlorite and polymer feed piping to the filter backwash system and constructing secondary containment for the chemical feed piping at modules 1 through 6, furnishing and installing a new potable water pump, relocating a Metropolitan-furnished standby generator, constructing a concrete pad and canopy for the generator; and removing and replacing the chain-and-flight solids removal equipment and adding isolation valves on the solids manifold at Washwater Reclamation Plant No. 2. Tim was responsible for coordinating submittals, monitoring the schedule, cost analysis and procurement of the long lead items.

Industry relations:
OSHA 10-Hour Training Certified
Competent Person Trained
Fall Protection Trained
Thomas Handwerk  
General Superintendent - Underground

**Year's Experience:**  
21 Years with Griffith Company

**Active Registration:**  
Non Applicable

**Education:**  
High School Diploma

**Experience and Qualifications relevant to the proposed project:**  
Mr. Handwerk's experience with underground utilities ranges from public works projects as well as private projects, subdivisions and military bases Tom has installed sewer, water, and storm drain utilities for 30 years, as well as the construction of minor concrete structures. His responsibilities include safety, cost analysis and issue resolution. Tom has been involved in numerous award winning projects, and prides himself in partnering for success. Tom also sits on the Griffith Company safety committee, and is involved in accident prevention and control. With over 30 years of experience behind him he never loses focus on delivering a project with safety first, on time and on budget.

**Some Premier Project Experience**  
**12th Street Realignment Project:**  
The 12th Street Realignment project was constructed for AEG, and was designed to help facilitate access to the Staples center, as well as the newly designed LA Live facilities in downtown Los Angeles. During the realignment Griffith Company crews installed 500 linear feet of 48" t-lock lined sewer, and 120 linear feet of 42" VCP sewer to allow the City of Los Angeles Sanitation Division to maintain easement within the street right-of-way. The sewers had several structures, and flow diversion structures that reached a depth in excess of 22 vertical feet. The project also required the relocation of several storm drain systems. The project was safely constructed without interrupting the Los Angeles Lakers season, the Los Angeles Clippers Season, The Los Angeles Kings season, The L.A. Car show, Boat show, home and gardens convention, Christmas ornament convention, and the L.A. Marathon.

**Brea Canyon Road Grade Separation:**  
Mr. Handwerk served as Project Superintendent for this $45 million grade separation project that included a 36" MWD Orange County Feeder relocation, a 48" LACSD Sewer trunk line relocation, as well as numerous other utilities and concrete structures The Brea Canyon Road Grade Separation is an integral part of the new state infrastructure system being implemented in Southern California. His duties included coordinating field operations and issue resolutions with the construction management team. Thomas was able to overcome project hurdles and complete the job within the guidelines of the partnering charter, provided excellence in client service, project management and construction expertise. Tom was acknowledged for his efforts as this project was an AGC Partnering Award nominee.

**Industry relations:**  
OSHA 10-Hour Training Certified  
CPR/ First Aid Trained  
Competent Person Trained  
Fork Lift Trained

OSHA 30-Hour Training Certified  
Confined Space Trained  
Fall Protection Trained
Josh Gerlek
Project Foreman

Year's Experience:
17 Years with Griffith Company

Active Registration:
Laborers Union Local 89

Education:
High School Diploma

Experience and Qualifications relevant to the proposed project:
Josh Gerlek has been associated with Griffith Company for seventeen years. He has spent 8 years supervising various private and public projects in Los Angeles, Riverside, San Bernardino and Orange Counties. Some of the agencies he has done work with include the Metropolitan Water District, Los Angeles County Sanitation District, Los Angeles Department of Water and Power, Eastern Municipal Water District, The Irvine Ranch Water District, the City of Los Angeles, and Los Angeles World Airports. Joshua is an underground foreman that is often requested by name. His duties include Scheduling, Planning, and executing the contracted work. He schedules the work with the Owners, Superintendents, Inspectors, Field Personnel, and Subcontractors and oversees the work in entirety.

Premier Project Experience:
Swarthmore Storm Drain Alignment:
This project was a fast track project for one of our private clients. It consisted of relocating a 42" storm drain system to divert flows from a neighborhood in pacific palisades and redirect them down Sunset Blvd. Joshua personally managed the installation of the storm drain system, and allowed access to neighboring businesses, parks, and the local community farmers market. The point of connection for the project was located in the middle of Sunset Blvd, and was over twenty five feet in depth. Joshua successfully managed the entire operation, and turned the project back over to the owner ahead of schedule with zero change orders.

Tom Bradley International Terminal (LAX)
As the project superintendent overseeing the underground improvements on the new Tom Bradley International Terminal at LAX, Joshua installed over seven thousand feet of Sewer Improvements. The soils conditional were extremely challenging as the airport was built on a beach. He managed multiple crews in multiple headings to complete the backbone of the newly upgraded 24" VCP sewer system that reached depths in excess of twenty four feet. He installed over ten thousand feet of firewater and domestic waters systems without disrupting service to the existing terminals. Joshua was responsible for coordinating with not only several different inspection departments, but also with quality assurance teams, several dozen different trades, and subcontractors.

Industry relations:
OSHA 10-Hour Training Certified
OSHA 30-Hour Training Certified
CPR/ First Aid Trained
Confined Space Trained
Competent Person Trained
Fall Protection Trained
Fork Lift Trained
LIST OF DESIGNATED SUBCONTRACTORS

SPEC #: 1308

PROJECT TITLE: French Valley RW Pipeline Ph 1

NAME OF CONTRACTOR: Griffith Company

In compliance with the provisions of Sec. 4100-4111, inclusive, of the Public Contract Code of the State of California, and any amendments thereof, each bidder shall set forth: the name, location of the place of business, license number, portion of the work which will be done by each subcontractor who will perform work or labor or render service to the Contractor in or about the construction of the work or improvement in an amount in excess of one-half of one percent (1/2 of 1%) of the Contractor's total bid. Each portion of Subcontracted work noted in the below table must be specific and contain all major activities associated with completion of the project, outside of the services provided by the bidding Contractor. Ambiguous and/or incomplete Subcontracted work information may deem the bid nonresponsive. Each subcontractor shall possess, both at the time the bid is submitted and at all times when work is performed, a valid contractor's license for the appropriate classification necessary to perform the work for which that subcontractor is listed.

BIDDER SHALL PROVIDE THE FOLLOWING INFORMATION:
Company Name, Business Address, Email Address, License No., Contractor Registration No., Subcontract Work, and % Of Total Bid

* PLEASE WRITE LEGIBLY*

<table>
<thead>
<tr>
<th>LICENSED SUBCONTRACTOR'S NAME, BUSINESS ADDRESS, &amp; EMAIL ADDRESS</th>
<th>LICENSE # CONTRACTOR REGISTRATION #</th>
<th>SUBCONTRACT WORK (Be Specific)</th>
<th>% OF TOTAL BID</th>
</tr>
</thead>
<tbody>
<tr>
<td>Company Name:</td>
<td>License #: 614518</td>
<td>Traffic Loops</td>
<td>1/27.0</td>
</tr>
<tr>
<td>smithson Electric Inc</td>
<td>Orange CA 1938 E Katella Ave 92867</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Address:</td>
<td>1000001610 DIR Registration #:</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Email Address:</td>
<td>tom @smithsonelectric.com</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>Company Name:</th>
<th>License #:</th>
<th>SUBCONTRACT WORK (Be Specific)</th>
<th>% OF TOTAL BID</th>
</tr>
</thead>
<tbody>
<tr>
<td>Address:</td>
<td>DIR Registration #:</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Email Address:</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>LICENSED SUBCONTRACTOR'S NAME, BUSINESS ADDRESS, &amp; EMAIL ADDRESS</td>
<td>LICENSE #</td>
<td>SUBCONTRACT WORK (Be Specific)</td>
<td>% OF TOTAL BID</td>
</tr>
<tr>
<td>---------------------------------------------------------------</td>
<td>-----------</td>
<td>--------------------------------</td>
<td>---------------</td>
</tr>
<tr>
<td>Company Name:</td>
<td>License #:</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Address:</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Email Address:</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Company Name:</td>
<td>License #:</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Address:</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Email Address:</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Company Name:</td>
<td>License #:</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Address:</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Email Address:</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Company Name:</td>
<td>License #:</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Address:</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Email Address:</td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

(Do not list alternative subcontractors for the same work) (Use additional pages if needed)
PUBLIC WORKS CONTRACTOR REGISTRATION
(Pursuant to SB 854)

This project is subject to compliance monitoring and enforcement by the Department of Industrial Relations.

Pursuant to Section 1771.1 of the Labor Code, no contractor or subcontractor shall be qualified to bid on, be listed in a bid proposal pursuant to Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work unless currently registered to perform public work pursuant to Section 1725.5 of the Labor Code. It shall not be a violation of this section for an unregistered contractor to submit a bid that is authorized by Section 7029.1 of the Business and Professions Code or by Sections 10164 or 20103.5 of the Public Contract Code, provided the contactor is registered to perform public work pursuant to Section 1725.5 at the time the contract is awarded.

BIDDERS AND THEIR SUBCONTRACTORS (listed on the Designation of Subcontractors List C-05) are to provide an extract (pdf) at time of bid showing active registration from the Public Works Contractor Registration online registration at [https://efiling.dir.ca.gov/PWCR/Search](https://efiling.dir.ca.gov/PWCR/Search)

*****************************************************************************
SUBMIT BIDDER & SUBCONTRACTORS CONTRACTOR REGISTRATION EXTRACTS WITH BID PROPOSAL
*****************************************************************************

**Example:**

<table>
<thead>
<tr>
<th>Legal Name</th>
<th>Registration Number</th>
<th>County</th>
<th>City</th>
<th>Registration Date</th>
<th>Expiration Date</th>
</tr>
</thead>
<tbody>
<tr>
<td>Contractors Name</td>
<td>0000000000</td>
<td>RIVERSIDE</td>
<td>Temecula</td>
<td>06/01/2015</td>
<td>06/30/2016</td>
</tr>
</tbody>
</table>

Rev 11/23/15
C22-1
00057 Contractor Registration
<table>
<thead>
<tr>
<th>Legal Name</th>
<th>Registration Number</th>
<th>County</th>
<th>City</th>
<th>Registration Date</th>
<th>Expiration Date</th>
</tr>
</thead>
<tbody>
<tr>
<td>GRIFFITH COMPANY</td>
<td>1000005611</td>
<td>ORANGE</td>
<td>BREA</td>
<td>05/08/2017</td>
<td>06/30/2018</td>
</tr>
<tr>
<td>Legal Name</td>
<td>Registration Number</td>
<td>County</td>
<td>City</td>
<td>Registration Date</td>
<td>Expiration Date</td>
</tr>
<tr>
<td>---------------------</td>
<td>---------------------</td>
<td>--------</td>
<td>-------</td>
<td>-------------------</td>
<td>-----------------</td>
</tr>
<tr>
<td>SMITHSON ELECTRIC, INC</td>
<td>1000001510</td>
<td>ORANGE</td>
<td>ORANGE</td>
<td>05/23/2017</td>
<td>06/30/2018</td>
</tr>
</tbody>
</table>
CONTRACTOR'S LICENSING STATEMENT

The undersigned is licensed in accordance with the laws of the State of California providing for the registration of contractors. The representations made herein and in the proposal documents are made under penalty of perjury. The undersigned is hereby representing that he is properly licensed both at the time that he submits a bid as well as at the time the contract is awarded, if the contract is awarded to the undersigned.

CONTRACTOR'S CLASSIFICATION  A, B, C-8 C12, C-27, HAZ

LICENSE NUMBER  88  TYPE License  EXPIRATION DATE  9/30/2018

A. INDIVIDUAL CONTRACTOR

| NAME OF INDIVIDUAL CONTRACTOR: |
| BUSINESS ADDRESS: |
| PHONE NUMBER: |
| SIGNATURE OF OWNER: |

B. FIRM OR PARTNERSHIP

| NAME OF FIRM OR PARTNERSHIP: |
| BUSINESS ADDRESS: |
| PHONE NUMBER: |
| SIGNATURE(S) & TITLE OF MEMBERS SIGNING ON BEHALF OF THE PARTNERSHIP: |
| SIGNATURE:  TITLE: |
| SIGNATURE:  TITLE: |
| SIGNATURE:  TITLE: |

C. CORPORATION

| NAME OF CORPORATION: Griffith Company |
| BUSINESS ADDRESS: 3050 East Birch Street, Brea, CA 92821 |
| PHONE NUMBER: 714-984-5500 |
| SIGNATURE OF AUTHORIZED OFFICER OF CORPORATION: |

| SIGNATURE: |
| TITLE: Chief Estimator |

C6-1  00030 Contractors Licensing Statement
NON-COLLUSION DECLARATION

TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID

The undersigned declares:

I am the Chief Estimator of Griffith Company, the party making the foregoing bid.

The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation. The bid is genuine and not collusive or sham. The bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid. The bidder has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or to refrain from bidding. The bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of the bidder or of any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder. All statements contained in the bid are true. The bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, to any corporation, partnership, company, association, organization, bid depository, or to any member or agent thereof, to effectuate a collusive or sham bid, and has not paid, and will not pay, any person or entity for such purpose.

Any person executing this declaration on behalf of a bidder that is a corporation, partnership, joint venture, limited liability company, limited liability partnership, or any other entity, hereby represents that he or she has full power to execute, and does execute, this declaration on behalf of the bidder.

I declare under penalty of perjury under the laws of the State of California that the foregoing is true and correct and that this declaration is executed on 10/19/17 [date], at Brea [city], California [state]

Signed:

Name: Bradley E. Austin
(Print Name Here)

C7-1 00032 Non-Collusion Declaration
IRAN CONTRACTING ACT CERTIFICATION

Pursuant to the Iran Contract Act of 2010 (Public Contract Code 2200-2208), Vendors/Bidders are ineligible to bid on or submit a proposal for any contract with a public entity for goods or services of one million dollars ($1,000,000) or more if the Vendor/Bidder engages in investment activities in Iran.

MUST BE SUBMITTED WITH BID PROPOSAL IF BID AMOUNT IS $1,000,000 OR MORE

Prior to bidding on, submitting a proposal, or executing a contract or renewal for a public entity contract for goods or services of $1,000,000 or more, a vendor must either: a) certify it is not on the current list of persons engaged in investment activities in Iran created by the California Department of General Services ("DGS") pursuant to Public Contract Code section 2203(b) and is not a financial institution extending $20,000,000 or more in credit to another person, for 45 days or more, if that other person will use the credit to provide goods or services in the energy sector in Iran and is identified on the current list of persons engaged in investment activities in Iran created by DGS; or b) demonstrate it has been exempted from the certification requirement for that solicitation or contract pursuant to Public Contract Code section 2203(c) or (d).

To comply with this requirement, please insert your vendor or financial institution name and Federal ID Number (if available) and complete one of the options below. Please note: California law establishes penalties for providing false certifications, including civil penalties equal to the greater of $250,000 or twice the amount of the contract for which the false certification was made, contract termination, and three-year ineligibility to bid on contracts. (Pub. Cont. Code § 2205.)

OPTION #1 - CERTIFICATION

I, the official named below, certify I am duly authorized to execute this certification on behalf of the vendor/financial institution identified below, and the vendor/financial institution identified below is not on the current list of persons engaged in investment activities in Iran created by DGS and is not a financial institution extending twenty million dollars ($20,000,000) or more in credit to another person/vendor, for 45 days or more, if that other person/vendor will use the credit to provide goods or services in the energy sector in Iran and is identified on the current list of persons engaged in investment activities in Iran created by DGS.

I certify (or declare) under penalty of perjury under the laws of the State of California that the foregoing is true and correct.

<table>
<thead>
<tr>
<th>Vendor Name/Financial Institution (Printed)</th>
<th>Federal ID Number (or n/a)</th>
</tr>
</thead>
<tbody>
<tr>
<td>Griffith Company</td>
<td>95-0799950</td>
</tr>
</tbody>
</table>

By (Authorized Signature)

Printed Name and Title of Person Signing

Bradley E. Austin

Date Executed

October 19, 2017
OPTION #2 – EXEMPTION

Pursuant to Public Contract Code sections 2203(c) and (d), a public entity may permit a vendor/financial institution engaged in investment activities in Iran, on a case-by-case basis, to be eligible for, or to bid on, submit a proposal for, or enters into or renews, a contract for goods and services.

If you have obtained an exemption from the certification requirement under the Iran Contracting Act, please fill out the information below, and attach documentation demonstrating the exemption approval.

<table>
<thead>
<tr>
<th>Vendor Name/Financial Institution (Printed)</th>
<th>Federal ID Number (or n/a)</th>
</tr>
</thead>
<tbody>
<tr>
<td>By (Authorized Signature)</td>
<td></td>
</tr>
<tr>
<td>Printed Name and Title of Person Signing</td>
<td>Date Executed</td>
</tr>
</tbody>
</table>
All establishments covered by CCR Title 8 Section 14300 must complete this Annual Summary, even if no work-related injuries or illnesses occurred during the year. Remember to review the Log to verify that the entries are complete and accurate before completing this summary.

Using the Log, count the individual entries you made for each category. Then write the totals below, making sure you’ve added the entries from every page of the Log. If you had no cases, write “0.”

Employees, former employees, and their representatives have the right to review the Cal/OSHA Form 300 in its entirety. They also have limited access to the Cal/OSHA Form 301 or its equivalent. See CCR Title 8 Section 14300.35, in Cal/OSHA’s recordkeeping rule, for further details on the access provisions for these forms.

### Facility Information

Establishment name ________________________________

Street ____________________________

City __________________________ State ______ Zip ________

Industry description (e.g. Manufacturer of motor truck trailers)

__________________________________________________________________

Standard Industrial Classification (SIC), if known (e.g. SIC 3715)

__________________________________________________________________

### Employment Information

(If you don’t have these figures, use the optional Worksheet to estimate)

Annual average number of employees ______________________

Total hours worked by all employees last year ______________

### Sign here

Knowingly falsifying this document may result in a fine.

I certify that I have examined this document and that to the best of my knowledge the entries are true, accurate, and complete.

Company executive __________________

Title ____________________________

Phone __________________________

Date ____________________________

---

Post this Annual Summary from February 1 to April 30 of the year following the year covered by the form.
OSHA's Form 300 (Rev. 01/2004)
Log of Work-Related Injuries and Illnesses

You must record information about every work-related injury or illness that results in lost workday, restricted work activity or job transfer, days away from work, or medical treatment beyond first aid. You must also record significant work-related injuries and illnesses that are diagnosed by a physician or licensed health care professional. You must also record work-related injuries and illnesses that meet any of the specific recording criteria listed in 29 CFR 1904.8 through 1904.12. Feel free to use two lines for a single case if you need to. You must complete an injury and illness incident report (OSHA Form 301) or equivalent form for each injury or illness recorded on this form. If you're not sure whether a case is recordable, call your local OSHA office for help.

<table>
<thead>
<tr>
<th>A</th>
<th>Case No.</th>
<th>(B) Employee's Name</th>
<th>(C) Job Title (e.g., Welder)</th>
<th>(D) Date of Injury or Onset of Illness (mm/dd)</th>
<th>(E) Where the event occurred (e.g., Loading dock north end)</th>
<th>(F) Describe injury or illness, parts of body affected, and object/substance that directly injured or made person ill (e.g., Second degree burns on right forearm from acetylene torch)</th>
<th>(G) Deaths</th>
<th>(H) Days Away from Work</th>
<th>(I) Job Transfer or Restriction</th>
<th>(J) Other Recordable Cases</th>
<th>(K) Away From Work (Days)</th>
<th>(L) On Job Transfer or Restriction (Days)</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td></td>
<td>Journeyman</td>
<td>1/18</td>
<td>SR-24L – D10</td>
<td>Puncture wound on foreign body right forearm</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2</td>
<td></td>
<td>Laborer</td>
<td>1/27</td>
<td>Wason Prison - D30</td>
<td>Open wound right hand</td>
<td></td>
<td></td>
<td>x</td>
<td></td>
<td></td>
<td></td>
<td>2</td>
</tr>
<tr>
<td>3</td>
<td></td>
<td>Apprentice</td>
<td>3/9</td>
<td>Univ Hollywood Rd - D70</td>
<td>Open wound chin</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>3</td>
</tr>
<tr>
<td>4</td>
<td></td>
<td>Laborer</td>
<td>4/8</td>
<td>LAX-W Aircraft Maint - D10</td>
<td>Right index finger crushed</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>x</td>
<td>0</td>
<td></td>
</tr>
<tr>
<td>5</td>
<td></td>
<td>Laborer</td>
<td>6/21</td>
<td>Walmart Ridgecrest - D30</td>
<td>Right foot fracture</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>x</td>
<td>0</td>
<td></td>
</tr>
<tr>
<td>6</td>
<td></td>
<td>Apprentice</td>
<td>6/27</td>
<td>C-Street 110 Interchange D-10</td>
<td>Left foot broken toe</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>111</td>
<td>0</td>
<td></td>
</tr>
<tr>
<td>7</td>
<td></td>
<td>Journeyman</td>
<td>8/24</td>
<td>Pacific Pailadies Village D60</td>
<td>Head injury &amp; shoulder</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>x</td>
<td>0</td>
<td></td>
</tr>
<tr>
<td>8</td>
<td></td>
<td>Journeyman</td>
<td>9/5</td>
<td>Milliken - D70</td>
<td>Open wound chin</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>9</td>
<td></td>
<td>Back Tander</td>
<td>11/3</td>
<td>LAX-BL-24R Safety Area</td>
<td>Fractured ribs</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>x</td>
<td>0</td>
<td></td>
</tr>
<tr>
<td>10</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>11</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>12</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

Page totals

<table>
<thead>
<tr>
<th>A</th>
<th>Case No.</th>
<th>(B) Employee's Name</th>
<th>(C) Job Title (e.g., Welder)</th>
<th>(D) Date of Injury or Onset of Illness (mm/dd)</th>
<th>(E) Where the event occurred (e.g., Loading dock north end)</th>
<th>(F) Describe injury or illness, parts of body affected, and object/substance that directly injured or made person ill (e.g., Second degree burns on right forearm from acetylene torch)</th>
<th>(G) Deaths</th>
<th>(H) Days Away from Work</th>
<th>(I) Job Transfer or Restriction</th>
<th>(J) Other Recordable Cases</th>
<th>(K) Away From Work (Days)</th>
<th>(L) On Job Transfer or Restriction (Days)</th>
</tr>
</thead>
<tbody>
<tr>
<td>0</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>3</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>3</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>3</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>260</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>50</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

Totals above to match OSHA 300A

As of 7/18/16

Public reporting burden for this collection of information is estimated to average 14 minutes per response, including time to review the instruction, search and gather the data needed, and complete and review the collection of information.

Persons are not required to respond to the collection of information unless it displays a currently valid OMB control number. If you have any comments about these estimates or any aspects of this data collection, contact: US Department of Labor, OSHA Office of Statistics, Room N-3644, 200 Constitution Ave, NW, Washington, DC 20210. Do not send the completed forms to this office.

Updated 1/3/17
OSHA's Form 300A (Rev. 01/2004)

Summary of Work-Related Injuries and Illnesses

All establishments covered by Part 1904 must complete this Summary page, even if no injuries or illnesses occurred during the year. Remember to review the Log to verify that the entries are complete.

Using the Log, count the individual entries you made for each category. Then write the totals below, making sure you've added the entries from every page of the Log. If you had no cases write "0."

Employees and former employees, and their representatives have the right to review the OSHA Form 300 in its entirety. They also have limited access to the OSHA Form 301 or its equivalent. See 29 CFR 1904.35, in OSHA's Recordkeeping rule, for further details on the access provisions for these forms.

<table>
<thead>
<tr>
<th>Number of Cases</th>
</tr>
</thead>
<tbody>
<tr>
<td>Total number of deaths</td>
</tr>
<tr>
<td>0</td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>Number of Days</th>
</tr>
</thead>
<tbody>
<tr>
<td>Total number of days away from work</td>
</tr>
<tr>
<td>260</td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>Injury and Illness Types</th>
</tr>
</thead>
<tbody>
<tr>
<td>Total number of...</td>
</tr>
<tr>
<td>(M) Injury</td>
</tr>
<tr>
<td>(2) Skin Disorder</td>
</tr>
<tr>
<td>(3) Respiratory Condition</td>
</tr>
</tbody>
</table>

Establishment Information

<table>
<thead>
<tr>
<th>Your establishment name</th>
<th>Year 2016</th>
</tr>
</thead>
<tbody>
<tr>
<td>GRIFFITH COMPANY</td>
<td></td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>Street</th>
<th>City</th>
<th>State</th>
<th>Zip</th>
</tr>
</thead>
<tbody>
<tr>
<td>3050 E BIRCH STREET</td>
<td>BREA</td>
<td>CA</td>
<td>92821</td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>Industry description (e.g., manufacture of motor truck trailers)</th>
<th></th>
</tr>
</thead>
<tbody>
<tr>
<td>PUBLIC WORKS GENERAL CONTRACTOR</td>
<td></td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>Standard Industrial Classification (SIC), if known (e.g., SIC 3715)</th>
<th></th>
</tr>
</thead>
<tbody>
<tr>
<td>I</td>
<td>6</td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>North American Industrial Classification (NAICS), if known (e.g., 336212)</th>
<th></th>
</tr>
</thead>
<tbody>
<tr>
<td>2</td>
<td>7</td>
</tr>
</tbody>
</table>

Employment Information

| Annual average number of employees | 630 |
| Total hours worked by all employees last year | 1,094,485.14 |

Sign here

Knowingly falsifying this document may result in a fine.

I certify that I have examined this document and that to the best of my knowledge the entries are true, accurate, and complete.

_______________________________
Company Executive

_______________________________
Director of Safety

(714) 984-5009

Phone

January 3, 2017

Date

Post this Summary page from February 1 to April 30 of the year following the year covered by the form.

Public reporting burden for this collection of information is estimated to average 58 minutes per response, including time to review the instructions, search and gather the data needed, and complete and review the collection of information. Persons are not required to respond to the collection of information unless it displays a currently valid OMB control number. If you have any comments about these estimates or any aspects of this data collection, contact: US Department of Labor - OSHA Office of Statistics Room M-344, 200 Constitution Ave, NW, Washington, DC 20210. Do not use the commented forms in this office.
### C-17 Contractor’s Cal/OSHA Compliance History and SIC Code

**THIS DOCUMENT IS TO BE SUBMITTED WITH THE PROPOSAL PACKAGE AT TIME OF BID**

<table>
<thead>
<tr>
<th>Bid Date:</th>
<th>10/19/17</th>
<th>Contractor’s Standard Industry Code:</th>
<th>1629</th>
</tr>
</thead>
<tbody>
<tr>
<td>Specification No.</td>
<td>1308</td>
<td>Project Name:</td>
<td>French Valley RW Pipeline Ph 1</td>
</tr>
<tr>
<td>Contractor name:</td>
<td>Griffith Company</td>
<td>Contractor Address:</td>
<td>3050 East Birch Street, Brea, CA 92821</td>
</tr>
<tr>
<td>Contractor License No.</td>
<td>88</td>
<td>Phone No:</td>
<td>714-984-5500</td>
</tr>
<tr>
<td>Contact Person:</td>
<td>Bradley E. Austin</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

Please answer the following questions:

1. **Has the Contractor been cited by Cal/OSHA or any regulatory agency for a violation related to safety or environmental issues within the past seven (7) years?**
   - No [ ] Yes [x]  
   
   If yes, please attach all documentation specific to each violation and what actions have been taken to ensure that there is not a repeat violation.

2. **Has the Contractor had a fatality or serious incident per Cal/OSHA on a jobsite within the past ten (10) years?**
   - No [x] Yes [ ]  
   
   If yes, please attach all documentation specific to each violation and what actions have been taken to ensure that there is not a repeat violation.

---

I certify (or declare) under penalty of perjury under the laws of the State of California that the foregoing is true and correct.

Contractor’s Representative signature:  

Date: 10/19/17

Failure to fully divulge, complete and submit this form “may” deem your bid non-responsive.

---

**FOR EMWD USE ONLY:**

Field Engineering to forward to Risk Management for review

<table>
<thead>
<tr>
<th>Approved:</th>
<th>No [ ] Yes [ ]</th>
</tr>
</thead>
<tbody>
<tr>
<td>Reviewed by Risk Management (signature required)</td>
<td>Date:</td>
</tr>
<tr>
<td>Return to (Field Eng.CAR)</td>
<td>By:</td>
</tr>
</tbody>
</table>

cc: Construction Administrator  
File: C-17 Contractor’s Compliance History

---

C17-2  
00052 CalOsha Compliance History & SIC Code
<table>
<thead>
<tr>
<th>ISSUANCE</th>
<th>CITATION #</th>
<th>EXPLANATION &amp; ACTION TAKEN</th>
</tr>
</thead>
</table>
| 1/23/2009 | 312601339 | 1) Portable Fire Extinguisher did not have current tag, inspected and tagged  
| 10/30/2009 | 310495940 | 1) Retraining on heat illness.  
2) Safety Meeting & Retraining |
| 12/30/2009 | 313162216 | 1) Retraining, re-training and implementation of walking around equipment before movement, keeping eye contact with employees working on the ground and disciplinary action on both parts of employee and operator. |
| 12/17/2009 | 313517112 | 1) Site was cleaned.  
2) For both Fall Arrest & Handrail-The angle that the inspector viewed someone walking appeared closer to leading edge that it actually was. Employees we 8" from leading edge  
3) New handrails were installed |
| 4/12/2010 | 312436157 | 1) At time of 2008 OSHA 300 Doctor’s report was not complete. Final report changed indication-Report was corrected  
2) Retraining of CPR and 1st Aid to include more qualified individuals per jobsite.  
3) Code of Safe Practices is located in Griffith Company's IIPP. All employees were briefed on location of this document.  
4) Heat Illness Policy posted and made aware and available to each employee on site. |
| 4/30/2010 | 313164634 | 1) All operators have been re-instructed to always carry their certification card |
| 5/11/2010 | 313887309 | 1) All job built ladders were removed from jobsite, changed and placed correctly  
ACTION TAKEN: Retraining on ladder safety and placement was conducted  
2) Leading edge work was stopped. Relaced missing handrail.  
ACTION TAKEN: Retraining on Fall Protection and all employees were counseled on seriousness of citation and responsibility |
| 2/29/2012 | 315699876 | 1) Eyewash station was replaced |
| 1/29/2013 | 314860024 | 1) Subcontractor was cited on Griffith Company project.  
2) Subcontractor attended Safety meeting were issues were discussed and corrected |
| 6/3/2013 | 313387862 | 1) Subcontractor was cited on Griffith Company project.  
2) Subcontractor attended Safety meeting were issues were discussed and corrected |
| 3/13/2014 | 316873884 | 1) Fixed Step in Stairway |
| 8/12/2014 | 317542389 | 1) First Aid Kits - Ensure that the minimum number of supplies were maintained and readily available on project sites  
2) Monthly inspections and noted on Portable Fire Extinguisher |
| 9/13/2014 | 316350669 | 1) Qualified person to make effective survey of structure to determine the condition and the possibility of an unplanned collapse.  
2) High Heat Illness Prevention Plan/Policy of IIPP has been revised |
| 10/14/2014 | 1001108.015 | 1) Insert into Jobsite IIPP Revised High Heat Illness Prevention Plan/Policy |
| 1/8/2015 | 1017344.015 | 1) Warning device must be sounded before a CAT 980H loader begins to move - Safety weekly with employees to discuss |
KNOW ALL MEN BY THESE PRESENTS, that we Griffith Company 3050 E. Birch Street, Brea, CA 92821
(Here insert full name and address or legal title of Contractor)

____________________ as Principal, hereinafter called the Principal, and

Liberty Mutual Insurance Company 790 The City Drive South, #200, Orange, CA 92868
(Here insert full name and address or legal title of Surety)
a corporation duly organized under the laws of the State of Massachusetts as Surety,
hereinafter called the Surety, are held and firmly bound unto Eastern Municipal Water District.
Obligee, hereinafter called the Obligee, in the sum of Ten Percent of the Total Amount Bid Dollars
(10% of Bid ___________), for the payment of which sum well and truly to be made, the said Principal and the
said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally
firmly by these presents.

WHEREAS, the Principal has submitted a bid, dated October __________, 2017 for French Valley RW

Pipeline Phase 1, Specification No. 1308P
(Here insert full name, address and description of Project)

NOW, THEREFORE, if the Obligee shall accept the bid of the Principal and the Principal shall enter into a Contract
with the Obligee in accordance with the terms of such bid, and give such bond or bonds as may be specified in
the bidding of Contract Documents with good and sufficient surety for the faithful performance of such Contract
and for the prompt payment of labor and material furnished in the prosecution thereof, or in the event of the
failure of the Principal to enter such Contract and give such bond or bonds, if the Principal shall pay to the
Obligee the difference not to exceed the penalty hereof between the amount specified in said bid and such
larger amount for which the Obligee may in good faith contract with another party to perform the Work covered
by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect.

In the event suit is brought upon this Bond by Obligee and judgement is recovered, the Surety shall pay all costs
incurred by Obligee in such suits to be fixed by the court.

Signed and sealed this 6th day of October __________, 2017

CONTRACTOR AS PRINCIPAL
Company: Griffith Company

Signature: ____________________________ Name: Bradley E. Austin
Title: Chief Estimator

SURETY
Company: Liberty Mutual Insurance Company

Signature: ____________________________ Name: Heather Saltarelli
Title: Attorney-in-Fact

This Bid Bond (BB-1) form shall be submitted to be considered a responsive bid
Notary Public Acknowledgment required for Surety and Contractor
CALIFORNIA ALL-PURPOSE CERTIFICATE OF ACKNOWLEDGMENT

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California  

County of Orange  

On 10/17/17 before me, K. Penner, Notary Public,  

personally appeared Bradley E. Austin, who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

K. Penner  
Notary Public Signature  
(Notary Public Seal)

ADDITIONAL OPTIONAL INFORMATION

DESCRIPTION OF THE ATTACHED DOCUMENT

Bid Bond

(Title or description of attached document)

(Title or description of attached document continued)

Number of Pages ___  Document Date ______

CAPACITY CLAIMED BY THE SIGNER

☐ Individual (s)
☐ Corporate Officer

☐ Partner(s)
☐ Attorney-in-Fact
☐ Trustee(s)
☐ Other ______

INSTRUCTIONS FOR COMPLETING THIS FORM

This form complies with current California statutes regarding notary wording and, if needed, should be completed and attached to the document. Acknowledgments from other states may be completed for documents being sent to that state so long as the wording does not require the California notary to violate California notary law.

- State and County information must be the State and County where the document signer(s) personally appeared before the notary public for acknowledgment.
- Date of notarization must be the date that the signer(s) personally appeared which must also be the same date the acknowledgment is completed.
- The notary public must print his or her name as it appears within his or her commission followed by a comma and then your title (notary public).
- Print the name(s) of document signer(s) who personally appear at the time of notarization.
- Indicate the correct singular or plural forms by crossing off incorrect forms (i.e. he/she/they is/are) or circling the correct forms. Failure to correctly indicate this information may lead to rejection of document recording.
- The notary seal impression must be clean and photographically reproducible. Impression must not cover text or lines. If seal impression smudges, re-seal if a sufficient area permits, otherwise complete a different acknowledgment form.
- Signature of the notary public must match the signature on file with the office of the county clerk.
- Additional information is not required but could help to ensure this acknowledgment is not misused or attached to a different document.
- Indicate title or type of attached document, number of pages and date.
- Indicate the capacity claimed by the signer. If the claimed capacity is a corporate officer, indicate the title (i.e. CEO, CFO, Secretary).
- Securely attach this document to the signed document with a staple.
CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California
County of Orange

On OCT 06 2017 before me, Lekim H. Luu, Notary Public
personally appeared Heather Saltarelli

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature ____________________________
Signature of Notary Public

Place Notary Seal Above

OPTIONAL

Though this section is optional, completing this information can deter alteration of the document or fraudulent reattachment of this form to an unintended document.

Description of Attached Document
Title or Type of Document: ________________________________ Document Date: __________________
Number of Pages: _______ Signer(s) Other Than Named Above: __________________

Capacity(ies) Claimed by Signer(s)
Signer's Name: ____________________________
Corporate Officer — Title(s): ____________________________
Partner — Limited General
Individual Attorney in Fact
Trustee Guardian or Conservator
Other: ______________________________________
Signer Is Representing: ____________________________

Signer’s Name: ____________________________
Corporate Officer — Title(s): ____________________________
Partner — Limited General
Individual Attorney in Fact
Trustee Guardian or Conservator
Other: ______________________________________
Signer Is Representing: ____________________________

©2014 National Notary Association • www.NationalNotary.org • 1-800-US NOTARY (1-800-876-6827) Item #5907
POWER OF ATTORNEY

KNOWN ALL PERSONS BY THESE PRESENTS: That The Ohio Casualty Insurance Company is a corporation duly organized under the laws of the State of New Hampshire, that Liberty Mutual Insurance Company is a corporation duly organized under the laws of the State of Massachusetts, and West American Insurance Company is a corporation duly organized under the laws of the State of Indiana (herein collectively called the "Companies"), pursuant to and by authority herein set forth, does hereby name, constitute and appoint:

Heather Saltarelli; James A. Schaller; Jeri Apodaca; Kim Luu; Maria Gulea; Michael D. Partzino; Rachelle Rheault; Rhonda C. Abel

all of the city of Newport Beach, state of CA individually therein if there be more than one named, its true and lawful attorney-in-fact to make, execute, seal, acknowledge and deliver for and on its behalf as surety and as its act and deed, any and all undertakings, bonds, recognizances and other surety obligations, in pursuance of these presents and shall be as binding upon the Companies as if they have hereof been duly signed by the president and attested by the secretary of the Companies in their own proper persons.

IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Companies and the corporate seals of the Companies have been affixed thereto this 31st day of July 2017.

The Ohio Casualty Insurance Company
Liberty Mutual Insurance Company
West American Insurance Company

By:
David M. Carey, Assistant Secretary

STATE OF PENNSYLVANIA
COUNTY OF MONTGOMERY

On this 31st day of July 2017 before me personally appeared David M. Carey who acknowledged himself to be the Assistant Secretary of Liberty Mutual Insurance Company, The Ohio Casualty Company, and West American Insurance Company, and that he, as such, being authorized so to do, execute the foregoing instrument for the purposes therein contained by signing on behalf of the Corporations by himself as a duly authorized officer.

IN WITNESS WHEREOF, I have hereunto subscribed my name and affixed my notarial seal at King of Prussia, Pennsylvania, on the day and year first above written.

COMMONWEALTH OF PENNSYLVANIA

Notarial Seal
Teresa Pastella, Notary Public
Upper Merion Township
Montgomery County
My Commission Expires March 26, 2021

Member Pennsylvania Association of Notaries

By:
Teresa Pastella, Notary Public

This Power of Attorney is made and executed pursuant to and by authority of the following By-laws and Authorizations of The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company which resolutions are now in full force and effect reading as follows:

ARTICLE IV - OFFICERS - Section 12. Power of Attorney. Any officer or other official of the Corporation authorized for that purpose in writing by the Chairman or the President, and subject to such limitation as the Chairman or the President may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Corporation to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact, subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the Corporation by their signature and execution of any such instruments and to attach thereto the seal of the Corporation. When so executed, such instruments shall be as binding as if signed by the President and attested to by the Secretary. Any power or authority granted to any representative or attorney-in-fact under the provisions of this article may be revoked at any time by the Board, the Chairman, the President or by the officer or officers granting such power or authority.

ARTICLE XII - Execution of Contracts - SECTION 5. Surety Bonds and Undertakings. Any officer of the Company authorized for that purpose in writing by the chairman or the president, and subject to such limitations as the chairman or the president may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact subject to the limitations set forth in their respective powers of attorney shall have full power to bind the Corporation by their signature and execution of any such instruments and to attach thereto the seal of the Company. When so executed such instruments shall be as binding as if signed by the president and attested by the secretary.

Certificate of Designation - The President of the Company, acting pursuant to the Bylaws of the Company, authorizes David M. Carey, Assistant Secretary to appoint such attorneys-in-fact as may be necessary to act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations.

Authorization - By unanimous consent of the Company's Board of Directors, the Company consents that facsimile or mechanically reproduced signature of any assistant secretary of the Company, wherever appearing upon a certified copy of any power of attorney issued by the Company in connection with surety bonds, shall be valid and binding upon the Company with the same force and effect as though manually affixed.

I, Renee C. Llewellyn, the undersigned, Assistant Secretary, The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company do hereby certify that the original power of attorney of which the foregoing is a full, true and correct copy of the Power of Attorney executed by said Companies, is in full force and effect and has not been revoked.

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed the seals of said Companies this OCT 6 2017 day of 2017.

By:
Renee C. Llewellyn, Assistant Secretary
MEMORANDUM

TO: All Griffith Company Employees

FROM: Griffith Company Board of Directors
      Gordon M. Csutak, Secretary

DATE: March 20, 2017

SUBJECT: Election of Company Officers

Griffith Company Board of Directors is pleased to announce election of the following officers for the ensuing year:

Thomas L. Foss: Chairman and Chief Executive Officer

Jaimie R. Angus: President

Ryan J. Aukerman: Executive Vice President

Gordon M. Csutak: Vice President
             Treasurer and Chief Financial Officer
             Secretary

David A. Diaz: Vice President
             Field Operations Manager

Daniel A. McGrew: Vice-President, Business Development

Lucas J. Walker: Vice President
             Regional Manager

Gary A. Hyles: Assistant Secretary

Starr N. Stallings: Assistant Secretary

Griffith Company is an equal opportunity employer and an employee-owned company.
MEMORANDUM

TO: All Griffith Company Employees

FROM: Griffith Company Board of Directors
       Gordon M. Csutak, Secretary

DATE: March 20, 2017

SUBJECT: Authorized Signers

Griffith Company Board of Directors is pleased to announce that any one or more of the following positions are appointed as authorized signers and hereby authorized to execute and deliver in the name of and behalf of this Corporation any and all bids, authorizations, contracts, certifications, declarations and releases, including: bid bonds, labor and material bonds, performance bonds and stop notice bonds.

- Bradley E. Austin  Chief Estimator
- Janell L. Carlson  Assistant Division Manager
- Richard S. Carlson  Division Manager
- Stevie C. Devers  Chief Estimator
- Miguel Fenley  Division Manager
- Tehseen Khan  Assistant Division Manager
- Ronald B. Pierce  General Counsel
- Jason C. Spear  Chief Estimator
- Mac A. Tarrosa  Division Manager
- Stephen Timm  Assistant Division Manager
- Walter E. Weishaar  Regional Manager

Griffith Company is an equal opportunity employer and an employee-owned company.
PROPOSED RESOLUTION
AUTHORIZED SIGNERS OF THE CORPORATION

BE IT RESOLVED, that any one or more of the Officers of this Corporation are hereby authorized to execute and deliver in the name of this Corporation any and all bids, authorizations, contracts, notes, deeds, bonds, stocks, declarations, releases and agreements of any nature or sort whatever.

FURTHER RESOLVED, that any one or more of the following are appointed as authorized signers and hereby authorized to execute and deliver in the name of and behalf of this Corporation any and all bids, authorizations, contracts, certifications, declarations and releases, including: bid bonds, labor and material bonds, performance bonds and stop notice bonds.

Regional Manager, Division Manager, Assistant Division Manager
Chief Estimator, General Counsel

FURTHER RESOLVED, that any and all persons, firms, corporations, and other entities shall be entitled to rely on the authority of any one or more of the officers or authorized signers named to bind this Corporation by the execution and delivery of any of the documents or papers set forth hereinabove.

FURTHER RESOLVED, that the authority granted hereby shall not be modified or revoked except by a resolution to that effect passed by the Board of Directors of this Corporation.

FURTHER RESOLVED, that any and all authorization heretofore granted by this Corporation to any officers or authorized signers other than those named, to perform acts in the name of and on behalf of this Corporation similar to the acts authorized above, be and they are hereby revoked, rescinded and annulled.

IN WITNESS WHEREOF, the undersigned has hereunto set his hand and affixed the seal of GRIFFITH COMPANY this 20th day of March 2017.

[Signature]
Gordon M. Csutak
Vice President/Secretary/CFO

[Signature]
Thomas L. Foss
Chairman of the Board
Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 5 commencing with section 1720 of the California Labor Code.

Enter at least one search criteria to display active registered public works contractors matching your selections.

Registration Year: Current Fiscal Year 2017/18
PHC Registration Number: 0000000011
Contractor Legal Name: Example: ABC COMPANY
License Number: Example: 123456
County: Select County

Search Results
One registered contractor found: 1

<table>
<thead>
<tr>
<th>Contractor Legal Name</th>
<th>Registration Number</th>
<th>County</th>
<th>City</th>
<th>Registration Effective Date</th>
<th>Expiration Date</th>
</tr>
</thead>
<tbody>
<tr>
<td>View Griffith Company</td>
<td>0000000555511</td>
<td>Orange</td>
<td>Brea</td>
<td>05/06/2017</td>
<td>04/30/2018</td>
</tr>
</tbody>
</table>

V3 20190101
<table>
<thead>
<tr>
<th>Legal Name</th>
<th>Registration Number</th>
<th>County</th>
<th>City</th>
<th>Registration Date</th>
<th>Expiration Date</th>
</tr>
</thead>
<tbody>
<tr>
<td>GRIFFITH COMPANY</td>
<td>1000000611</td>
<td>ORANGE</td>
<td>BREA</td>
<td>05/06/2017</td>
<td>06/06/2018</td>
</tr>
</tbody>
</table>
EQUAL EMPLOYMENT OPPORTUNITY AND
AFFIRMATIVE ACTION
UNDER EXECUTIVE ORDER 11246

Effective January 10, 1964, Griffith Company developed an affirmative action plan for equal employment opportunity.

On April 11, 1978, this plan was revised and amplified.

In January, 1985, this plan was updated to meet the additional requirement of the Century Freeway (I-105).

In March, 1987, this plan was revised and amplified.

The February 7, 1992 revision was a restatement of said program, including additional requirements of the Century Freeway.

In January, 2005, this plan was updated with the current EEO Officer information.

In January 2008, this plan was updated with the current President information.

In February 2016, this plan was updated.

Statement of policy: In order to provide equal employment opportunities to all qualified persons without regard to race, color, religion, sex, national origin, disability, sexual orientation, gender identity, protected veteran status, or any other protected class status this company agrees to do the following: (1) recruit, hire, train, and promote persons in all job titles, without regard to race, color, religion, sex, national origin, disability, sexual orientation, gender identity, protected veteran status, or any other protected class status (2) base decisions on employment so as to further the principle of equal employment opportunity, (3) ensure that promotion decisions are in accord with principles of equal employment opportunity by imposing only valid requirements for promotional opportunities, (4) ensure that all personnel actions, including but not limited to compensation, benefits, transfers, lay-offs, return from layoffs, company sponsored training, education, tuition assistance, social and recreational programs, will be administered without regard to race, color, religion, sex, national origin, disability, sexual orientation, gender identity, protected veteran status, or any other protected class status.
Responsibility for the Program  Thomas L. Foss, CEO/Chairman of the Board will personally oversee the program and will appoint Gordon M. Csutak as the Equal Employment Opportunity Officer (hereinafter referred to as the EEO Officer) to carry out the program. The EEO Officer is hereby given full authority to carry out the program and is given the responsibility and authority to perform in-depth analyses of the company's total employment process to determine whether and where impediments to equal employment opportunities exist, including but not limited to the following:

1. Develop policy statements and internal and external communication procedures.

2. Assist line management in collecting and analyzing employment data, identifying problem areas, setting goals and timetables and developing programs to achieve goals. Such programs shall include specific remedies to eliminate any discriminatory practices discovered in the employment system.

3. Design, implement and monitor internal audit and reporting systems to measure program effectiveness and to determine where progress has been made and where further action is needed and, if necessary, to assure that such action is taken.

4. Report, at least quarterly, to Thomas L. Foss on the progress of each unit in relation to company goals.

5. Serve as liaison between the company, government regulatory agencies, minority and female's organizations and other community groups.

6. Assure that current legal information affecting affirmative action is disseminated to responsible officials.

Dissemination of policy

1. Internal Dissemination of Policy. In order to disseminate the EEO Policy to all members of the company staff who are authorized to hire, supervise, promote and discharge employees, or who recommend such action, the company will take the following steps:

   (a) Include the policy in the company's policy manual;

   (b) Publicize the policy in company newspapers, magazines, annual reports, and other available media devices;

   (c) Conduct special meetings with executive, management, and supervisory personnel to explain the intent of the policy and individual responsibility for effective implementation, making clear the chief executive officer's attitude with respect to affirmative action obligations;

   (d) Schedule special meetings with all other employees to discuss policy and explain individual employee responsibilities;

   (e) Discuss the policy thoroughly in both employee orientation and management training programs;
(f) Meet with union officials as appropriate to inform them of the policy, and to request their cooperation;

(g) Include non-discrimination clauses in any union agreements, and review all contractual provisions to ensure they are non-discriminatory;

(h) Publish articles in company publications covering EEO programs, progress reports, promotions, etc., for minority and female employees;

(i) Post policy on the company bulletin boards;

(j) Ensure that employees featured in product or consumer advertising, employee handbooks or similar publications include both minority and non-minority males and females;

(k) Inform employees of the existence of the company's affirmative action policy and enable employees to avail themselves of its benefits;

(l) Maintain a working environment free of harassment, intimidation, and coercion at all sites and in all facilities at which Griffith Company employees are assigned to work. Griffith Company shall specifically ensure that all foremen, superintendents, and other onsite supervisory personnel are aware of and carry out the Griffith Company's obligation to maintain such a working environment, with specific attention to minorities or females working at such sites or in such facilities.

2. **External Dissemination of Policy.** In order to make the company's Equal Employment Opportunity Policy known to all employees, prospective employees, and potential sources of employees, such as schools, employment agencies, labor unions, and college placement offices, the company will take the following action:

(a) Inform all recruitment sources verbally and in writing of the company policy, stipulating that these sources actively recruit and refer minorities and females for all positions listed;

(b) Incorporate the equal opportunity clause in all purchase orders, leases, and contracts covered by Executive Order 11246, as amended, and its implementing regulations;

(c) Notify minority and female organizations, community agencies, community leaders, secondary schools, and colleges of the company policy, preferably in writing;

(d) Inform prospective employees of the existence of the company's affirmative action policy and enable such prospective employees to avail themselves of its benefits;

(e) Ensure that employees pictured in consumer or help wanted advertising include both minority and non-minority males and females;
(f) Send written notification of the company policies to all subcontractors, vendors, and suppliers with requests for appropriate action on their part.

Sexual Harassment - Definition and Policy

It is the policy of Griffith Company to maintain a work place free of sexual harassment, intimidation and coercion. All allegations of sexual harassment will be fully reviewed. Disciplinary action will be taken against any employee found to have sexually harassed another employee. Sexual harassment is defined as, but not limited to:

Any repeated or unwarranted verbal, visual or physical sexual action, sexually explicit derogatory statement or remark of a sexual nature made by someone in the work place which can be reasonably determined by the recipient and the person(s) reviewing the complaint to be offensive or objectionable or which may cause the recipient or anyone in the immediate area discomfort or humiliation.

The company will investigate all complaints of alleged sexual harassment in connection with its obligations under its contracts, will attempt to resolve such complaints, and will take appropriate corrective action. If the investigation indicates that the sexual harassment may affect persons other than the complainant, such corrective action shall include such other persons. Upon completion of each investigation, the company will inform the complainant of its finding and of all avenues of appeal within thirty (30) days of receiving the complaint.

To minimize the occurrence of sexual harassment in the work place, and to ensure that all employees understand that such actions will not be tolerated, managers and supervisors shall distribute the policy to every employee and periodically reinforce the importance of compliance.

Utilization of Minorities and Females: The company will make a good faith effort to meet the designated goals set for the by the Office of Federal Contract Compliance Programs for utilizing minorities and females in the various crafts on all construction jobs during the time this contractor has a federally-assisted or direct federal construction contract.

Recruitment

1. When advertising for employees, the company will include in all advertisements for employees the notation: "An Equal Opportunity Employer". The company will insert advertisements in newspapers or other publications having a large circulation among minority and female groups in the area from which the company's workforce would normally be derived.

2. The company will conduct systematic and direct recruitment through public and private employee referral sources likely to yield qualified minority group applicants, including, but not limited to, state employment agencies, schools, colleges and minority group organizations. To meet these requirements, the company will, through the EEO Officer, identify sources of potential minority and female group employees and establish procedures whereby applicants may be referred to the company for employment consideration.

3. The company will encourage its present employees to refer minority and female group applicants for employment by posting appropriate notices or bulletins in areas accessible to all such employees.
**Personnel Actions**  Wages, working conditions, and employee benefits shall be established and administered, and personnel action of every type, including hiring, upgrading, promotion, transfer, demotion, layoff, leave of absence, and termination, will be taken without regard to race, color, religion, sex, national origin or disability. The following procedures will be followed:

1. Periodic inspections of project sites will be conducted to ensure that working conditions and employee facilities do not allow discriminatory treatment of project site personnel.

2. The spread of wages paid within each classification will be periodically evaluated to determine any evidence of discriminatory wage practices.

3. The company will periodically review selected personnel actions in depth to determine whether there is evidence of discrimination. Where evidence is found, the company will promptly take corrective action. If the review indicates that the discrimination may extend beyond the actions reviewed, such corrective action shall include all affected persons.

4. The company will investigate all complaints of alleged discrimination in connection with its obligations under its contracts, will attempt to resolve such complaints, and will take appropriate corrective action. If the investigation indicates that the discrimination may affect persons other than the complainant, such corrective action shall include such other persons. Upon completion of each investigation, the company will inform the complainant of its finding and of all avenues of appeal within thirty (30) days of receiving the complaint.

**Training and Promotion**

1. The company will assist in locating, qualifying and increasing the skills of minority and female employees and applicants for employment.

2. Consistent with its requirements and as permissible under Federal and State regulations, the company will make full use of training programs, such as pre-apprenticeship, apprenticeship, or on-the-job training programs, for the geographical area of contract performance.

3. To the extent possible, the company will advise employees and applicants for employment of available training programs and entrance requirements for such programs.

4. The company will periodically review the training and promoting potential of minority and female employees and will encourage eligible employees to apply for such training and promotion.

**Unions.** The company will use its best efforts to obtain the cooperation of any unions with which it has collective bargaining relationships to increase minority and female opportunities within the unions, and to effect referrals of minority and female employees by such unions.

1. The company will cooperate with unions, as appropriate, to develop joint training programs aimed at qualifying more minority and female employees for membership in the unions and increasing the skills of minority and female employees so that they may have the
opportunity to qualify for higher paying employment.

2. The company will encourage the incorporation of an equal employment opportunity clause into any union agreements stating that such unions will be bound contractually to refer applicants without regard to race, color, religion, sex, national origin, or disability.

3. In the event a union is unable to refer minority and female applicants as requested by the company within the time limit set forth in a union agreement, the company will, through its own recruitment procedures, fill the employment vacancies without regard to race, color, religion, sex, national origin, or disability, making every effort to obtain qualified female employees.

4. The company will provide immediate written notification to the Director when a union with which it has a collective bargaining agreement fails to refer a minority or female, or when the company has other information that the union referral process is impeding its efforts to meet its obligations.

Subcontracting

1. When required by federal contract the company will use its best effort to utilize minority group subcontractors, suppliers and vendors. The company, however, reserves the right to determine if the firm is a bona fide Minority Business Enterprise.

2. The company will use its best effort to assure subcontractor compliance with equal employment opportunity obligations through monitoring and enforcement of "Section 21 - Recourse by Contractor" and "Section 22 - Indemnity Clause for Equal Employment Opportunity Violations" contained in Griffith Company's construction subcontract.

Records and Reports

1. The company will keep such records as are necessary to determine compliance with its equal employment opportunity obligations. The records kept by the company will be designed to indicate:

(a) The number of minority, non-minority and female group member employees in each work classification.

(b) The progress and efforts being made (in cooperation with unions, if appropriate) to increase protected group employment opportunities.

(c) The progress and efforts being made in locating, hiring, training, qualifying and upgrading protected group employees.

(d) The progress and efforts being made in securing the services of minority group subcontractors.
2. All such records will be retained for a period of three years following completion of the contract work and shall be available at reasonable times and places for inspection by authorized representatives of the State and Federal governments. The company reserves the right to require these representatives to show proper credentials.

3. The company will submit all reports required by Executive Order 11246 and appropriate state and federal agencies, and will permit access to its books, records, and accounts by the appropriate governmental agencies and the Secretary of Labor for purposes of investigation to ascertain compliance with the rules, regulations and orders of the Secretary of Labor promulgated pursuant to Executive Order 11246.

Other Work. The company agrees that it will be bound by the Equal Opportunity Clause required by Executive Order 11246 with respect to its own employment practices when it participates in nonfederal construction work during which time it also has a federally-assisted or direct federal contract.

Assistance in Compliance. The company agrees it will assist and cooperate actively with the appropriate governmental agencies and the Secretary of Labor in obtaining the compliance of contractors and subcontractors with the Equal Opportunity Clause and the rules, regulations, and relevant orders of the Secretary of Labor. The company will furnish such information as may be required for the supervision of such compliance.

Non-Segregated Facilities. All employee facilities provided by the company shall be non-segregated. These include, but are not limited to, rest areas, parking lots, drinking fountains, and all other such common facilities. Toilets and necessary changing facilities will offer privacy to both males and females.

Post-Award Compliance. It is understood that the OFCCP may review the company's employment practices as well as those of any subcontractors the company has employed during the performance of a federally-assisted or direct federal contract. If the goals for the employment of minorities and females set by the OFCCP are not being met, the company shall still be given an opportunity to demonstrate that it has made every good faith effort to meet its commitment.

For the purpose of this policy statement, the term "minority" means Black, Hispanic, Asian and Pacific Islander, American Indian and Alaskan Native.

For the purpose of this policy statement, a bona fide Minority Business Enterprise is a business, firm, or corporation which is at least fifty one percent (51%) owned and operated by a minority person or persons.

The purpose of the company's commitment to specific goals for the utilization of minority and/or female employees is to meet the affirmative action obligations under the Equal Opportunity Clause of a federal or federally-assisted contract. This commitment is not intended and shall not be used to discriminate against any qualified applicant or employee.

Refusal to Deal with Debarred or Ineligible Contractors or Subcontractors. The company agrees that it will refrain from entering into any contract or contract modifications subject to Executive Order 11246 with a contractor or subcontractor debarred form or who has not demonstrated eligibility for direct federal or federally-assisted construction contracts pursuant to Executive Order 11246.
Griffith Company will use its best effort to meet the goals set forth in the contract specifications.
Complaints of non-compliance and grievances are to be directed to the attention of the company's designated Equal Opportunity Officer:

Gordon M. Csutak
Griffith Company
3050 E. Birch St.
Brea, CA 92821
(714) 984-5500

[Signature]
Thomas L. Foss, CEO and Chairman of the Board

Griffith Company
Company Name

February 1, 2016
Date
LICENSE CERTIFICATE

I certify under penalty of perjury under the laws of the State of California that the foregoing is true and correct.

88 Contractors License No.

09/30/2018 Expiration Date

Miguel Fenley Division Manager

STATE LICENSE BOARD
ACTIVE LICENSE

CA Contractors License #88

NV Contractors License #78888

AZ Contractors License #2382209

Griffith Company is an equal opportunity employer and an employee-owned company.
<table>
<thead>
<tr>
<th>PROJECT</th>
<th>AGENCY</th>
<th>CONTRACT AMOUNT</th>
</tr>
</thead>
<tbody>
<tr>
<td>Vermont Avenue Median Improvement C-127311</td>
<td>City of Los Angeles 200 N Spring Street RM 355 Los Angeles, CA 90012</td>
<td>$441,624.00 Start Date: October 2016 Completion Date: Dec. 2016 <a href="mailto:carlos.rios@lacity.org">carlos.rios@lacity.org</a></td>
</tr>
<tr>
<td>Griffith Company Project # 10608 Attn: Carlos Rios Phone 213-972-4963</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Existing Qantas Hanger Demolition Contract # DA-5040</td>
<td>Los Angeles World Airports 1 World Way Los Angeles, CA 90009-2219</td>
<td>$19,351,737.50 Start Date: January 2016 Completion Date: December 2016</td>
</tr>
<tr>
<td>Griffith Company Project # 10600. Attn: Mark Viceljia Phone: 424-646-5871</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Qantas LAX Engineering Hanger</td>
<td>Bascon, Inc 607-500 Redna Terrace Cincinnati, OH 45215</td>
<td>$3,388,660.00 Start Date: Sept. 2015 Completion Date: August 2016</td>
</tr>
<tr>
<td>Griffith Company Project # 11632 Attn: Kim Smith Phone: 513-515-6266</td>
<td></td>
<td></td>
</tr>
<tr>
<td>E Street Corridor COR 225 Hospitality Lane CO</td>
<td>Omnitrans 1700 West 5th Street San Bernardino, CA 92411</td>
<td>$1,761,442.00 Start Date: Sept. 2015 Completion Date: December 2015 <a href="mailto:Andres.Ramirez@omnitrans.org">Andres.Ramirez@omnitrans.org</a></td>
</tr>
<tr>
<td>Griffith Company Project # 10589 Attn: Andres Ramirez, PM Phone: 909-379-7288</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Spectrum Center Dr. Offsite Improvements</td>
<td>Hathaway-Dinwiddie 805 A Irvine Center Drive Irvine, CA 92618</td>
<td>$1,323,362.00 Start Date: Sept. 2015 Completion Date: March 2016 <a href="mailto:panchald@hdcco.com">panchald@hdcco.com</a></td>
</tr>
<tr>
<td>Griffith Company Project # 10586 Attn: Dhaflal Panchal Phone: 949-954-1071</td>
<td></td>
<td></td>
</tr>
<tr>
<td>FedEx LAXR GSE Staging Pavement Replacement</td>
<td>Federal Express Corp. 3880 Hacks Cross Road, Building H, 3rd Floor Memphis, TN 38128</td>
<td>$1,411,413.00 Start Date: August 2015 Completion Date: Oct 2016 <a href="mailto:darren.greenburg@fedex.com">darren.greenburg@fedex.com</a></td>
</tr>
<tr>
<td>Griffith Company Project # 10583 Attn: Darren Greenburg Phone: 901-434-8753</td>
<td></td>
<td></td>
</tr>
<tr>
<td>FED EX Taxilane Ramp Gates Project #8641929, C/F #22883</td>
<td>FED EX Corp 2601 Main St., 11th Floor Irvine, CA 92614</td>
<td>$2,842,639.97 Start Date: Sept. 2014 Completion Date: April 2016</td>
</tr>
<tr>
<td>Griffith Company Project # 20004 Attn: Jon Malan, Sr. Project Mgr. Phone: 949-399-4486</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Ramona Express Way Widening Phase II Cont No.</td>
<td>City of San Jacinto 166 E. Main St., Suite 2 San Jacinto, CA 92583 Attn: Habib Mottaghi, City Engineer Phone: 951-654-3592</td>
<td>$4,050,032.97 Start Date: August 2014 Completion Date: Feb. 2015</td>
</tr>
<tr>
<td>Griffith Company Project # 20003 Attn: Habib Mottaghi, City Engineer Phone: 951-654-3592</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Broadway Improvements</td>
<td>City of Carson 701 E Carson Street Carson, CA 90749 Attn: Rick Boutros Phone: 310-835-5749</td>
<td>$1,289,930.19 Start Date: Jan. 2015 Completion Date: March 2015</td>
</tr>
<tr>
<td>Griffith Company Project # 10541. Attn: Rick Boutros Phone: 310-835-5749</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

updated: 4/6/2017
<table>
<thead>
<tr>
<th>Project Title</th>
<th>Vendor</th>
<th>Address/Location</th>
<th>Attn</th>
<th>Phone</th>
<th>Amount</th>
<th>Start Date</th>
<th>Completion Date</th>
</tr>
</thead>
<tbody>
<tr>
<td>Project # 130027</td>
<td></td>
<td>Irvine, CA 92618</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>21022 Pacific Coast Hwy. Huntington Beach</td>
<td></td>
<td>Attn:</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Griffith Company Project # 11607</td>
<td></td>
<td>Phone</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Westfield Offsite Improvements @ Village at Topanga</td>
<td>Westfield, LLC</td>
<td>2049 Century Park East, 41st Floor</td>
<td>Corey Carr</td>
<td>818-313-2205</td>
<td>$ 5,228,897.60</td>
<td>Sept. 2014</td>
<td>Dec. 2015</td>
</tr>
<tr>
<td>Contract # CON_0025</td>
<td></td>
<td>Century City, CA 90067</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Griffith Company Project # 10540</td>
<td></td>
<td>Attn:</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Woodman Ave to Murrietta</td>
<td></td>
<td>Los Angeles, CA 90012</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>WE# E1906435</td>
<td></td>
<td>Attn:</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Griffith Company Project # 10538</td>
<td></td>
<td>Phone</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Irvine Center Drive Rehabilitation</td>
<td>City of Irvine</td>
<td>1 Civic Center Plaza</td>
<td>Uyenl Bui</td>
<td>949-724-6000</td>
<td>$ 1,182,092.50</td>
<td>June 2014</td>
<td>August 2014</td>
</tr>
<tr>
<td>Culver to Harvard</td>
<td></td>
<td>Irvine, CA 92608</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>CIP No.311414 &amp; 351401 Bid No. 14-1001</td>
<td></td>
<td>Attn:</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Griffith Company Project # 10537</td>
<td></td>
<td>Phone</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Collett Avenue Extention</td>
<td>County of Riverside</td>
<td>3900 Main Street</td>
<td>Steve Howard</td>
<td>951-712-3904</td>
<td>$ 2,316,323.26</td>
<td>April 2014</td>
<td>Oct. 2014</td>
</tr>
<tr>
<td>Buchanan Street to Pierce Street</td>
<td></td>
<td>Riverside, CA 92522</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Bid No. 7190</td>
<td></td>
<td>Attn:</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Griffith Company Project # 20001</td>
<td></td>
<td>Phone</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>South Milliken Avenue Grade Separation</td>
<td>City of Ontario</td>
<td>303 East B Street</td>
<td>Jay Bautista</td>
<td>909-395-2120</td>
<td>$ 45,396,631.00</td>
<td>March 2014</td>
<td>April 2017</td>
</tr>
<tr>
<td>Griffith Company Project # 10532.10</td>
<td></td>
<td>Ontario, CA 91764</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Universal City Pedestrian Bridge</td>
<td>Los Angeles County, MTA</td>
<td>One Gateway Plaza</td>
<td>Brad Owen</td>
<td>213-922-7158</td>
<td>$ 21,425,000.00</td>
<td>June 2014</td>
<td>April 2016</td>
</tr>
<tr>
<td>Contract # C1043</td>
<td></td>
<td>Los Angeles, CA 90012-2952</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Griffith Company Project # 70061</td>
<td></td>
<td>Attn:</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Berths 142-143</td>
<td>Port of Los Angeles</td>
<td>425 S. Palos Verdes Street</td>
<td>Mark Rose</td>
<td>310-732-3919</td>
<td>$ 105,675,310.00</td>
<td>March 2014</td>
<td>Feb. 2017</td>
</tr>
<tr>
<td>Spec # 2756</td>
<td></td>
<td>San Pedro, CA 90733</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Griffith Company Project # 10526.10</td>
<td></td>
<td>Attn:</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>San Jose Ave. Widening @ Charlie Road</td>
<td>City of Industry-c/o CNC Engineering</td>
<td>255 N Hacienda Blvd., Suite 222</td>
<td>Gerardo Perez</td>
<td>626-333-0336</td>
<td>$ 463,300.24</td>
<td>February 2014</td>
<td>June 2014</td>
</tr>
<tr>
<td>Project No 418</td>
<td></td>
<td>City of Industry, CA 91744</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Contract No. City-1418</td>
<td></td>
<td>Attn:</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Griffith Company Project # 10525.10</td>
<td></td>
<td>Phone</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Ontario International Airport</td>
<td></td>
<td>Los Angeles, CA 90045</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>File # DA-4872</td>
<td></td>
<td>Attn:</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Griffith Company Project # 10524.10</td>
<td></td>
<td>Phone</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

updated: 4/6/2017
I-110/C Street Interchange
SPEC # 2735
Griffith Company Project # 10523.10
Port of Los Angeles
425 S. Palos Verdes Street
San Pedro, CA 90733
Attn: Mark Rose
Phone 310-732-3919
$ 21,748,950.00
Start Date: January 2014
Completion Date: Feb 2017
mrose@pola.org

Slover Avenue Phase 1
WO# HB0020
Griffith Company Project # 10522.10
County Of San Bernardino
825 E Third Street Room 147
San Bernardino, CA 92415-0835
Attn: Nidham AliRayes, PE
Phone: 909-387-1831
$ 1,939,752.04
Start Date: January 2014
Completion Date: May 2014

Sweetzer Avenue Street Widening
Project # CIP 1401
Griffith Company Project # 10519.10
City of West Hollywood
8300 Santa Monica Boulevard
West Hollywood, CA 90069-6216
Attn: Garrett Salma
Phone 213-364-1069
$ 394,495.61
Start Date: Nov. 2013
Completion Date: Oct. 2014

Aluminum Property - Container Facility
Cont. # BF10004993
Griffith Company Project # 10518.10
BNSF
3770 East 26th Street, 1st Floor
Vernon, CA 90058
Attn: David Miller
Phone 909-386-4058
$ 2,001,931.57
Start Date: Dec. 2013
Completion Date: May 2014

Silver Fire, Route 243 Postmile 18.0/28.3
Caltrans No. 08-1E540
Griffith Company Project # 10515.10
Caltrans
1727 30th Street
Sacramento, CA 95816
Attn: Michael Chen, RE
Phone 951-830-6017
$ 730,212.61
Start Date: August 2013
Completion Date: November 2013

Panda Liberty Project
Contract # 1301253-0009-3419
Griffith Company Project # 70059.70
Gemma Power Systems
2461 Main Street
Glastonbury, CT 06033
Attn: Trish Kohler
Phone 860-659-0509
$ 4,268,282.00
Start Date: Sept. 2013
Completion Date: May 2014

Coastal Dunes Project
Contract No. DA-4836
Griffith Company Project # 10512.10
Los Angeles World Airports
7301 World Way West, 8th Floor
Los Angeles, CA 90045
Attn: Mark Vicelja
Phone 424-846-5871
$ 1,089,958.74
Start Date: Nov. 2014
Completion Date: May 2014
Mnvicelja@lawa.org

Gilman Springs Road Improvements
Project No. C2-0140 & C0-0531
Fed. Aid No. HSJPL-5955(204)
Griffith Company Project # 10510.10
County of Riverside
4080 Lemon Street
Riverside, CA 92501
Attn: Gabriel Munoz
Phone 951-955-6885
$ 4,900,878.00
Start Date: Sept. 2013
Completion Date: December 2013
gmunoz@ctalfa.org

Newport Road Widening
Project No. CIP #01-13
Griffith Company Project # 10507.10
City of Menifee
29714 Haun Road Ave.
Menifee, CA. 92586
Attn: Bill Gallegos
Phone 909-376-5601
$ 3,722,832.00
Start Date: August 2013
Completion Date: March 2015
wgallegos@dudek.com

Auto Center Drive - Grade Separation
Project # 04-0106
Federal Project No. PNRL-5104(033)
Griffith Company Project # 10499.10
City of Corona
400 S Vicentia Avenue #210
Corona, CA 92882
Attn: Faisal Zahout, P.E.
Phone 951-865-8143
$ 21,886,246.79
Start Date: July 2013
Completion Date: Nov 2015
fzahlout@syrusengineering.com

updated: 4/6/2017
Wilshire Bus Rapid Transit
WO# E1907532 & E1907525
Contract No. C-122686
Griffith Company Project # 10497.10
City of Los Angeles
200 N Spring Street RM 355
Los Angeles, CA 90012
Attn: Vahik Vartanian
Phone: 213-485-4652
$ 11,858,160.00
Start Date: Oct. 2013
Completion Date: Jan. 2015
peter.birkian@lacity.org

Pier G- Berths G23-G236
Contract # HD-S2243
Griffith Company Project # 10496.10
Port of Long Beach
925 Harbor Plaza
Long Beach, CA 90802
Attn: Darrin Lambrigger
Phone: 562-283-7200
$ 11,666,176.09
Start Date: May 2013
Completion Date: June 2014
darrin.lambrigger@polb.com

Silver Lake Reservoir Complex Storage Replacement Project # 31140.00
Griffith Company Project # 11495.11
Webcor, Obayashi, Lyles, a JV
6001 W Forest Lawn
Los Angeles, CA 90068
Attn: Steve McFadden
Phone: 213-239-6460
$ 1,096,172.93
Start Date: April 2015
Completion Date: Nov. 2015

Metro Foothill Extension Phase 2A
Contract No. 1135
Griffith Company Project # 11489.11
Foothill Transit Constructors
10704 Shoemaker Avenue
Santa Fe Springs, CA 90670
Attn: Steve McFadden
Phone: 562-946-1816
$ 2,940,537.41
Start Date: Feb 2013
Completion Date: July 2015

Nogales Grade Separation
ACE Contract # 12-05
Griffith Company Project # 10486.10
ACE Construction Authority
4900 Rivergrade Road, Suite A120
Irwindale, CA 91706
Attn: Charles Tsang
Phone: 626-962-9282
$ 47,365,888.00
Start Date: May 2013
Completion Date: Nov. 2016
cgs.org

Moulton Parkway Widening
W.O. ER09004
Griffith Company Project # 10484.10
Orange County, DPW
1152 East Fruit Street
Santa Ana, CA 92701
Attn: George Zaan
Phone: 714-245-4508
$ 9,489,708.65
Start Date: Feb 2012
Completion Date: June 2014
george.zaan@ocpw.ocgov.com

Streeter Avenue Underpass @ Union Pacific Railroad
Bid No. 7084
Griffith Company Project # 10482.10
City of Riverside
3900 Main Street
Riverside, CA 92522
Attn: Mike Wolf
Phone: 951-826-5341
$ 16,485,716.00
Start Date: November 2012
Completion Date: March 2015

Pier G- Berths G23-G236 Terminal Site Devel.
Contract # HD-S2230
Griffith Company Project # 10481.10
Port of Long Beach
925 Harbor Plaza
Long Beach, CA 90802
Attn: Darrin Lambrigger
Phone: 562-283-7200
$ 13,037,793.86
Start Date: October 2012
Completion Date: April 2014
darrin.lambrigger@polb.com

BNSF LA Triple Track,
Rosemead to La Mirada
Contract # BF10003009
Griffith Company Project # 10469.10
BNSF Railway Company
720 South B Street
Stockton, CA 95206
Attn: John Fleming
Phone
$ 2,363,344.37
Start Date: June 2012
Completion Date: June 2013
john.fleming@BNSF.com

Gateway and Streetscapes
Wilshire Blvd. to Whittier Drive
Griffith Company Project # 10468.10
City of Beverly Hills
345 Foothill Road
Beverly Hills, CA 90210
Attn: Tristan D Malabanan, P.E.
Phone 310-285-2512
$ 645,808.81
Start Date: Aug. 2012
Completion Date: Feb 2013

updated: 4/6/2017
<table>
<thead>
<tr>
<th>Project Description</th>
<th>Contractor Name</th>
<th>Address</th>
<th>City, State</th>
<th>Phone</th>
<th>Contact Name</th>
<th>Notes</th>
</tr>
</thead>
<tbody>
<tr>
<td>Exposition Corridor Light Rail</td>
<td>Exposition Metro Line CA</td>
<td>707 Wilshire Blvd, 34th Floor</td>
<td>Los Angeles, CA 90017</td>
<td>Attn: Dave Walker</td>
<td>Phone</td>
<td>$552,020.00</td>
</tr>
<tr>
<td>Phase 1 Street Improvements</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Contract # XP8901-848</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Griffith Company Project # 10463.10</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Valley View Ave. Grade Separation</td>
<td>City of Santa Fe Springs</td>
<td>11710 Telegraph Rd.</td>
<td>Santa Fe Springs, CA 90670</td>
<td>Attn: Noe Negrete, P.E. 562-868-0511</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Contract # 75A0229</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Griffith Company Project # 70054.70</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Route 110 Joint Assemblies</td>
<td>Truesdoll Corporation</td>
<td>1310 W. 23rd Street</td>
<td>Tempe, AZ 83282-1837</td>
<td>Contact: Dan Keller, PM 602-319-5896</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Caltrans Project # 07-260504</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Griffith Company Project # 70053.70</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>I-15-from 7th to Sierra</td>
<td>Caltrans</td>
<td>4295 E Jurupa Street</td>
<td>Ontario, CA 91751</td>
<td>Attn: Ferreydoon Alpanah</td>
<td>Phone 909-289-2020</td>
<td></td>
</tr>
<tr>
<td>Caltrans Project # 08-472224</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Griffith Company Project # 10462.10</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Pepper Avenue Extension</td>
<td>City of Rialto</td>
<td>150 S Palm Avenue</td>
<td>Rialto, CA 92376</td>
<td>Attn: John Wheatly</td>
<td>Phone 909-421-4899</td>
<td></td>
</tr>
<tr>
<td>Contract # 000893-00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Griffith Company Project # 10457.10</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Hamner Avenue Widening Project</td>
<td>City of Norco</td>
<td>2870 Clark Avenue</td>
<td>Norco, CA</td>
<td>Attn: Lori Askew</td>
<td>Phone 951-270-5678</td>
<td></td>
</tr>
<tr>
<td>Griffith Company Project # 10456.10</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Mount Lee Washout Emergency Repair</td>
<td>City of Los Angeles</td>
<td>200 N. Spring St.</td>
<td>Los Angeles, CA 90012</td>
<td>Contact: Gene Edwards, PM Phone 213-847-0463</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Contract # C-114793</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Griffith Company Project # 70052.70</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Route 5 - 13 miles north of Castaic</td>
<td>Caltrans</td>
<td>1727 30th Street</td>
<td>Sacramento, CA 95816</td>
<td>Attn: Mustafa Hussain, P.E. Phone 661-257-0273</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Caltrans Project # 07-252804</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Griffith Company Project # 10452.10</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Interstate 15 @ Clinton Keith Road</td>
<td>County of Riverside</td>
<td>4080 Lemon Street</td>
<td>Riverside, CA 92501</td>
<td>Attn: Sean Rohnani</td>
<td>Phone 951-955-6600</td>
<td></td>
</tr>
<tr>
<td>Project # A2-0264</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Griffith Company Project # 10451.10</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>San Bernardino 10 Rancho Cucamonga</td>
<td>Caltrans-District 8</td>
<td>464 W. 4th Street</td>
<td>San Bernardino, CA 92401</td>
<td>(909) 383-6417 (Office) Contact: Chee Ong</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Contract # OR9304</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Griffith Company Project # 70051.70</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

updated: 4/6/2017
Boulder Avenue Bridge Improvements  
Contract # BRG-04004  
Griffith Company Project # 70050.70

City of Highland  
27215 Baseline  
Highland, CA 92346  
Contact: Jim Hannigan, PE  
Phone: 760-220-4805 cell  
$ 8,523,448.62  
Start Date: Feb. 20, 2012  
Completion Date: May 2014  
Jhannigan@harris-assoc.com

PROJECT SUSPENDED

Vincent Thomas Bridge Emergency Repair Project  
Contract # 3X6704  
Griffith Company Project # 70049.70

Caltrans  
1727 30th Street  
Sacramento, CA 95816  
Contact: Joan Crews  
Phone: 213-620-4852  
$ 10,218,235.61  
Start Date: January 2012  
Completion Date: May 2013  
joan_crews@dol.ca.gov

CPV Sentinel Energy Project  
Contract # 1101253-0017-3419  
Griffith Company Project # 70048.70

Gemma Power Systems Ca., Inc.  
2461 Main Street  
Glastonbury, CT 06033  
Contact: Trish Kohler  
Phone: 860-689-0509  
$ 9,852,933.39  
Start Date: October 2011  
Completion Date: Dec 2012  
trishkohler@gemmapower.com

Access Bridge Over Brown's Gulch at San Gabriel Dam  
Project ID# FCC0001086  
Griffith Company Project # 70047.70

LACDPW  
900 S. Fremont Ave.  
Ahmanson, CA 91803  
Contact: Tim Bazinet, PM  
Phone: 626-458-2185  
$ 2,099,930.51  
Start Date: May 2012  
Completion Date: April 2013  
TBAZINET@dow.lacounty.gov

Magnolia Boulevard  
WOC # E1906349  
Griffith Company Project # 10445.10

City of Los Angeles  
1149 S Broadway, Suite 810  
Los Angeles, CA 90015  
Attn: Peter Bilkian, SEA  
Phone: 213-485-4503  
$ 2,209,371.42  
Start Date: January 2013  
Completion Date: Dec. 2013  
peter.bilkian@lacity.org

Rancho Santiago Community College  
Rancho Santiago CCD Humanities Building  
SCC Signalization Project # 311008  
Griffith Company Project # 10444.11

Dynalectric Transportation  
4462 Corporate Center Dr.  
Los Alamitos, CA. 90720  
Attn: Richard Shackleton  
Phone: 714-236-2280  
$ 496,073.82  
Start Date: Oct 2011  
Completion Date: July 2012  
Original Contract amount  
$ 300,237.50

SBX E Street Construction Project  
Cont. # IPM011-5  
Griffith Company Project # 10443.10

Omnitrans  
1700 West Fifth Street  
San Bernardino, CA 92411  
Attn: Andres Ramirez  
Phone 909-953-5235  
$ 79,600,694.53  
Start Date: Nov. 2011  
Completion Date: March 2014  
Andres.Ramirez@omnitrans.org

Artesia Downtown Revitalization  
Cont # PC 2010-1253  
Griffith Company Project # 10442.10  
Completed early due to Loss of Funding

City of Artesia  
18474 Clarkdale Avenue  
Artesia, CA 90701  
Attn: Carlos A Alba, PE, PLS  
Phone: 949-766-2686  
$ 766,451.16  
Start Date: April 2012  
Completion Date: August 2012

Taxilane A@ Rehabilitation Phase II  
@ Van Nuys Airport  
Griffith Company Project # 10436.10

Los Angeles World Airports  
7301 World Way West, 3rd Floor  
Los Angeles, CA 90045  
Attn: Eduardo Porto  
Phone 424-846-5866  
$ 2,059,694.70  
Start Date: Nov. 2011  
Completion Date: July 2012  
eporto@lawa.org

Peyton Drive Widening  
Cont # 800129  
Griffith Company Project # 10434.10

City of Chino Hills  
1400 City Center Drive  
Chino Hills, CA 91709  
Attn: Joe Dyer  
Phone 909-384-2771  
$ 1,678,139.17  
Start Date: August 2011  
Completion Date: Feb 2012  
jdyer@chinohills.org

updated: 4/6/2017  
Page 6
<table>
<thead>
<tr>
<th>Project Details</th>
<th>Contract Details</th>
</tr>
</thead>
<tbody>
<tr>
<td><strong>Indian Canyon Drive Widening</strong></td>
<td>$2,865,821.50 Start Date: Sept 2011 Completion Date: March 2012</td>
</tr>
<tr>
<td>City Project # 01-25</td>
<td>Completed contract amount: $3,258,525.50</td>
</tr>
<tr>
<td>Griffith Company Project # 10433.10</td>
<td></td>
</tr>
<tr>
<td><strong>Anaheim Street</strong></td>
<td></td>
</tr>
<tr>
<td>Spec. # HD-2350</td>
<td>$1,018,610.07 Start Date: June 2011 Completion Date: Dec. 2011</td>
</tr>
<tr>
<td>Contract # HD-7760</td>
<td></td>
</tr>
<tr>
<td>Griffith Company Project # 10426.10</td>
<td></td>
</tr>
<tr>
<td><strong>Jurupa Avenue Extension</strong></td>
<td>$4,973,400.20 Start Date: July 2011 Completion Date: June 2012</td>
</tr>
<tr>
<td>Bid No. 6946</td>
<td></td>
</tr>
<tr>
<td>Griffith Company Project #10422.10</td>
<td></td>
</tr>
<tr>
<td><strong>Newport Beach Civic Center &amp; Park</strong></td>
<td>$2,514,241.00 Start Date: Sept 2011 Completion Date: May 2013</td>
</tr>
<tr>
<td>Project # 10012</td>
<td>Completed contract amount: $3,071,822.00</td>
</tr>
<tr>
<td>WO# 10012-SUB-02525S</td>
<td></td>
</tr>
<tr>
<td>Griffith Company Project # 11419.11</td>
<td></td>
</tr>
<tr>
<td><strong>American Eagle Repair/UpGrade LAX</strong></td>
<td>$1,609,926.57 Start Date: Jan. 2011 Completion Date: April 2011</td>
</tr>
<tr>
<td>Job # CS3</td>
<td></td>
</tr>
<tr>
<td>Griffith Company Project # 10415.10</td>
<td></td>
</tr>
<tr>
<td><strong>Route 101-in Calabasa, Agoura Hills &amp; Westlake Village-Caltrans 07-252104</strong></td>
<td>$14,322,965.71 Start Date: March 2011 Completion Date: Sept 2011</td>
</tr>
<tr>
<td>Griffith Company Project # 10412.10</td>
<td></td>
</tr>
<tr>
<td><strong>East Bridge Replacement Saddleback College</strong></td>
<td>$511,101.63 Start Date: August 2011 Completion Date: Dec. 2011</td>
</tr>
<tr>
<td>Bid # 2001</td>
<td></td>
</tr>
<tr>
<td>Griffith Company Project # 70046.70</td>
<td></td>
</tr>
<tr>
<td><strong>26th Street Overpass at Hobart Yard</strong></td>
<td>$7,290,732.98 Start Date: July 2011 Completion Date: March 2012</td>
</tr>
<tr>
<td>Contract # BF10001371</td>
<td></td>
</tr>
<tr>
<td>Griffith Company Project # 70045.70</td>
<td></td>
</tr>
<tr>
<td><strong>Sierra Hwy. Undercrossing to Amargosa Creek</strong></td>
<td>$471,828.12 Start Date: Nov. 2011 Completion Date: Jan. 2012</td>
</tr>
<tr>
<td>Caltrans # 07-346704</td>
<td></td>
</tr>
<tr>
<td>Griffith Company Project # 70042.70</td>
<td></td>
</tr>
<tr>
<td><strong>Tesoro Retaining Wall Repair</strong></td>
<td>$144,819.02 Start Date: June 2011 Completion Date: Oct 2011</td>
</tr>
<tr>
<td>Caltrans # 07-A3063</td>
<td></td>
</tr>
<tr>
<td>Griffith Company Project # 70044.70</td>
<td></td>
</tr>
</tbody>
</table>

updated: 4/6/2017
<table>
<thead>
<tr>
<th>Project Description</th>
<th>Company</th>
<th>Address</th>
<th>Phone</th>
<th>Contact Name</th>
<th>Title</th>
<th>Start Date</th>
<th>Completion Date</th>
</tr>
</thead>
<tbody>
<tr>
<td>Project ID# RDC0011155</td>
<td></td>
<td>1301 Dove Street, Suite 820</td>
<td>Newport Beach, CA 92650</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Griffith Company Project # 70040.70</td>
<td></td>
<td>Contact: Nancy L. Mackowiak</td>
<td>602-437-1711</td>
<td></td>
<td>$142,657.37</td>
<td>May 2012</td>
<td>June 2012</td>
</tr>
<tr>
<td>East Route 9/North 110 Connector</td>
<td></td>
<td>1310 W. 23rd Street</td>
<td>Tempe, AZ 85282</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Caltrans # 07-4Y1404</td>
<td></td>
<td>Contact: Eric Guttau</td>
<td>310-846-2400</td>
<td></td>
<td>$2,356,524.35</td>
<td>April 2011</td>
<td>Jan. 2014</td>
</tr>
<tr>
<td>Griffith Company Project # 70043.70</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>I-405 Sepulveda Pass Widening Project</td>
<td>Kiewit Infrastructure West Co.</td>
<td>6060 Center Drive, Suite 200</td>
<td>Los Angeles, CA 90045</td>
<td>Contact: Brad Owen</td>
<td>$2,451,234.45</td>
<td>Feb 2011</td>
<td>Sept 2011</td>
</tr>
<tr>
<td>LACMTA Project # C0882</td>
<td></td>
<td>Port of Long Beach</td>
<td>562-283-7200</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Griffith Company Project # 10410.10</td>
<td></td>
<td>925 Harbor Plaza</td>
<td>Long Beach, CA 90802</td>
<td>Attn: Darrin Lambrigger</td>
<td>$5,383,718.56</td>
<td>Aug 2012</td>
<td>Feb 2013</td>
</tr>
<tr>
<td>Metro Subway Station : Entrance Canopy Proj. No. C0972</td>
<td>Los Angeles County, MTA</td>
<td>One Gateway Plaza</td>
<td>Los Angeles, CA 90012-2952</td>
<td>Contact: Kathleen McKernin</td>
<td>$2,532,018.18</td>
<td>Nov 2010</td>
<td>March 2012</td>
</tr>
<tr>
<td>Griffith Company Project #10406.10</td>
<td></td>
<td>570 W. Avenue 26 Suite 200</td>
<td>Los Angeles, CA 90066</td>
<td>Contact: Kathleen McKernin</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Garvanza Park Stormwater BMP</td>
<td></td>
<td>323-441-8634</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Griffith Company Project # 71039.70</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Morris Dam I/O Rehabilitation Project</td>
<td>LACDPW</td>
<td>900 S. Fremont Ave.</td>
<td>562-289-4613</td>
<td></td>
<td>$9,426,478.56</td>
<td>Jan 2011</td>
<td>Sept 2013</td>
</tr>
<tr>
<td>Project ID # FCC0000496</td>
<td></td>
<td>Alhambra, CA 91803</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Griffith Company Project # 70038.70</td>
<td></td>
<td>Contact: Don Lewis</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Taxiway A2 Rehabilitation P/H and Improvements to Roadway Safety Area for roadway 16L/34R at the Van Nuys Airport</td>
<td>LAWA</td>
<td>1 World Way</td>
<td>424-846-5871</td>
<td></td>
<td>$3,558,383.44</td>
<td>Sept 2010</td>
<td>April 2011</td>
</tr>
<tr>
<td>Griffith Company Project # 10400.10</td>
<td></td>
<td>Los Angeles, CA 90045</td>
<td></td>
<td>Attn: Mark Vicelja</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Bradley W. Construction Traffic Mitigations</td>
<td>LAWA</td>
<td>1 World Way</td>
<td>424-846-5871</td>
<td></td>
<td>$1,335,687.16</td>
<td>Sept 2010</td>
<td>Sept 2011</td>
</tr>
<tr>
<td>Contract DA-4478</td>
<td></td>
<td>Los Angeles, CA 90045</td>
<td></td>
<td>Attn: Mark Vicelja</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Griffith Company Project # 10398.10</td>
<td></td>
<td>425 S. Palos Verdes Street</td>
<td>San Pedro, CA 90733</td>
<td>Attn: Mark Rose</td>
<td>$15,336,934.87</td>
<td>Nov 2010</td>
<td>Nov 2013</td>
</tr>
<tr>
<td>2010/2012 Site Improvements Spec 2705</td>
<td></td>
<td>Port of Los Angeles</td>
<td>310-732-3919</td>
<td></td>
<td>15,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Griffith Company Project # 10398.10</td>
<td></td>
<td>425 S. Palos Verdes Street</td>
<td></td>
<td>Attn: Mark Rose</td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

updated: 4/6/2017
Laguna Canyon / SR 133 Rd Widening  
Contract #4500029655  
Griffith Company Project #: 10393.10

Bradley West Core  
#209133  
Contract DA 4382  
Griffith Company Project #: 10390.10

Avenue 24 Undercrossing  
Caltrans # 06-471904  
Griffith Company Project #: 70037.70

TPAR  
Temporary Power Relocation  
Project No. 209133  
Contract DA 4382  
Griffith Company Project #: 10389.10

Bradley W. Concourse  
Project # 209050  
Contract # DA 4337A  
Griffith Job No. 10387.10

Slausen Pier 6 & 7  
Contract # BF58170  
Griffith Company Project #: 70036.70

Solar Panels @  
Keyes Motors/Van Nuys  
Griffith Company Project #: 10385.10

Tom Bradley Interim W. Bus Terminal  
Project #209050  
Owner Contract #DA4337A  
Griffith Company Project #: 10381.10

San Bernardino Avenue  
Street & Drainage Improvements  
(Commerce Drive to Cherry Ave)  
SB-03-PW-10  
Griffith Company Project #: 10376.10

West Basin Container Repair Asphalt  
at WBCT Section 100 & 200  
Griffith Company Project #: 10375.10

Irvine Comm Dev Com LLC  
550 Newport Center Drive  
Newport Beach, CA 92658-5370  
Attn: Martin Leon  
Phone 949/720-2000

Walsh Austin JV  
929 W. Adams Street  
Chicago, IL 60607  
Attn: Bernie Reico  
Phone 619-778-4960

Caltrans  
1727 30th Street  
Sacramento, CA 95815  
Contact: Shelley Maggard  
Phone: 661-392-6640

Walsh Austin JV  
929 W. Adams Street  
Chicago, IL 60607  
Attn: Bernie Reico  
Phone 619-778-4960

Walsh Austin JV  
929 W. Adams Street  
Chicago, IL 60607  
Attn: Bernie Reico  
Phone 619-778-4960

BNSF  
740 Carnegie Drive  
San Bernardino, CA 92405  
Contact: John Fleming  
Phone: 909-386-4472

Pac Rim Engineering  
233 W. Cerritos Ave  
Anaheim, CA 92805  
Attn: Peter Liu  
Phone 949/285-8278

Walsh Austin JV  
929 W. Adams Street  
Chicago, IL 60607  
Attn: Bernie Reico  
Phone 619-778-4960

City of Fontana  
16489 Orange Way  
Fontana, CA 92335  
Attn: Keith Kramer  
Phone 909-350-6696

West Basin Container Terminal  
2050 John S. Gibson Bl  
Berth LA 26  
San Pedro, CA 90731  
Attn: Alan P. Powell  
Phone: 310-732-2416

$ 5,554,204.45  
Start Date: June 2010  
Completion Date: Jan. 2012  
mlaon@irvinecompany.com  
Cell: 949-279-5034

$ 13,211,183.29  
Start Date: Aug. 2010  
Completion Date: Dec. 2013  
breico@walshgroup.com

$ 4,715,331.31  
Start Date: July 2010  
Completion Date: July 2011  
shelley_maggard@dot.ca.gov

$ 7,387,957.41  
Start Date: April 2010  
Completion Date: Jan. 2011  
breico@walshgroup.com

$ 44,091,374.17  
Start Date: May 2010  
Completion Date: Dec 2013  
$ 28,391,006.00  
brisco@walshgroup.com

$ 3,581,866.58  
Start Date: April 2010  
Completion Date: March 2012  
john_fleming@BNSF.com

$ 2,751,847.90  
Start Date Dec. 2010  
Completion Date: Sept 2011

$ 6,493,600.92  
Start Date: Feb 2010  
Completion Date: July 2012  
brisco@walshgroup.com

$ 4,060,018.46  
Start Date: Nov 2009  
Completion Date: Nov 2011  
kramer@fontana.org

$ 767,890.00  
Start Date: Dec. 2009  
Completion Date: Dec 2009  
Phone: 310-732-2416

updated: 4/6/2017
Berth #102-Wharf Improvements
SPEC # 2696 - Contract No. 2266
Griffith Company Project # 10368.10
Port of Los Angeles
425 S. Palos Verdes Street
San Pedro, CA 90733-0151
Attn: Mark Rose
Phone 310-732-3919

$ 26,281,546.57
Start Date: Dec 2009
Completion Date: May 2011
mrose@portla.org

Techachapi Emergency Road Bridge
Repair Deck Spalls
Caltrans # 06-A1530
Griffith Company Project # 70035.70
Caltrans
120 S. Spring St.
Los Angeles, CA 90012
Contact: Sam Dhaliwal
Phone: 559-488-4067

$ 100,000.00
Start Date: Nov. 2009
Compl. Date: Dec. 2009
sam_dhaliwal@dot.ca.gov
$ 60,773.85

Rancho Cucamonga Pedestrian Underpass
Contract # C3103-09
Griffith Company Project # 70034.70
Southern California Regional Rail Authority (SCRRA)
700 S. Flower Street, 26th Floor
Los Angeles, CA 90012
Contact: Lia McNeil-Kakaris

$ 4,260,309.72
Start Date: October 2009
Comp Date: April 2011

Parking Lot 60 Roof Steel (W.O. #4)
Griffith Company Project # 10360.10
Chevron Energy Solution Co
2929 E. Imperial Hwy #200
Brea, CA 92821
Attn: John Bonacci
Phone 714/577-1329

$ 782,668.33
Start Date: July 2009
Completion Date: Dec 2009
jbonacci@chevron.com

Pedestrian Safety Improvements PHI Palm Drive Project C2126
Contract # 0000037293
Griffith Company Project # 10359.10
Cal State Polytechnic University Pomona
3801 W. Temple Avenue
Pomona, CA 91768
Attn: Bruyen Bevans
Phone 909/979-5517

$ 1,124,584.00
Start Date: May 2010
Completion Date: Sept 2010
b bevans@csupomona.edu

Southwest College W.O. #5 LACCD Central Plant Roadway
Contract # 3676
Griffith Company Project # 10357.10
Chevron Energy Solution Co
2929 E. Imperial Hwy #200
Brea, CA 92821
Attn: John Bonacci
Phone 714/577-1329

$ 284,466.15
Start Date: June 2009
Completion Date: Dec 2009
jbonacci@chevron.com

Cherry & Pico
AEG Staples Center
Griffith Company Project # 10356.10
L A Arena Land Co LLC
1100 S. Flower #3100
Los Angeles, CA 90015

$ 731,732.00
Start Date: June 2009
Completion Date: Dec 2009

PK CT02
General Construction Project
Griffith Company Project # 10353.10
LAWA
1 World Way
Los Angeles, CA 90045
Attn: Mark Vicelja
Phone 424-646-5871

$ 6,579,436.51
Start Date: July 2009
Completion Date: Dec 2009
MVicelja@lawa.org

6th Street Off-Ramp Over Shoreline Dr.
Project ID # RDC0011151
Griffith Company Project # 70033.70
County of Los Angeles
900 S. Fremont Ave.
Alhambra, CA 91803
Tim Bazinet
626-458-2185

$ 2,708,671.60
Start Date: March 2009
Compl. Date: Sept. 2010
$ 2,560,156.60
TBAZINET@dpw.lacounty.gov

Parking Lot #6 R & R
Griffith Company Project # 10347.10
Chevron Energy Solution Co
2929 E. Imperial Hwy #200
Brea, CA 92821
Attn: John Bonacci
Phone 714/577-1329

$ 2,063,438.70
Start Date: Jan 2009
Completion Date: May 2009
jbonacci@chevron.com

updated: 4/6/2017
Bob Hope / Alameda
Griffith Company Project # 10342.10
Krismar Construction Co., Inc.
233 Wilshire Blvd #690
Santa Monica, CA 90401
Attn: Tony Nasser
$ 629,834.51
Start Date: Dec 2008
Completion Date: April 2009

AOA Fence Perimeter
Griffith Company Project # 10340.10
LAWA
1 World Way
Los Angeles, CA 90045
Attn: Mark Vicelja
Phone 424-646-5871
$ 12,906,052.60
Start Date: Jan 2009
Completion Date: Jan 2010
MV:celja@lawa.org

Harry Bridges Blvd Buffer
Griffith Company Project # 10339.10
Spec # 2699
Port of Los Angeles
425 S. Palos Verdes Street
San Pedro, CA 90733-0151
Attn: Scott Gilmour
Phone 310/732-3522
$ 56,533,998.28
Start Date: Feb 2009
Completion Date: Aug 2011
Sgilmour@portla.org

Cabrillo Way Marina
Griffith Company Project # 10338.10
Spec # 2712
Port of Los Angeles
425 S. Palos Verdes Street
San Pedro, CA 90733-0151
Attn: Mark Rose
Phone 310-732-3919

Sysco Cooler Expansion Paving
Griffith Company Project # 10335.10
ESI Constructors
950 Walnut Ridge Drive
Hartland, WI 53029
Attn: Tom White
Phone 262/369-3535

North Gaffey Street Beautification
Griffith Company Project # 10333.10
Port of Los Angeles
425 S. Palos Verdes Street
San Pedro, CA 90733-0151
Attn: Mark Rose
Phone 310-732-3919

Ortega Highway Widening
Roadway Widening
Griffith Company Project # 40064.40
County of Orange
1152 East Fruit Street
Santa Ana, CA 92701
Attn: Hunter Smith
Phone 714/567-7812

Pierce College Parking Lot 1
Griffith Company Project # 10332.10
LACCD
915 Wilshire Blvd #810
Los Angeles, CA 90017
Attn: Alison Weiland, PE Psomas
Phone 213-223-1400

Sysco Cooler Expansion Earthwork
Griffith Company Project # 10331.10
ESI Constructors
950 Walnut Ridge Drive
Hartland, WI 53029
Attn: Tom White
Phone 262/369-3535

Secondary Activated Sludge Facility
Griffith Company Project # 10329.10
Kiewit Pacific Co
10704 Shoemaker Avenue
Santa Fe Springs, CA 90670
Attn: Ranae Gramm
Phone 714/274-4946

updated: 4/6/2017
<table>
<thead>
<tr>
<th>Project Description</th>
<th>Company/Contact Details</th>
<th>Total Cost</th>
<th>Start Date</th>
<th>Completion Date</th>
</tr>
</thead>
<tbody>
<tr>
<td>Upper Parking Lot (Asphalt Grindings)</td>
<td>Pierce College 6201 Winnetka Avenue, Woodland Hills, CA</td>
<td>$30,000.00</td>
<td>Oct 2008</td>
<td>Oct 2008</td>
</tr>
<tr>
<td>Griffith Company Project # 10326.10</td>
<td>Attn: Paul Niemen Phone 818/968-1459</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Holiday Light Pole</td>
<td>City of Beverly Hills 345 Foothill Road, Beverly Hills, CA</td>
<td>$132,000.00</td>
<td>09/01/08</td>
<td></td>
</tr>
<tr>
<td>Griffith Company Project # 10327.10</td>
<td>Attn: Anne Garvey-Zaworski Phone 310/285-2520</td>
<td></td>
<td></td>
<td>Nov 2008</td>
</tr>
<tr>
<td>Fred Hayman Lane Reconstruction</td>
<td>City of Beverly Hills 345 Foothill Road, Beverly Hills, CA</td>
<td>$94,000.00</td>
<td>Oct 2008</td>
<td>Dec 2008</td>
</tr>
<tr>
<td>Griffith Company Project # 10326.10</td>
<td>Attn: Anne Garvey-Zaworski Phone 310/285-2520</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Replace Exist HOV Lanes</td>
<td>Caltrans 1727 30th Street, Sacramento, CA 95816</td>
<td>$16,182,719.98</td>
<td>Oct 2008</td>
<td>Jan 2010</td>
</tr>
<tr>
<td>Alhambra 10710 Separation</td>
<td>Attn: Jesse Flores Phone 916/227-6288</td>
<td></td>
<td></td>
<td><a href="mailto:simon_wang@dol.ca.gov">simon_wang@dol.ca.gov</a></td>
</tr>
<tr>
<td>07-166824</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Griffith Company Project # 10325.10</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Schuyler Heim Bridge Retrofit</td>
<td>Schuyler Heim Emergency Rail Repair</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Caltrans # 07-285004</td>
<td>Caltrans 17912 Crusader Ave. Suite 101, Cerritos, CA 90703</td>
<td>$2,569,270.00</td>
<td>Sept 2008</td>
<td>Aug 2009</td>
</tr>
<tr>
<td>Griffith Company Project # . 70032.70</td>
<td>Massod Akbarian Phone 562-860-3085</td>
<td></td>
<td></td>
<td><a href="mailto:massod_b_akbarian@dol.ca.gov">massod_b_akbarian@dol.ca.gov</a></td>
</tr>
<tr>
<td>Schuyler Heim Emergency Rail Repair</td>
<td>Caltrans 17912 Crusader Ave. Suite 101, Cerritos, CA 90703</td>
<td>$2,662,476.08</td>
<td>Sept 2008</td>
<td>Mar 2009</td>
</tr>
<tr>
<td>Caltrans # 07-2X1704</td>
<td>Massod Akbarian Phone 562-860-3085</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Griffith Company Project # 70031.70</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Demolition, Earthwork &amp; Site Imp</td>
<td>Mt Sac 1100 N. Grand Avenue, Walnut, CA 91789</td>
<td>$1,315,049.59</td>
<td>Oct 2008</td>
<td>June 2009</td>
</tr>
<tr>
<td>Bid 2772</td>
<td>Attn: Remo Colindres Phone 909/594-5611</td>
<td></td>
<td></td>
<td><a href="mailto:rpattern@mtsac.edu">rpattern@mtsac.edu</a></td>
</tr>
<tr>
<td>Griffith Company Project # 10321.10</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Pavement Repair</td>
<td>BNSF 2500 Lou Menk Drive, Fort Worth, TX 76131</td>
<td>$1,026,326.00</td>
<td>July 2008</td>
<td>Aug 2008</td>
</tr>
<tr>
<td>BF48786</td>
<td>Attn: Lucretia Underwood</td>
<td></td>
<td></td>
<td><a href="mailto:lucretia_underwood@BNSF.com">lucretia_underwood@BNSF.com</a></td>
</tr>
<tr>
<td>Griffith Company Project # 10317.10</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>San Pedro Waterfront Enhancements</td>
<td>POLA 425 S. Palos Verdes Street, San Pedro, CA 90733-0151</td>
<td>$6,752,826.69</td>
<td>June 2008</td>
<td>Dec 2009</td>
</tr>
<tr>
<td>22nd Street Landing</td>
<td>Attn: Mehrdad Emami Phone 310-732-3967</td>
<td></td>
<td></td>
<td><a href="mailto:memami@portla.org">memami@portla.org</a></td>
</tr>
<tr>
<td>Spec 2703</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Griffith Company Project # 10314.10</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Track 103 Improvements</td>
<td>BNSF 2500 Lou Menk Drive, Fort Worth, TX 76131</td>
<td>$681,689.89</td>
<td>April 2008</td>
<td>July 2008</td>
</tr>
<tr>
<td>BF48786</td>
<td>Attn: Khy Lim</td>
<td></td>
<td></td>
<td><a href="mailto:lucretia_underwood@BNSF.com">lucretia_underwood@BNSF.com</a></td>
</tr>
<tr>
<td>Griffith Company Project # 10310.10</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

Updated: 4/6/2017
Construction of South Street
From Gridley to Studebaker
#13070
Griffith Company Project # 10309.10
City of Cerritos
18125 Bloomfield Avenue
Cerritos, CA  90703-3130
Attn: Rash Syed
Phone 562/916-1220
$  276,243.06
Start Date: July 2008
Completion Date: Sep 2008

East Parking Lot
05P-6673.05.05
Griffith Company Project # 10308.10
LACCD
915 Wilshire Blvd #1800
Los Angeles, CA  90012
Attn: Richard Nasser
Phone 213/248-8858
$  2,325,406.60
Start Date: June 2008
Completion Date: Sep 2008

Angeles Crest Highway Bridge Rte. 2/Big Pine
Caltrans # 07-451804
Griffith Company Project # 70030.70
Caltrans
2090 Fern Lane
Glendale, CA 91208
Caesar Resler
818-637-2506 ext. 221
$  2,660,485.50
Start Date: May 2008
Comp Date: Oct. 2008
$  2,681,983.75

Mountain View Mobilehome Park
8879 CCS SP1989
Griffith Company Project # 10298.10
City of Santa Monica
1437 4th Street #300
Santa Monica, CA  90401
Attn: Bill Zane
Phone 310/458-8726
$  5,451,573.68
Start Date: May 2008
Completion Date: June 2009

Citrus Lane Realignment
Griffith Company Project # 10292.10
Cal State Poly
3801 W. Temple #75
Pomona, CA 91768
Attn: Javier Montoya
Phone 909/869-4100
$  444,688.90
Start Date: Mar 2008
Completion Date: May 2009

Taxilane C-10 Reconstruction
Griffith Company Project # 10291.10
Remove and Replace 17" PCC Paving
LAWA
1 World Way
Los Angeles, CA  90045-5803
Attn: Mark Vicelja
Phone 424-646-5871
$  2,569,975.43
Start Date: Jan 2008
Completion Date: Jan 2009
MVicelja@lawa.org

Temple Street Widening
Griffith Company Project # 10290.10
City of Los Angeles
200 North Spring Street, Room #355
Los Angeles, CA  90012
Attn: Karmen Yuen
Phone 213/382-7345
$  3,043,817.96
Start Date: Jan 2008
Completion Date: Apr 2009

Lot 10
Griffith Company Project # 10288.10
BNSF
2500 Lou Menk Drive AOB1
Fort Worth, TX  76131
Attn: Lucretia Underwood
Phone 800-795-2673
$  1,384,892.43
Start Date: Dec 2007
Completion Date: Aug 2010
lucretia_underwood@BNSF.com

717 Olympic
Griffith Company Project # 10287.10
Hanover
333 N. Glen Oaks Blvd #500
Burbank, CA  91502
Attn: Jennifer Hawkes
Phone 818-525-1880
$  7,177,142.37
Start Date: Sept 2007
Completion Date: Apr 2009

Pervious Pvmnt Parking Lots
Griffith Company Project #10285.10
City of Manhattan Beach
1400 Highland Avenue
Manhattan Beach, CA  90262-4795
Attn: Ish Medrano
Phone 310/802-5357
$  1,240,041.79
Start Date: Dec 2007
Completion Date: Feb 2008

updated: 4/6/2017
<table>
<thead>
<tr>
<th>Project Description</th>
<th>Company</th>
<th>Address</th>
<th>Phone</th>
<th>Project Parameters</th>
</tr>
</thead>
<tbody>
<tr>
<td>Pierce College Base Utilities</td>
<td>Chevron</td>
<td>345 California Street 18th Floor, San Francisco, CA 94104</td>
<td>714-671-3588</td>
<td>- Start Date: Jan 2008</td>
</tr>
<tr>
<td>Griffith Company Project # 10284.10</td>
<td></td>
<td>Attn: John Bonacci</td>
<td></td>
<td>- Completion Date: Apr 2009</td>
</tr>
<tr>
<td></td>
<td></td>
<td>Phone: 714-671-3588</td>
<td></td>
<td>- <a href="mailto:jbonacci@chevron.com">jbonacci@chevron.com</a></td>
</tr>
<tr>
<td>Fairmont Ave Ext</td>
<td>City of Glendale</td>
<td>533 E. Broadway #300, Glendale, CA 91206-4384</td>
<td>818-548-3960</td>
<td>- Start Date: Dec 2007</td>
</tr>
<tr>
<td>Griffith Company Project # 10283.10</td>
<td></td>
<td>Attn: Jane Baghdarian</td>
<td></td>
<td>- Completion Date: Aug 2010</td>
</tr>
<tr>
<td></td>
<td></td>
<td>Phone: 818-548-3960</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Vincent Thomas Bridge</td>
<td>Caltrans District 7</td>
<td>11229 S. Woodruff Ave., Downey, CA 90241</td>
<td></td>
<td>- Start Date: Nov 20 2007</td>
</tr>
<tr>
<td>Caltrans # 07-224804</td>
<td></td>
<td>Attn: Jano Baghdarian</td>
<td></td>
<td>- Comp Date: July 28 2008</td>
</tr>
<tr>
<td>Griffith Company Project # 70027.70</td>
<td></td>
<td>Phone: 562-401-3333</td>
<td></td>
<td>- $7,896,892.31</td>
</tr>
<tr>
<td>Sierra Highway Overhead</td>
<td>City of Santa Clarita</td>
<td>23920 Valencia Blvd. Ste. 300, Santa Clarita, CA 91355</td>
<td></td>
<td>- Start Date: May 22 2006</td>
</tr>
<tr>
<td>Griffith Company Project # 70017.70</td>
<td></td>
<td>Attn: Tony M. Brice</td>
<td></td>
<td>- Comp Date: Oct 2007</td>
</tr>
<tr>
<td></td>
<td></td>
<td>Phone: 661-286-4137</td>
<td></td>
<td>- $6,382,765.64</td>
</tr>
<tr>
<td>2nd &amp; 4th Streets Pedestrian Stscape</td>
<td>City of Santa Monica</td>
<td>1918 Main Street #300, Santa Monica, CA 90405</td>
<td></td>
<td>- $7,177,142.37</td>
</tr>
<tr>
<td>Griffith Company Project # 10278.10</td>
<td></td>
<td>Attn: Greg DeVink</td>
<td></td>
<td>- Start Date: Sept 2007</td>
</tr>
<tr>
<td></td>
<td></td>
<td>Phone: 310/458-6721</td>
<td></td>
<td>- Completion Date: Apr 2009</td>
</tr>
<tr>
<td></td>
<td></td>
<td>- <a href="mailto:greg.devink@smgov.net">greg.devink@smgov.net</a></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Caltrans RT 134 Ramp Imp</td>
<td>City of Burbank</td>
<td>275 East Olive Avenue, Burbank, CA 91510</td>
<td></td>
<td>- Start Date: April 2007</td>
</tr>
<tr>
<td>Griffith Company Project # 10277.10</td>
<td></td>
<td>Attn: Kristy Shadie</td>
<td></td>
<td>- Completion Date: Sept 2010</td>
</tr>
<tr>
<td></td>
<td></td>
<td>Phone: 818/283-5466</td>
<td></td>
<td>- $385,594.30</td>
</tr>
<tr>
<td>Pierce College Central Plant</td>
<td>Chevron</td>
<td>345 California Street 18th Floor, San Francisco, CA 94104</td>
<td>714-671-3588</td>
<td>- Start Date: Sept 2007</td>
</tr>
<tr>
<td>Griffith Company Project # 10287.10</td>
<td></td>
<td>Attn: John Bonacci</td>
<td></td>
<td>- Completion Date: Dec 2009</td>
</tr>
<tr>
<td></td>
<td></td>
<td>Phone: 714-671-3588</td>
<td></td>
<td>- <a href="mailto:jbonacci@chevron.com">jbonacci@chevron.com</a></td>
</tr>
<tr>
<td>Palos Verdes Drive</td>
<td>Terno Electric</td>
<td>15701 Heron Avenue, La Mirada, CA 90638</td>
<td></td>
<td>- Start Date: Sept 2007</td>
</tr>
<tr>
<td>Griffith Company Project # 10266.10</td>
<td></td>
<td>Attn: Louis Perez</td>
<td></td>
<td>- Completion Date: Aug 2008</td>
</tr>
<tr>
<td></td>
<td></td>
<td>Phone: 310/458-6721</td>
<td></td>
<td>- $405,832.22</td>
</tr>
<tr>
<td>Sepulveda Blvd Widening between</td>
<td>City of Los Angeles</td>
<td>200 North Spring Street Room #361, Los Angeles, CA 90012</td>
<td></td>
<td>- Start Date: July 2007</td>
</tr>
<tr>
<td>Centinela Ave and Lincoln Blvd</td>
<td></td>
<td>Attn: Peter Blikian</td>
<td></td>
<td>- Completion Date: July 2009</td>
</tr>
<tr>
<td>Contract No. C-111840</td>
<td></td>
<td>Phone: 213/485-4671</td>
<td></td>
<td>- <a href="mailto:peter.blikian@lacity.org">peter.blikian@lacity.org</a></td>
</tr>
<tr>
<td>Project No. E6000756</td>
<td></td>
<td>- $8,189,201.64</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Griffith Company Project # 10264.10</td>
<td></td>
<td>- Start Date: July 2007</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>- Completion Date: July 2009</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Getty Center South Parking</td>
<td>Hathaway Dinwiddie</td>
<td>811 Wilsfire Blvd #1500, Los Angeles, CA 90017</td>
<td></td>
<td>- $104,888.83</td>
</tr>
<tr>
<td>Griffith Company Project # 10258.10</td>
<td></td>
<td>Attn: Cecilia Morgan</td>
<td></td>
<td>- Start Date: May 2007</td>
</tr>
<tr>
<td></td>
<td></td>
<td>Phone: 213/236-0500</td>
<td></td>
<td>- Completion Date: July 2007</td>
</tr>
</tbody>
</table>

updated: 4/6/2017
<table>
<thead>
<tr>
<th>Project Name</th>
<th>Address</th>
<th>Amount</th>
<th>Start Date</th>
<th>Completion Date</th>
</tr>
</thead>
<tbody>
<tr>
<td>Yellowpine Lane</td>
<td>County of Orange</td>
<td>$810,186.49</td>
<td>July 2007</td>
<td>Dec 2007</td>
</tr>
<tr>
<td>Griffith Company Project # 10252.10</td>
<td>1152 East Fruit Street</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>Santa Ana, CA 92701</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>Victor Valdovinos</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>Phone 714/567-781</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Rosecrans, Apollo, Sepulveda</td>
<td>Comstock Cresser &amp; assoc</td>
<td>$866,198.75</td>
<td>May 2007</td>
<td>Sep 2007</td>
</tr>
<tr>
<td>Griffith Company Project # 10249.10</td>
<td>321 12th Street #200</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>Manhattan Beach, CA 90266</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>Attn: Eric Winquist</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>Phone 310/ 546-5781</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Infrastructure PH II Innovation Way</td>
<td>Cal Poly Pomona</td>
<td>$897,704.50</td>
<td>May 2007</td>
<td>Aug 2008</td>
</tr>
<tr>
<td>Bld 06-014 Agreement No. 28403</td>
<td>3801 W. Temple Avenue</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Griffith Company Project # 10246.10</td>
<td>Pomona, CA 91768</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>Attn: Bruyn Bevans</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>Phone 909/979-5517</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Caltrans Contract No. 12-0E0204</td>
<td>Caltrans</td>
<td>$8,567,899.03</td>
<td>May 2007</td>
<td>Aug 2008</td>
</tr>
<tr>
<td>Orange County, RT 5, Mission Viejo</td>
<td>1727 30th Street MS43</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Griffith Company Project # 10245.10</td>
<td>Sacramento, CA 95816</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>Attn: Jesse Flores</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>Phone 916/227-6288</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Olympic East &quot;B&quot; Permit</td>
<td>LA Live</td>
<td>$12,672,237.85</td>
<td>April 2007</td>
<td>Jan 2010</td>
</tr>
<tr>
<td>Griffith Company Project # 10244.10</td>
<td>800 W Olympic Blvd., Suite 305</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>Los Angeles, CA 90015</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>Attn: Kevin Reager</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>PH: 213-742-7452</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Avenue E</td>
<td>LACDPW</td>
<td>$2,726,419.63</td>
<td>May 2007</td>
<td>Dec 2008</td>
</tr>
<tr>
<td>RDC0013756 Griffith Company Project # 10241.10</td>
<td>900 S. Fremont Avenue 8th Floor</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>Alhambra, CA 91803-1331</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Berth 90/91 Cruise Terminal</td>
<td>City of LA Harbor Dept.</td>
<td>$10,801,145.00</td>
<td>Apr 2007</td>
<td>Oct 2007</td>
</tr>
<tr>
<td>Contract # 2242</td>
<td>425 S. Palos Verdes Street</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Griffith Company Project # 70024.70</td>
<td>San Pedro, CA 90731</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>Donna Enfajian</td>
<td>$26,661,091.55</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>310-732-3689</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>1st Street Viaduct Over LA River</td>
<td>City of Los Angeles</td>
<td>$4,863,739.00</td>
<td>Jan 2007</td>
<td>Dec 2007</td>
</tr>
<tr>
<td>Contract # C-111269</td>
<td>Bureau of Engineering</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Griffith Company Project # 70023.70</td>
<td>1149 S. Broadway</td>
<td>$4,665,882.33</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>Los Angeles, CA 90015</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>Dung Tran</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>213-202-5572</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Montclair Station Pedestrian Underpass</td>
<td>Southern California Regional</td>
<td>$4,400,000.00</td>
<td>Mar 2007</td>
<td>Nov 2007</td>
</tr>
<tr>
<td>&amp; East Ontario Platform</td>
<td>Rail Authority (SCRRA)</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Contract # C3088-07</td>
<td>700 S. Flower Street, 26th Fl.</td>
<td>$4,551,901.50</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Griffith Company Project #70022.70</td>
<td>Los Angeles, CA 90017</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>Stuart Chuck</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Marquardt Avenue from 183rd to Artesia</td>
<td>City of Cerritos</td>
<td>$1,072,514.41</td>
<td>Apr 2007</td>
<td>Sep 2007</td>
</tr>
<tr>
<td>No. 13012 and 14096</td>
<td>18125 Bloomfield Avenue</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Griffith Company Project # 10232.10</td>
<td>Cerritos, CA 90703-3130</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>Attn: Rash Syed</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>Phone 562/916-1221</td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

updated: 4/6/2017
<table>
<thead>
<tr>
<th>Project</th>
<th>Description</th>
<th>Contractor</th>
<th>Details</th>
<th>Amount</th>
</tr>
</thead>
<tbody>
<tr>
<td>Caltrans Contract No. 07-188504</td>
<td>Route 134, Burbank Pass Ave/ Olive Avenue Griffith Company Project # 10226.10</td>
<td>Caltrans</td>
<td>1727 30th Street MS43 Sacramento, CA 95816 Jesse Flores Phone 916/227-6288</td>
<td>$31,148,054.90</td>
</tr>
<tr>
<td>Marblehead Bridge Contract # 6339-05 Griffith Company Project # 70021.70</td>
<td></td>
<td>SunCal</td>
<td>2392 Morse Ave. Irvine, CA 92614 William Johnson 949-929-3268</td>
<td>$12,645,292.00</td>
</tr>
<tr>
<td>Ortega Highway Interim Intersection Griffith Company Project # 10217.10</td>
<td></td>
<td>Rancho Mission Viejo</td>
<td>28811 Ortega Highway San Juan Capistrano, CA 92693 Attn: Jack Morales Phone 949/240-3383</td>
<td>$3,679,209.68</td>
</tr>
<tr>
<td>Santa Monica Blvd Interim Repairs Griffith Company Project # 10213.10</td>
<td></td>
<td>City of Beverly Hills</td>
<td>455 N. Rexford Drive Beverly Hills, CA 90210 Attn: Tristan Phone 310/285-2512</td>
<td>$272,585.17</td>
</tr>
<tr>
<td>Discovery Sports Complex Griffith Company Project # 40049.40</td>
<td></td>
<td>City of Downey</td>
<td>11111 Brookshire Avenue Downey, CA 90241 Attn: Kraig Erickson Phone 310-569-8460</td>
<td>$6,799,796.30</td>
</tr>
<tr>
<td>Lot 5 Phase 2 Griffith Company Project # 10208.10</td>
<td></td>
<td>BNSF</td>
<td>3770 EAST 25TH STREET LOS ANGELES, CA 90023 Attn: Dave Burke Phone 323/267-4021</td>
<td>$4,109,243.92</td>
</tr>
<tr>
<td>Mill Creek Bridge Rte. 38 Yucaipa Caltrans # 08-358424 Griffith Company Project # 70018.70</td>
<td></td>
<td>Caltrans District 8</td>
<td>2351 W. Lugonia St. Ste. F Redlands, Ca 92374 Fred Alpanah 909-799-3122</td>
<td>$2,306,494.00</td>
</tr>
<tr>
<td>Yale Street Griffith Company Project # 10207.10</td>
<td></td>
<td>City of Santa Monica</td>
<td>1918 Main Street #300 Santa Monica, CA 90405 Attn: Alex Nazarchuk Phone 310/458-8736</td>
<td>$1,036,006.25</td>
</tr>
<tr>
<td>2002-2005 Street Improvements Griffith Company Project # 10205.10</td>
<td></td>
<td>City of Manhattan Beach</td>
<td>1400 Highland Avenue Manhattan Beach, CA 90266-4795 Attn: Michael A. Guerrero Phone 310/802-5355</td>
<td>$1,494,181.58</td>
</tr>
<tr>
<td>March Inland Port - West Apron Expansion Griffith Company Project # 10204.10</td>
<td></td>
<td>March Joint Powers Authority</td>
<td>P O Box 7480 Moreno Valley, CA 92552 Attn: Gary Gosliga Phone 951 656.7000</td>
<td>$1,319,329.59</td>
</tr>
</tbody>
</table>

updated: 4/6/2017
LA County, Carson/Wilmington AVE
Caltrans # 07-188804
Griffith Company Project # 10196.10
Caltrans
1727 30th Street MS 43
Sacramento, CA 95816
Attn: Raj Punjabi
Phone 562/401-3333
$ 1,931,139.22
Start Date: Nov 2007
 Completion Date: July 2007

Irvine Avenue Widening
Contract # D07-072
Griffith Company Project # 40059.40
County of Orange
1152 E Fruit Street
Santa Ana, CA 92701
Attn: Hamid Abedzaleh
Phone:
$ 7,450,331.82
Start Date: Oct 2007
 Completion Date: Sept. 2009

LAUSD High School #11
Griffith Company Project # 10195.10
Hensel Phelps Construction Co.
1200 W. Colton Street
Los Angeles, CA 90026
Attn: Jeff Brunswig
P: 970-352-6565
$ 3,223,441.75
Start Date: Sept 2006
 Completion Date: Dec 2008

Vehicle Evaluation Loop Rancho Cucamonga
Griffith Company Project # 10175.10
Utility Trailer Manufacturing Co.
17295 E. Railroad Street
City of Industry, CA 91748
Attn: Gary Cyr
Phone 909/477-3013
$ 1,590,254.61
Start Date: June 2006
 Completion Date: Apr. 2007

BREA CANYON ROAD
ACE CONTRACT NO. 05-02
Griffith Company Project # 10161.10
ACE
4900 Rivergrade Road "A120"
Inwindale, CA 91706
Attn: Rich Richmond
Phone: 626-982-9292
$ 43,863,511.70
Start Date: July 2006
 Completion Date: July 2008